

## **COUNTY OF ALAMEDA**

ADDENDUM No. 3

to

Project No. 2043

for

Highland ATR Project - Acute Care Tower AV & TV Systems Equipment and Installation

May 27, 2015

Clarifications and/or Modifications to the Specifications, Bidding and Contract Documents

This County of Alameda, General Services Agency (GSA), Addendum has been electronically issued to potential bidders via e-mail. E-mail addresses used are those in the County's Small Local Emerging Business (SLEB) Vendor Database or from other sources. If you have registered or are certified as a SLEB, please ensure that the complete and accurate e-mail address is noted and kept updated in the SLEB Vendor Database. This Addendum will also be posted on the GSA Contracting Opportunities website located at

http://www.acgov.org/gsa/purchasing/bid\_content/ContractOpportunities.jsp.

# Bid Due Date is 6/11/2015 No later than 2:00PM



Alameda County is committed to reducing environmental impacts across our entire supply chain. If printing this document, please print only what you need, print double-sided, and use recycled-content paper.

#### **County of Alameda, General Services Agency**

#### This Addendum No. 3, dated May 27, 2015, includes the following:

#### I. Contract Documents

A. Television Systems:

Please refer to DOCUMENT 27 41 18:

- 1) PART 2 PRODUCTS, 2.02 EQUIPMENT SCHEDULE, A. Equipment List. Chief Manufacturing has updated their product and model numbers for television mounts. Therefore, replace the Chief Mount model numbers listed in this section with the new corresponding model numbers:
  - a. Replace Chief Manufacturing Mount Model No. MTAU with the Model No. MTA1U.
  - b. Replace Chief Manufacturing Mount Model No. LTAU with the Model No. LTA1U.
- 2) PART 2 PRODUCTS, 2.04 MOUNTS. Chief Manufacturing has updated their product and model numbers for television mounts. Therefore, replace the current specified model numbers with the new specified model numbers as follows:
  - A. 1. a. Chief MTA1U.
  - B. 1. A. Chief LTA1U.

Note: GSA will confirm the corresponding pre-approved OPA numbers with the awarded contractor as a submittal.

#### B. Summary Bidding Calendar:

Please refer to DOCUMENT 00 01 09:

1) The following dates have been revised on the Summary Bidding Calendar:

Event	Date	Reference
Issue Responses to Questions (Addendum #3)	May 27, 2015	00 21 13 Instructions to Bidders
(Addendam #5)		ALL
Bid Due Date, Receipt of Bids	June 11, 2015 No Later than	00 21 13 Instructions to Bidders
	2:00PM	
Bid Opening Date	June 11, 2015,	00 21 13 Instructions to Bidders
bid Opening Date	2:30PM	00 21 15 mstructions to bidders
Notice of Intent to Award	June 24, 2015	00 51 13 Notice of Intent to Award
Trouble of milene to Amara	June 2 1, 2013	
Last Day to Submit Bid Protest	July 1, 2015 (5 <sup>th</sup> Business Day fr	00 21 13 Instructions to Bidders
	Notice of Intent to Award)	

### **County of Alameda, General Services Agency**

Estimated Board of Supervisors Award of Contract	July 14, 2015	00 51 00 Notice of Intent to Award
Notice of Award to Contractor	July 14, 2015	00 51 00 Notice of Intent to Award
Signing of Contract	July 23, 2015 (7 Calendar Days After Notice of Award)	00 11 16 Notice to Bidders 00 51 00 Notice of Award
Submit Post-Award Documents	July 23, 2015 (7 Calendar Days After Notice of Award)	00 21 13 Instructions to Bidders

Note: all subsequent dates on the Summary Bidding Calendar remain the same.

