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County of Alameda, General Services Agency 


COUNTY OF ALAMEDA

ADDENDUM No.1

to
R2-15008 Santa Rita Jail Condenser Water System Upgrade
Specification Clarification/Modification and Recap of the Networking/Bidders Conferences

Held on Tuesday, September 8, 2015 @ 8:30 A.M.
	This County of Alameda, General Services Agency (GSA), RFP/Q Addendum has been electronically issued to potential bidders via e-mail.  E-mail addresses used are those in the County’s Small Local Emerging Business (SLEB) Vendor Database or from other sources.  If you have registered or are certified as a SLEB, please ensure that the complete and accurate e-mail address is noted and kept updated in the SLEB Vendor Database.  This RFP/Q Addendum will also be posted on the GSA Contracting Opportunities website located at http://www.acgov.org/gsa/purchasing/bid_content/ContractOpportunities.jsp.
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Alameda County is committed to reducing environmental impacts across our entire supply chain. 

If printing this document, please print only what you need, print double-sided, and use recycled-content paper.
Alameda County 

General Services Agency

Technical Services Department

1401 Lakeside Drive, Suite 1115 ( Oakland, CA 94612

Phone: 510-208-9517 ( Fax: 510-208-9530
Responses to Written Questions

Q1) Can equipment tool boxes be located in the main parking area?
A1) No, tool boxes must be stored/located remote from the main parking area, on the roof is acceptable upon review and approval by the County.
Q2) What is the last day for request for information about the project?
A2) 10 business days prior to the bid due date on October 6, 2015
Q3) Where is the new cooling tower stored and do we need to provide VFDs?
A3) New cooling tower is stored on-site at a warehouse on Sheriff’s property. The County is providing cooling tower VFDs. The cooling tower is a complete system and stored on site so all the contractor has to do is install the unit.
Q4) Where can the crane be located to lift the equipment on the roof of the service building?
A4) The crane can be located and operate on the service access road with proper signage and traffic control. A site map indicating the flow of traffic is required for authorization by the Sheriff’s Office. 
Q5) What is the typical delay time getting into the jail?
A5) There is an approximate 10 to 15 min delay to gain access into the jail. Trucks are subject to search by the Alameda County Sheriff’s office, which will increase the time to enter the jail. It is recommended to store all material and equipment on the jail grounds to minimize entry time into the jail. 
Q6) Can there be modifications to the design?
A6) All bids shall strictly adhere to the structural and mechanical design intent. All specified equipment will not be changed unless reviewed and approved by the County. Contractor may propose improvements in design and alternates.
Q7) How will the cooling tower be anchored to the roof?
A7) Cooling tower will be anchored to the roof deck per the structural design. Any modification that may be required will need to be reviewed and approved by the County. All concrete curbs on the roof will require modification so that the cooling tower legs can be anchored to the roof.
Q8) Will the new systems be required to be networked to the building controls?
A8) Yes, all system, are required to be integrated into the County’s existing Delta Controls enteliWEB energy management control system. No new controllers are required.

Q9) Is there parking available?
A9) Yes, there will be a parking available in the Jail main parking lot. Only two cars will be permitted to enter the service building parking lot. 
Q10) Are the any required permits?
A10) No, the County is self-permitting and self-inspecting.
Q11) Are new conductors required to be installed for the cooling tower
A11) New conductors will be required only if the existing cannot be reused.
Q12) Where is the location of the cooling tower MMC panel and disconnect?
A12) MCC panel and disconnect is located in the boiler room adjacent to the refrigeration room #322
Q13) Will shutting down the power to the plant interrupt power to the jail?
A13) No, the plant is typically disabled in the cooler months, when the outside air temperature is less than 63F. All power shutdown must be safely locked-out utilizing lock-out tag-out procedures.
Q14) Is any of the equipment to be demoed to be handed over to the Owner?

A14) All equipment that is demoed is required to be disposed per the requirement listed in the bid specifications. All recycled material will require information about the landfill and recycled weight.
Q15) Do the condenser water piper require insulation?
A15) Yes, for safety reasons, all pipes must be insulated with insulation.
Q16) Can the contractor make recommendations on design improvements related to the projects.
A16) Yes, any recommendation on design changes shall be submitted to the County for review and approval. All equipment specified shall be installed with the exception to any installation issues related to the pump.
Q17) Are flow balancing devices required on the supply pipes to the cooling tower?
A17) No, flow balancing devices are not required and do not need to be installed. Condenser Water flow will be set to meet the requirements of the water-cooled chillers.
Q18) Are electric mechanically actuated isolation valves required?
A18) Yes, actuated electric actuated isolation valves are required. Where manual butterfly valves may limit the design, Contractor shall discuss with the County and receive written authorization not to install. 

Q19) Is the County providing condenser water pump, condenser water pump motors, and VFDs?
A19) The County is providing pump and pump motors, but not the VFDs. The contractor shall provide and install condenser water pump VFDs per the design intent to provide a facility integrate including all ancillary equipment and controls VFD system.

Q20) Can we store equipment on the roof?
A20) Yes, existing roof shall be protected with ¾ inch plywood where all work is being performed and where all equipment will be stored. All equipment and plywood shall be secured from prevailing winds.

Q21) Can the County provide O&M manuals for review of installation?
A21) Yes, O&M for the cooling tower and filtration can be provided for review. See Add 1 Attachments posted to the webpage.
NOTE: The following participants that attended the bidders conference did not indicate whether or not they were bidding as a Prime Contractor or a Subcontractor. If any of the contact information in the following table is incorrect, it is the participant’s responsibility to send in the correct contact information to: 

Tim Wesig, Alameda Energy Program Manager, (510) 208.9517, tim.wesig@acgov.org.
The following participants attended the Bidders’ Conferences:

	Company Name / Address
	Representative
	Contact Information

	Air Systems
	Roel Mallari 
	Phone: (408) 918-1362

	
	
	E-Mail: roel.mallari@airsystemsinc.com

	
	
	Prime Contractor: 

	
	
	Subcontractor: 

	
	
	Certified SLEB: 

	SEA PAC Engineering
	Suyarsuren Avarzaya
	Phone: (213) 327-4733

	
	
	E-Mail: akorsar@yahoo.com

	
	
	Prime Contractor: 

	
	
	E-Mail: akarsakou@seapaceng.com

	
	
	Certified SLEB: 

	EMCO MESA Energy Systems
	David J. Kraft
	Phone: (510) 670-1690

	
	
	E-Mail: david_kraft@emcorgroup.com

	
	
	Prime Contractor: 

	
	
	Subcontractor: 

	
	
	Certified SLEB: 

	Intergra Construction
	Mike Giammona 
	Phone: (925) 596-5032

	
	
	E-Mail: alex@integra-csi.com

	
	
	Prime Contractor: 

	
	
	Subcontractor: 

	
	
	Certified SLEB: 

	Environmental Systems, Inc.
	Danny Bates 
	Phone: (408) 980-1711

	
	
	E-Mail: dbates@esite.net; dnyblom@esite.com

	
	
	Prime Contractor: 

	
	
	Subcontractor: 

	
	
	Certified SLEB: 

	American Chiller Service
	Kenneth Woodard
	Phone: (510) 714-9020

	
	
	E-Mail: kenneth@americanchiller.com

	
	
	Prime Contractor: 

	
	
	Subcontractor: 

	
	
	Certified SLEB: 


	Alameda County GSA/TSD
	Chetan Kaushal 
	Phone: (925) 551-6674

	
	
	E-Mail: chetan.kaushal@acgov.org

	
	
	Prime Contractor: 

	
	
	Subcontractor: 

	
	
	Certified SLEB: 

	Alameda County GSA/BMD
	Balraj Chahal 

 FORMTEXT 

	Phone: (925) 551-6674

	
	
	E-Mail: balraj.chahal@acgov.org

	
	
	Prime Contractor: 

	
	
	Phone: (925) 551-6674

	
	
	

	Alameda County GSA/TSD

	Tim Wesig

 FORMTEXT 

	Phone: (510) 208-9517

	
	
	E-Mail: tim.wesig@acgov.org

	
	
	Phone: (510) 208-9517

	
	
	

	
	
	

	BBros Construction
	Elvedin Pandric
	Phone: (510) 351-3048

	
	
	E-Mail: bids@bbroscon.com

	
	
	Prime Contractor: 

	
	
	Subcontractor: 

	
	
	Certified SLEB: 

	United Comfort Solutions
	Montie Barnes (Sam)
	Phone: (408) 914-8333

	
	
	E-Mail: sam.barnes@ucs-ca.com

	
	
	Prime Contractor: 

	
	
	Subcontractor: 

	
	
	Certified SLEB: 

	BBros Construction
	Muamer GoluBouic
	Phone: (510) 467-4863

	
	
	E-Mail: bids@bbroscon.com

	
	
	Prime Contractor: 

	
	
	Subcontractor: 

	
	
	Certified SLEB: 


	Company Name / Address
	Representative
	Contact Information

	Rosa Construction
	Robert Reil
	Phone: (510) 583-9900

	
	
	E-Mail: rreil@rosaconstructioninc.net

	
	
	Prime Contractor: 

	
	
	Subcontractor: 

	
	
	Certified SLEB: 

	Indoor Environmental Services (IES)
	Brett Torngren

 FORMTEXT 

	Phone: (916) 570-1050

	
	
	E-Mail: brett@ies-hvac.com

	
	
	Prime Contractor: 

	
	
	Phone: (925) 551-6674

	
	
	

	Energy Options

	Jeffery Lee

 FORMTEXT 

	Phone: (562)  382-4018

	
	
	E-Mail: jeff@energyoptionsinc.net

	
	
	Phone: (510) 208-9517

	
	
	

	
	
	

	Monterey Mechanical
	Heidi Shelton
	Phone: (510) 714-6527

	
	
	E-Mail: h.shelton@montmech.com

	
	
	Prime Contractor: 

	
	
	Subcontractor: 

	
	
	Certified SLEB: 

	Alameda County GSA/BMD
	Andre Benson

 FORMTEXT 

	Phone: 

	
	
	E-Mail: 

	
	
	Prime Contractor: 

	
	
	Subcontractor: 

	
	
	Certified SLEB: 

	Sgt. Alan Dumatol
	ACSO
	Phone:

	
	
	E-Mail: 

	
	
	Prime Contractor: 

	
	
	Subcontractor: 

	
	
	Certified SLEB: 


Attachments (combined in one document):

· Santa Rita Jail - Tower Tech Submittal, Rev 1
· TTXL_IOM_Manual_MK9000-11_REV-11-11-11
· TTXL08_Seismic_WindLoad_Cert

· TTXL-08XXXX_PLAN_AND_ELEVATION

· TTXL-0819XX_ANCHOR_PAD_LAYOUT

· TTXL-0819XX_FOOTPAD_DETAIL

· TTXL-0819XX_LIFT_RIGGING

· Filtration System O&M

· Opal AAF OM Manual
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