

## **COUNTY OF ALAMEDA**

**ADDENDUM No. 1** 

to

**RFQ No. 8022.2** 

for

PROFESSIONAL SERVICES
REQUEST FOR QUALIFICATIONS

**ADA MONITORING SERVICES** 

Due Date Changed to: 2pm, Friday, April 29, 2016

This County of Alameda, General Services Agency (GSA), RFQ Addendum has been electronically issued to potential proposers via e-mail. E-mail addresses used are those in the County's Small Local Emerging Business (SLEB) Vendor Database or from other sources. If you have registered or are certified as a SLEB, please ensure that the complete and accurate e-mail address is noted and kept updated in the SLEB Vendor Database. This RFQ Addendum will also be posted on the GSA Contracting Opportunities website located at <a href="http://www.acgov.org/gsa/purchasing/bid\_content/ContractOpportunities.jsp">http://www.acgov.org/gsa/purchasing/bid\_content/ContractOpportunities.jsp</a>.



## **REVISED CALENDAR OF EVENTS**

## PAGE 3, PART II REVISED CALENDAR OF EVENTS

Event	Date/Location
Addendum Issued	Friday, April 15, 2016
Responses Due	FRIDAY, APRIL 29, 2016 NO
	LATER THAN 2:00 pm
<b>Evaluation Period</b>	Week of May 2
<b>Short List Published</b>	Week of May 9
Oral Presentation/Interviews	Weeks of May 16-27
<b>Approximate Board Approval</b>	<b>June, 2016 tbd</b>
Date	
<b>Approximate Award Date</b>	<b>June, 2016 tbd</b>
<b>Approximate Contract Start</b>	After July 1, 2016
Date	

## **Responses to Written Questions**

- Q1) Are there any Court required reports and/or are there any specific requirements for reporting to the Court having jurisdiction by the ADA Monitor as part of the settlement agreement?
- A1) No there are no required reports to the Court only to the settling parties. However reports to the parties may be presented to the Court.
- Q2) Our office and professional standard of care for the access plan/peer review process is to complete a final back check(s) of corrected plans, preferably in person with the design professional/team as appropriate, to ensure full compliance. We then issue a letter/statement of acceptance of the plans and specification as being in compliance with the applicable accessibility codes and regulations. We also require review of any change drawings issued during bid/construction that relate to accessibility or elements have accessible features/requirements. Is this the anticipated process in the scope of work for the project related to access plan review?
- A2) This process is generally consistent with the monitoring program although the precise details will be determined in contract negotiations and may change based on the project delivery method (e.g. Job Order Contracting, Design-Bid-Build, Design-Build or Owner delivered).

The following participants attended the Proposers' Conferences:

	Company Name/Address	Representative	Contact information
2225 E. Baysho		Syrun Sanossian	Phone: 866-694-7637; 916-669-8750
	SZS Consulting Group LLC		Email: syrun@szs-consulting.com
	2225 E. Bayshore Rd., #200		Prime Contractor: Yes
	Palo Alto, CA 94303		Subcontractor: TBD
			Certified SLEB: Yes
2.			Phone: 888-621-2599
1421 /Gu	Pacific Access Consulting, LLC		Email: gary@PacificAccessConsulting.com
	1421 /Guerneville Rd., Suite 230	Gary Waters	Prime Contractor: Yes
	Santa Rosa, CA 94503		Subcontractor: Yes
			Certified SLEB: Yes
3.	3.		
4.			
5.			
6.			

**Exhibits C and J posted separately.**