



# COUNTY OF ALAMEDA

## ADDENDUM No. 3

to

### Request for Qualifications

GSA Project #13023

Cherryland Community Center  
Construction-Manager-at-Risk Services

August 5, 2016

This County of Alameda, General Services Agency (GSA), RFQ Addendum has been electronically issued to potential bidders via e-mail. E-mail addresses used are those in the County's Small Local Emerging Business (SLEB) Vendor Database or from other sources. If you have registered or are certified as a SLEB, please ensure that the complete and accurate e-mail address is noted and kept updated in the SLEB Vendor Database. This RFQ Addendum will also be posted on the GSA Contracting Opportunities website located at [http://www.acgov.org/gsa/purchasing/bid\\_content/ContractOpportunities.jsp](http://www.acgov.org/gsa/purchasing/bid_content/ContractOpportunities.jsp).

### DUE DATE:

~~July 29 August 9~~ **August 16, 2016** by 2:00 p.m.

**The following Sections have been modified to read as shown below.** Changes made to the original RFP document are in **bold** print and **highlighted**, and deletions made have a ~~strike-through~~.

### **Responses to Written Questions and Clarifications by County of Alameda**

Q1) The RFQ states on Page 3 that the construction work should be completed by June 2018, however, the Preliminary Project Schedule on Page 11 of the Contract indicates Fall 2018. Which should we follow for pricing the General Conditions?

**A1) Page 3 of the RFQ is correct and the Contract info would be confirmed after selection and is included for reference. To be more clear, please use June 1, 2018 as the date of completion for the basis of the calculation for General Conditions.**

