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County of Alameda, General Services Agency – Procurement
RFP No. 902213, Addendum No. 1

COUNTY OF ALAMEDA

ADDENDUM No. 1

to

RFP No. 902213

for

[bookmark: BidTitle][bookmark: _Hlk121831664]Project Management/Construction Management (PM/CM) Services for Alameda County Fire Department (ACFD)
Dublin Fire Training Center Project


	This RFP Addendum has been electronically issued to potential bidders via e-mail.  E-mail addresses used are those in the County’s Small Local Emerging Business (SLEB) Vendor Database or from other sources.  If you have registered or are certified as a SLEB, please ensure that the complete and accurate e-mail address is noted and kept updated in the SLEB Vendor Database.  This RFP Addendum will also be posted on the GSA Contracting Opportunities website located at Alameda County Current Contracting Opportunities.
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The following Section have been modified or revised as shown below.  Changes made to the original RFP document are in bold print and highlighted, and deletions made have a strike through.

Page 7 of the RFP, Section C (PROPOSER MINIMUM QUALIFICATIONS), Item 2, is revised as follows:
3.	Proposer shall meet the County’s Small Local Emerging Business (SLEB) requirements in order to be considered for the contract award.  Additional information regarding the SLEB requirements can be found in Section R (AWARD) Section N (AWARD) of this RFP.

EXHIBIT O (TENTATIVE PROJECT SCHEDULE) is revised as follows:
ACFD DUBLIN TRAINING CENTER - PROJECT SCHEDULE
	11/17/22 to 12/20/22
	Circulation of the Initial Study/Mitigated Negative Declaration (MND) complete

	1/10/23 
	CEQA Preparation of response to comments memo

	1/24/23
	CEQA County completes review of Reponses to comments

	2/28/23
	BOS approval of CEQA Mitigated Negative Declaration and DB RFQ and RFP advertisement 

	6/1/23
	DB RFQ issued 

	7/15/23
	DB RFQ Responses due

	8/15/23
	DB team shortlisted

	9/1/23 – 3/1/2324
	DBE RFP & Procurement. DBE Contract Award

	3/2/2324 – 8/15/24  
	DBE Construction Documents  

	8/16/24 – 1/31/25 
	Building Permit  

	2/1/25 – 7/1/26
	Construction
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