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SUMMARY BIDDING CALENDAR 
Addendum #2 

 

NOTICE – THIS SUMMARY IS FOR INFORMATIONAL PURPOSES ONLY AND DOES 
NOT LIST ALL DATES OR TIMES IN THE BIDDING DOCUMENTS. The dates and times 
listed may not be relied upon or enforced. This summary does not form a part of the contract 
documents and does not establish contractual obligations. All bidders and contractors must refer 
to the actual documents for all applicable dates, times, and time periods. 

 
Event Date Reference 

Contract Documents Available November 3rd   2023 00 11 16 Notice to Bidders 
Pre-Bid Conference November 15th 2023 10:00 AM-

11:30 AM  
2901 Peralta Oaks Court, 
Oakland 94606 (In front of main 
entrance) 

00 11 16 Notice to Bidders 

Site Visit November 15th 2023 10:00 AM 00 11 16 Notice to Bidders 
Last Day for Receipt of Requests 
for Substitutions before Receipt of 
Bids 

November 29th   2023 00 21 13 Instructions to Bidders 

Last Day for Receipt of Questions December 26th, 2023 
  

00 21 13 Instructions to Bidders 

Receipt of Bids and Bid Opening January 10th   2024  
January 26th, 2024, By 2:00 p.m. 
Location: GSA, 1401 Lakeside 
Drive, Suite 800, Oakland, CA 

00 11 16 Notice to Bidders 
00 21 13 Instructions to Bidders 
Supplemental Instructions to 
Bidders 

Notice of Intent to Award January 17th 2024 
February 5th, 2024 

00 51 13 Notice of Intent to 
Award 

Last Day to Submit Bid Protest January 24th 2024 
February 13th, 2024 

00 21 13 Instructions to Bidders 

Estimated Date of Notice of Award February 26th  2024 
March 26th, 2024 

TBD by County (Board date) 

 Signing of Contract  March 11th   2024 
April 15th , 2024 

  00 11 16 Notice to Bidders 
00 51 10 Notice of Award 

Submit Post-Award Documents March 4th  2024 
April 22nd, 2024  

00 21 13 Instructions to Bidders 

Last Day to Submit Escrow Bid 
Documentation 

March 4th  2024 
April 23rd, 2024 

00 61 30 Escrow Bid 
Documentation 

Contract Duration 120 calendar days 00 52 13 Agreement Form – 
Stipulated Sum (Single-Prime 
Contract) 

Contract Duration Begins March 11th 2024 
April 30th , 2024 

00 55 00 Notice to Proceed 

Estimated Contract Duration Ends June 4th  2024 
  August 30th , 2024 

00 55 00 Notice to Proceed 
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Last Day to Submit Preliminary 
Schedule, and other documents as 
noted, per Notice to Proceed 

March 25th  2024 
April 25th, 2024 

00 55 00 Notice to Proceed 
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           DOCUMENT 00 01 10 
 

TABLE OF CONTENTS 

Volume 1 
 

DIVISION 00 — PROCUREMENT AND CONTRACTING REQUIREMENTS 
 
Please note that headings in bold that end in 00 do not have corresponding division documents. 
They are heading titles for division documents listed below. 
 
PROCUREMENT AND CONTRACTING REQUIREMENTS 

INTRODUCTORY INFORMATION 
00 01 01 Project Title Page 
00 01 09 Summary Bidding Calendar 
00 01 10 Table of Contents 
00 01 15 List of Drawings 
00 01 20 List of Schedules 

PROCUREMENT REQUIREMENTS 

SOLICITATION 
00 11 16 Notice to Bidders 

INSTRUCTIONS FOR PROCUREMENT 
00 21 13 Instructions to Bidders 
00 22 19 Not Used 

AVAILABLE INFORMATION 
00 31 19 Existing Conditions Information 

PROCUREMENT FORMS AND SUPPLEMENTS 
00 41 13 Bid Form – Stipulated Sum (Single-Prime Contact) 
00 43 13 Bid Security Form 
00 43 36 Designated Subcontractors List 
00 45 01 Site-Visit Certification 
00 45 13 Non-Collusion Declaration 
00 45 26 Workers’ Compensation Certification 

00 45 46.01 Prevailing Wage and Related Labor Requirements Certification 
00 45 46.04 Hazardous Materials Certification 

 
CONTRACTING REQUIREMENTS 

CONTRACTING FORMS AND SUPPLEMENTS 
00 51 00 Notice of Intent to Award 
00 51 10 Notice of Award 
00 52 13 Agreement Form – Stipulated Sum (Single-Prime Contract) 

00 52 13.1  Debarment and Suspension Certification Form 
  00 55 00 Notice to Proceed 
00 61 30 Escrow of Bid Documentation  
00 61 40 Escrow Agreement for Security Deposits in Lieu of Retention
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PROJECT FORMS 

00 61 13.13 Performance Bond Form 
00 61 13.16 Payment Bond Form 
00 65 19.26 Final Settlement Certificate Form 

00 65 36 Warranty Form 

CONDITIONS OF THE CONTRACT 
00 72 13 General Conditions – Stipulated Sum (Single-Prime Contract) 
00 73 13 Special Conditions 
00 73 56 Hazardous Materials Procedures and Requirements 

DIVISION 01 — GENERAL REQUIREMENTS 
 

GENERAL REQUIREMENTS 
01 11 00 Summary of Work 

PRICE AND PAYMENT PROCEDURES 
01 22 00 Unit Prices and Alternates 
01 26 00 Contract Modification Procedures 
01 29 00 Payment Procedures 

ADMINISTRATIVE REQUIREMENTS 
01 31 19 Project Meetings 
 
01 33 00 

Exhibit A – Method of Procedures (MOP) and Job Hazard Analysis (JHA) 
Submittal Procedures 

 
QUALITY REQUIREMENTS 

01 41 00 Regulatory Requirements 
01 42 00 References 
01 42 13   Abbreviations and Acronyms 
01 42 16   Definitions and Reference Standards 
01 43 00   Quality Assurance – Materials and Equipment 
01 45 00   Quality Control 
01 50 00   Temporary Facilities and Controls 

PRODUCT REQUIREMENTS 
01 62 00 Product Options and Substitutions 
01 65 00 Delivery, Storage and Handling 

 
          EXECUTION AND CLOSEOUT REQUIREMENTS 

     01 71 23    Field Engineering 
           01 73 29     Cutting and Patching 

01 74 19 Construction Waste Management 
01 76 00 Protecting Installed Construction 
01 77 00 Contract Closeout 
01 78 00 Closeout Submittals 
01 78 23 Operation and Maintenance Instructions 
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01 78 36 Warranties 
01 78 39 Project Record Documents 

             LIFE CYCLE ACTIVITIES 
01 91 13    General Commissioning Requirements 

 
 

Volume 2 (Architectural Specifications) – see sheet specifications on drawings 
 

END OF DOCUMENT 
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DOCUMENT 00 01 15 
 

LIST OF DRAWINGS 
 

DRAWINGS 
 

Sheet Number File Number Description 
A-001 NA Cover Sheet 
A-002 NA Code Diagrams, Details and Notes 
A-003 
A-120 
A-130 
A-521 

NA 
NA 
NA 
NA 

Mechanical Notes 
Existing And Proposed Floor Plans 
Existing and Proposed RCP’s 
Interior Details- Wall & Ceiling Details 
 

 
 

END OF DOCUMENT 
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DOCUMENT 00 01 20 
 

LIST OF SCHEDULES 
 
       NOT USED 

END OF DOCUMENT 
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DOCUMENT 00 11 16 
 

NOTICE TO BIDDERS 
 

1. Notice is hereby given that the County of Alameda General Services Agency (“GSA”) 
Purchasing Department (“County” or “Owner”) will receive sealed bids for the following 
project, Bid No.20203 (“Project” or “Contract”): 

 
Peralta Oaks Public Health Lab Renovation Project 

 
2. Sealed Bids will be received until 2:00 p.m., December 13th, 2023, January 26th, 2024 at 

1401 Lakeside Drive, 8th Floor, Capital Programs Suite 800, Oakland, California, at or 
after which time the bids will be opened and publicly read aloud Room 1107. Any claim 
by a bidder of error in its bid must be made in compliance with §5100 et seq. of the 
Public Contract Code. Any bid that is submitted after this time shall be considered non-
responsive and returned to the bidder. 

 
3. The Project consists of: 

 
Tenant improvements of the unfinished storage space to a lab. 
 
The existing storage space is approximately 450 square feet on the 2nd floor of the Peralta Oaks 
Alameda Public Heath Lab building located at 2901 Peralta Oaks Court in Oakland.  
 
The project scope includes the following: 
 

1. New finishes including linoleum flooring, base, gypsum board finishes, and painting. The basis of 
design for all finishes and improvements shall be based on the existing building finishes and 
systems to match adjacent lab spaces. 

2. New roller shades and suspended acoustic ceilings.  
3. New lighting, sink/plumbing, and drain line.  
4. As the floor slab is post tensioned, contractor shall scan the floor prior to any core drilling to avoid 

disturbing the structural system.  
5. Room 233 is adjacent to a rated corridor. Any modification of the rated corridor wall will be 

required to match the existing rating.  
6. Fire sprinkler modifications will be design-built by the contractor. 
7. HVAC modifications shall create negative pressure to match adjacent lab space.   M/E/P 

modifications to be design-built by the contractor.  
8. New electrical subpanel to be design-built and coordinated with County Building Maintenance 

(BMD) department. 
9. New power receptacles and data outlets to be design-built by the contractor. Owner-furnished 

equipment includes refrigerators, freezers, fume hood, lab benches, and desks. 
10. Contractor to furnish manufactured sink with drainboard and emergency eye wash.  
11. M/E/P Engineers by SKA to provide peer review of the contractor’s engineers’ design submittals.  
12. Permitting of the design drawings for the tenant improvements is not required.  
13. See architectural drawings and sheet specs for more information. 

The budgetary estimate for the scope of work is approximately $450,000 The time to complete this 
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project is 120 calendar days from the Notice to Proceed. 
 

4. All bids shall be on the Bid Form Document 00 41 13 provided by the County. Each bid 
must conform to and be responsive to all pertinent Contract Documents, including, but 
not limited to, the Instructions to Bidders Document 00 21 13 and the Supplemental 
Instructions to Bidders Document 00 22 19. 

 
5. To bid on this Project, the Bidder is required to possess the following State of California 

Contractor Licenses: 
 

A. Prime Contractor: California General Contractor License - B 
B. Mechanical and Electrical subcontractors shall be licensed in their trade with the CSLB. 

 
The Bidder’s license must remain active and in good standing throughout the term of the 
Contract. 

 
6. A bid bond by an admitted surety insurer on the form provided by the County, cash, or a 

cashier’s check or a certified check, drawn to the order of the County of Alameda, in the 
amount of ten percent (10%) of the total bid price, shall accompany the Bid Form, as a 
guarantee that the Bidder will, within seven (7) calendar days after the date of the Notice 
of Award, enter into a contract with the County for the performance of the services as 
stipulated in the bid. 

 
7. The successful Bidder shall be required to furnish a 100% Performance Bond and a 100% 

Payment Bond if it is awarded the contract for the Work. 
 

8. The successful Bidder may substitute securities for any monies withheld by the County to 
ensure performance under the Contract, in accordance with the provisions of §22300 of 
the Public Contract Code. 

 
9. The Contractor and all Subcontractors under the Contractor shall pay all workers on all 

work performed pursuant to this Contract not less than the general prevailing rate of per 
diem wages and the general prevailing rate for holiday and overtime work as determined 
by the Director of the Department of Industrial Relations, State of California, for the type 
of work performed and the locality in which the work is to be performed within the 
boundaries of the County, pursuant to §§1770 et seq. of the California Labor Code. 
Prevailing wage rates are also available from the County or on the Internet at: 
http://www.dir.ca.gov. 

 
10. This project is subject to compliance monitoring and enforcement by the Department of 

Industrial Relations. The following requirements apply to this bid and contract: 
 

A. No contractor or subcontractor may be listed on a bid proposal for a public works 
project unless registered with the Department of Industrial Relations pursuant to 
Labor Code §1725.5 with limited exceptions from this requirement for bid 
purposes only under Labor Code §1771.1(a) 

http://www.dir.ca.gov/
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B. No contractor or subcontractor may be awarded a contract for public work on a 

public works project unless registered with the Department of Industrial 
Relations pursuant to Labor Code §1725.5. 

 
11. INTENTIONALLY OMITTED. 

 
12. Mandatory pre-bid conference site visit will be held on Wednesday November 15th, 2023 

at 10AM, at 2901 Peralta Oaks Court. All participants are required to sign in at the site. 
Each site visit is expected to take approximately one hour. If mandatory, failure to 
attend or arrival after the material start of the meeting will render the bidder ineligible to 
bid and their bid will be considered not responsive. 

 
13. Contract Documents and technical specifications were made available to Contractors as 

of November 3rd 2023.  
 

14. The County has found and determined that the following item(s) shall be used on this 
Project based on the purpose(s) indicated. (Public Contract Code §3400(b)): A particular 
material, product, thing, or service is designated by specific brand or trade name for the 
following purpose(s): 

 
(1) See architectural drawings 

 
16. It is County policy to minimize the expenditure of County funds on goods and services 

produced by any entity which buys, sell, leases or distributes commodities and/or 
professional services to (1) the government of Burma; or (2) any entity organized under 
the laws of Burma; or (3) any entity which does business with any private or public entity 
located in Burma, or conducts operations in Burma. Contractors are urged to comply 
with the policy in making purchases and subcontracts. (Alameda County, 
Administrative Code §4.32.050(B),(F)). Burma is now known as Myanmar or, officially, 
the Republic of the Union of Myanmar. 

 
17. INTENTIONALLY OMITTED 

 
18. The County reserves the right to reject any and all bids and/or waive any irregularity in 

any bid received. If the County awards the Contract, the security of unsuccessful 
bidder(s) shall be returned within sixty (60) days from the time the award is made. 
Unless otherwise required by law, no bidder may withdraw its bid for ninety (90) days 
after the date of the bid opening. 

 
19. The County shall award the Contract, if it awards it at all, to the lowest responsive 

responsible bidder based on the base bid amount only. 
 

END OF DOCUMENT 
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DOCUMENT 00 21 13 
 

INSTRUCTIONS TO BIDDERS 
 

Bidders shall follow the instructions in this document, and shall submit all documents, forms, 
and information required for consideration of a Bid. 

 
County will evaluate information submitted by the apparent low Bidder and, if incomplete or 
unsatisfactory to County, Bidder’s bid may be rejected at the sole discretion of County. 

 
1. Bids are requested for a general construction contract, or work described in general, for 

the following project (“Project” or “Contract”): 
 

PERALTA OAKS PUBLIC HEALTH RENOVATION PROJECT 
 

2. County will receive sealed Bids from Bidders as stipulated in the Notice to Bidders 
Document 00 11 16. 

 
3. Bidders must submit Bids on Document 00 41 13 (Bid Form-Stipulated Sum) and all 

other required County forms. Bids not submitted on the County’s required forms shall be 
deemed non-responsive and shall not be considered. Additional sheets required to fully 
respond to requested information are permissible. 

 
4. Bidders must supply all information required by each Bid Document. Bids must be 

completed in full. County reserves the right in its sole discretion to reject any Bid as non- 
responsive as a result of any error or omission in the Bid. Bidders must complete and 
submit all of the following documents with Bid Form Document 00 41 13: 

 
a. Document 00 43 13 Bid Security Form or other security 
b. Document 00 43 36 Designated Subcontractors List 
c. Document 00 45 01 Site-Visit Certification, if a site visit was required 
d. Document 00 45 13 Non-Collusion Declaration 
e. Document 00 52 13.1 Completed Debarment Form. 
f. Document 00 73 13 Exhibit A-1 Certification for Contracts, Grants, Loans, and Cooperative 

Agreements 
 

5. Bidders must submit with their Bids cash, a cashier’s check or a certified check payable 
to County, or a Bid Bond of not less than ten percent (10%) of amount of base Bid. 
Required form of corporate surety, Bid Security Form Document 00 43 13, is provided by 
County and must be used and fully completed by Bidders choosing to provide a Bid Bond 
as security. The Surety on Bidder’s Bid Bond must be an insurer admitted in the State of 
California and authorized to issue surety bonds in the State of California. Bids submitted 
without necessary bid security will be deemed non-responsive and will not be considered. 
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6. If Bidder to whom Contract is awarded shall for SEVEN (7) calendar days after the date 
of the Notice of Award, fail or neglect to enter into Contract and submit required bonds, 
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insurance certificates, and all other required documents, County may deposit Bid Bond, 
cash, cashier’s check, or certified check for collection, and proceeds thereof may be 
retained by County as liquidated damages for failure of Bidder to enter into Contract, in 
the sole discretion of County. It is agreed that calculation of damages County may suffer 
as a result of Bidder's failure to enter into the Contract would be extremely difficult and 
impractical to determine and that the amount of the Bidder’s required bid security shall 
be the agreed and conclusively presumed amount of damages. 

 
7. Bidders must submit with the Bid the Designated Subcontractors List for those 

subcontractors who will perform any portion of Work, including labor, rendering of 
service, or specially fabricating and installing a portion of the Work or improvement 
according to detailed drawings contained in the plans and specifications, in excess of one 
half of one percent (0.5%) of total Base Bid. Failure to submit this list when required 
shall result in Bid being deemed non-responsive and the Bid will not be considered. 

 
8. If a mandatory pre-bid conference and site visit (“Site Visit”) is requested as referenced 

in the Instructions to Bidders, then Bidders must submit the Site-Visit Certification with 
their Bid. County will transmit to all prospective Bidders of record such Addenda as 
County in its discretion considers necessary in response to questions arising at the Site 
Visit. Oral statements shall not be relied upon and will not be binding or legally 
effective. Addenda issued by the County as a result of the Site Visit, if any shall 
constitute the sole and exclusive record and statement of the results of the Site Visit. 

 
9. Bidders shall submit the Non-Collusion Declaration Document 00 45 13 with their Bids. 

Bids submitted without the Non-Collusion Declaration shall be deemed non-responsive 
and will not be considered. 

 
10. Bids shall be clearly written without erasure or deletions. County reserves the right to 

reject any Bid containing erasures or deletions. 
 

11. Bidders shall not modify Document 00 41 13 (Bid Form-Stipulated Sum) or qualify their 
Bids. Bidders shall not submit to the County a scanned, re-typed, word-processed, or 
otherwise recreated version of Document 00 41 13 (Bid Form-Stipulated Sum) or other 
County-provided document. 

 
12. The successful Bidder and all its subcontractors shall pay all workers on all work 

performed pursuant to this Contract not less than the general prevailing rate of per diem 
wages and the general prevailing rate for holiday and overtime work as determined by the 
Director of the Department of Industrial Relations, State of California, for the type of 
work performed and the locality in which the work is to be performed within the 
boundaries of the County, pursuant to §§1770 et seq. of the California Labor Code. 

 
13. INTENTIONALLY OMITTED.



ALAMEDA COUNTY GSA-CP 
Page 13 of 256 

INSTRUCTIONS TO BIDDERS  
DOCUMENT 00 21 13 

REVISED 03/16/23 

 

 

14. Submission of a Bid signifies careful examination of Contract Documents and complete 
understanding of the nature, extent, and location of Work to be performed. Bidders must 
complete the tasks listed below as a condition to bidding, and submission of a Bid shall 
constitute the Bidder’s express representation to County that Bidder has fully completed 
the following: 

 
a. Bidder has visited the Site and has examined thoroughly and understood the 

nature and extent of the Contract Documents, Work, Site, locality, actual 
conditions, as-built conditions, and all local conditions and federal, state and local 
laws, and regulations that in any manner may affect cost, progress, performance, 
or furnishing of Work or that relate to any aspect of the means, methods, 
techniques, sequences, or procedures of construction to be employed by Bidder 
and safety precautions and programs incident thereto; 

 
b. Bidder has conducted or obtained and has understood all examinations, 

investigations, explorations, tests, reports, and studies that pertain to the 
subsurface conditions, as-built conditions, underground facilities, and all other 
physical conditions at or contiguous to the Site or otherwise that may affect the 
cost, progress, performance, or furnishing of Work, as Bidder considers necessary 
for the performance or furnishing of Work at the Contract Sum, within the 
Contract Time, and in accordance with the other terms and conditions of Contract 
Documents, including specifically the provisions of the General Conditions; and 
no additional examinations, investigations, explorations, tests, reports, studies, or 
similar information or data are or will be required by Bidder for such purposes;  

 
c. Bidder has correlated its knowledge and the results of all such observations, 

examinations, investigations, explorations, tests, reports, and studies with the 
terms and conditions of the Contract Documents; 

 
d. Bidder has given County prompt written notice of all conflicts, errors, 

ambiguities, or discrepancies that it has discovered in or among the Contract 
Documents and the actual conditions, and the written resolution thereof by 
County is acceptable to Bidder; 

 
e. Bidder has made a complete disclosure in writing to County of all facts bearing 

upon any possible interest, direct or indirect, that Bidder believes any 
representative of County or other officer or employee of County presently has or 
will have in this Contract or in the performance thereof or in any portion of the 
profits thereof (see Government Code §1090, et seq.); 

 
f. Bidder must, prior to bidding, perform the work, investigations, research, and 

analysis required by this document and that Bidder represents in its Document 00 
41 13 (Bid Form-Stipulated Sum) and the Agreement that it performed prior to 
bidding. Bidders are charged with all information and knowledge that a 
reasonable bidder would ascertain from having performed this required work, 
investigation, research, and analysis. Bid prices must include the entire cost of all 
work “incidental” to completion of the Work
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g. Conditions Shown on the Contract Documents: Information as to underground 

conditions, as-built conditions, or other conditions or obstructions, indicated in 
the Contract Documents (for example, on Drawings or in Specifications), has 
been obtained with reasonable care, and has been recorded in good faith. 
However, County only warrants, and Bidder may only rely on, the accuracy of 
limited types of information. 

 
(1) As to above-ground conditions or as-built conditions shown or indicated in 

the Contract Documents, there is no warranty, express or implied, or any 
representation express or implied, that such information is correctly shown 
or indicated. In submitting its Bid, Bidder shall rely on the results of its 
own independent investigation. In submitting its Bid, Bidder shall not rely 
on County-supplied information regarding above-ground conditions or as- 
built conditions. 

 
(2) As to any subsurface condition shown or indicated in the Contract 

Documents, Bidder may rely only upon the general accuracy of actual 
reported depths, actual reported character of materials, actual reported soil 
types, actual reported water conditions, or actual obstructions shown or 
indicated. County is not responsible for the completeness of such 
information for bidding or construction; nor is County responsible in any 
way for any conclusions or opinions of Bidder drawn from such 
information; nor is County responsible for subsurface conditions that are 
not specifically shown (for example, County is not responsible for soil 
conditions in areas contiguous to areas where a subsurface condition is 
shown). 

 
h. Conditions Shown in Reports and Drawings Supplied for Informational Purposes: 

Reference is made to Document 00 31 19 Existing Conditions Information, for 
identification of: 

 
(1) Subsurface Conditions: Those reports of explorations and tests of 

subsurface conditions at or contiguous to the Site that have been utilized 
by Architect in preparing the Contract Documents; and 

 
(2) Physical Conditions: Those drawings of physical conditions in or relating 

to existing surface or subsurface structures at or contiguous to the Site that 
has been utilized by Architect in preparing the Contract Documents. 

 
(3) These reports and drawings are not Contract Documents and, except for 

any “technical” data regarding subsurface conditions specifically 
identified in Document 00 31 19 Existing Conditions Information, and 
underground facilities data, Bidder may not in any manner rely on the 
information in these reports and drawings. Subject to the foregoing and 
must not rely on information provided by County. 
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15. Bidders may examine any available “as-built” drawings of previous work by giving 
County reasonable advance notice. County will not be responsible for accuracy of “as- 
built” drawings. The Document 00 31 19 Existing Conditions Information applies to all 
supplied “as-built” drawings. 

 
16. Copies of the general prevailing rates of per diem wages for each craft, classification, or 

type of worker needed to execute the Contract, as determined by Director of the State of 
California Department of Industrial Relations, are on file at the County’s principal office. 
Prevailing wage rates are also available from the County or on the internet at www. 
Dir.ca.gov. 

 
17. All questions about the meaning or intent of the Contract Documents are to be directed in 

writing, including by e-mail, to County. Interpretations or clarifications considered 
necessary by County in response to such questions will be issued in writing by Addenda 
faxed, mailed, or delivered to all parties recorded by County as having received the 
Contract Documents. Questions received less than TEN (10) business days prior to the 
date for opening Bids may not be answered. Only questions answered by formal written 
Addenda will be binding. Oral and other interpretations or clarifications will be without 
legal effect. 

 
18. Addenda may also be issued to modify other parts of the Contract Documents as deemed 

advisable by County. 
 

19. Each Bidder must acknowledge each Addendum in its Document 00 41 13 (Bid Form- 
Stipulated Sum (Single Prime Contract)) by number, or its Bid shall be considered non- 
responsive. Addenda shall be part of the Contract Documents. A complete listing of 
Addenda may be secured from County. 

 
20. Bids shall be based on products and systems specified in Contract Documents or listed by 

name in Addenda. County is not responsible or liable in any way for a Bidder’s damages 
and/or claims related, in any way, to that Bidder’s basing its bid on any requested 
substitution that County has not approved. Bidders and materials suppliers who submit 
requests for substitutions prior to the award of the Contract must do so in writing and in 
compliance with Public Contract Code §3400. All requests must comply with the 
following: 

 
a. County must receive any request for substitution a minimum of TEN (10) 

business days prior to bid opening. 
 

b. Requests for substitutions shall contain sufficient information to assess 
acceptability of product or system and impact on Project, including, without 
limitation, the requirements specified in Document 00 73 13 (Special Conditions) 
and the Specifications. Insufficient information shall be grounds for rejection of 
the request for substitution. 

c. Approved substitutions shall be listed in Addenda. County reserves the right not 
to act upon submittals of substitutions until after bid opening. 

 

http://www/
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d. Substitutions may be requested after Contract has been awarded only if indicated 
in and in accordance with requirements specified in the Document 00 73 13 
(Special Conditions) and the Specifications. 

 
21. All Bids must be sealed and marked with name and address of the Bidder and the Project 

Number, Bid number, Bid package, and time of bid opening. Bids will be received as 
indicated in the Notice to Bidders. 

 
a. Mark envelopes with the name of the Project. 

 
b. Bids must be submitted at the place and by date and time shown in the 

Instructions to Bidders. 
 

c. Bids must contain all documents as required herein. 
 

22. Bids will be opened publicly immediately after the time indicated for receipt of bids. 
 

23. This Contract may include alternates. Alternates are defined as alternate products, 
materials, equipment, systems, methods, or major elements of the construction that may, 
at the County’s option and under terms established in the Contract and pursuant to 
§20103.8 of the Public Contract Code, be selected for the Work. County shall award the 
Contract, if it awards it at all, to the lowest responsive responsible bidder based on the 
criteria as indicated in these contract documents. 

 
24. Time for Completion: County may issue a Notice to Proceed within NINETY (90) 

calendar days from the date of the Notice of Award. Once Contractor has received the 
Notice to Proceed, Contractor shall complete the Work within the period of time 
indicated in the Contract Documents. 

 
a. In the event that County desires to postpone issuing the Notice to Proceed beyond 

the 90-day period above, it is expressly understood that with reasonable notice to 
the Contractor, County may postpone issuing the Notice to Proceed. 

 
b. It is further expressly understood by Bidder that Contractor shall not be entitled to 

any claim of additional compensation as a result of the postponement of the 
issuance of the Notice to Proceed beyond the 90-day period. If the Contractor 
believes that a postponement of issuance of the Notice to Proceed will cause a 
hardship to the Contractor, the Contractor may terminate the Contract. 
Contractor’s termination due to a postponement beyond this 90-day period shall 
be by written notice to County within TEN (10) calendar days after receipt by 
Contractor of County’s notice of postponement. 

 
c. It is further understood by Bidder that in the event that Contractor terminates the 

Contract as a result of postponement by County, County shall only be obligated to 
pay Contractor for the Work that Contractor had performed at the time of 
notification of postponement and which County had in writing authorized 
Contractor to perform prior to issuing a Notice to Proceed.
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d. Should the Contractor terminate the Contract as a result of a notice of 

postponement, County shall have the authority to award the Contract to the next 
lowest responsive responsible bidder. 

 
25. The Bidder to whom Contract is awarded shall execute and submit the following 

documents by 5:00 p.m. of the SEVENTH (7TH) calendar day following the date of the 
Notice of Award. Failure to properly and timely submit these documents entitles County 
to reject the bid as non-responsive. 

 
a. Document 00 52 13 Agreement: To be executed by successful Bidder. Submit 

four (4) copies, each bearing an original signature. 
 

b. Document 00 61 30 Escrow of Bid Documentation: This must include all 
required documentation. See the document Escrow of Bid Documentation for 
more information. 

 
c. Document 00 61 13.13 Performance Bond (100%): On the form provided in the 

Contract Documents and fully executed as indicated on the form. 
 

d. Document 00 61 13.16 Payment Bond (100%) (Contractor’s Labor and Material 
Bond): On the form provided in the Contract Documents and fully executed as 
indicated on the form. 

 
e. Insurance Certificates and Endorsements as required. 

 
f. Document 00 45 26 Workers’ Compensation Certification. 

 
g. Document 00 45 46.01 Prevailing Wage and Related Labor Requirements 

 
h. Certification. 

 
i. Document 00 45 46.04 Hazardous Materials Certification. 

 
 

26. Any Bid protest by any Bidder regarding any other Bid must be submitted in writing to 
the County’s GSA–Office of Acquisition Policy, ATTN: Contract Compliance Officer, 
located at 1401 Lakeside Drive, 10th Floor, Oakland, CA 94612, Email: GSA- 
BidProtests@acgov.org, before 5:00 p.m. of the FIFTH (5th) business day following the 
date of issuance of the Document 00 51 00 (Notice of Intent to Award). A Bid protest 
received after 5:00 p.m. is considered received as of the next business day. 

  
a. The Bid protest must contain a complete statement of the reasons and facts for the 

protest. 
 
 

mailto:GSA-BidProtests@acgov.org
mailto:GSA-BidProtests@acgov.org
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b. The protest must refer to the specific portions of all documents that form the basis 
for the protest. 

 
c. The protest must include the name, address, email address, fax number and 

telephone number of the person representing the protesting party. 
 

d. The County will notify all bidders of the protest as soon as possible. 
 

e. Upon receipt of written protest, GSA–Office of Acquisition Policy, or designee, 
will review and evaluate the protest and issue a written decision. The GSA–Office 
of Acquisition Policy, may, at its discretion, investigate the protest, obtain 
additional information, provide an opportunity to settle the protest by mutual 
agreement, and/or schedule a meeting(s) with the protesting Bidder and others (as 
appropriate) to discuss the protest. The decision on the bid protest will be issued 
at least ten (10) business days prior to the Board hearing or GSA award date. 

 
f. The decision will be communicated by e-mail, fax, or US Postal Service mail, and 

will inform the Bidder whether the recommendation to the Board of Supervisors 
or GSA in the Notice of Intent to Award is going to change. A copy of the 
decision will be furnished to all Bidders affected by the decision. As used in this 
paragraph, a Bidder is affected by the decision on a Bid protest if a decision on 
the protest could result in the Bidder not being the apparent successful Bidder on 
the Bid. 

 
a. The decision of the GSA-Office of Acquisition Policy on the bid protest may be 

appealed to the Auditor-Controller’s Office of Contract Compliance & Reporting 
(OCCR) located at 1221 Oak St., Room 249, Oakland, CA 94612, Fax: (510) 272-
6502 unless the OCCR determines that it has a conflict of interest in which case 
an alternate will be identified to hear the appeal and all steps to be taken by 
OCCR will be performed by the alternate. The Bidder whose Bid is the subject of 
the protest, all Bidders affected by the GSA-Office of Acquisition Policy’s 
decision on the protest, and the protestor have the right to appeal the GSA-Office 
of Acquisition Policy’s decision. All appeals to the Auditor-Controller’s OCCR 
shall be in writing and submitted within five (5) business days following the 
issuance of the decision by the GSA-Office of Acquisition Policy. An appeal 
received after 5:00 p.m. is considered received as of the next business day. An 
appeal received after the FIFTH (5th) business day following the date of issuance 
of the decision by the GSA-Office of Acquisition Policy shall not be considered 
by the GSA or the Auditor-Controller OCCR. 

 
b. The appeal shall specify the decision being appealed and all the facts and 

circumstances relied upon in support of the appeal. 
 

c. In reviewing protest appeals, the OCCR will not re-judge the proposal(s). The 
appeal to the OCCR shall be limited to review of the procurement process to  



ALAMEDA COUNTY GSA-CP INSTRUCTIONS TO BIDDERS                   
                  DOCUMENT 00 21 13 

             Rev. 3/16/23 
 

Page 21 of 256 

 

 

 
determine if the contracting department materially erred in following the Bid 
process or, where appropriate, County contracting policies or other laws and 
regulations. 

 
d. The appeal to the OCCR also shall be limited to the grounds raised in the original 

protest and the decision by the GSA-Office of Acquisition Policy. As such, a 
Bidder is prohibited from stating new grounds for a Bid protest in its appeal. The 
Auditor-Controller (OCCR) shall only review the materials and conclusions 
reached by the GSA-Office of Acquisition Policy or department designee and will 
determine whether to uphold or overturn the protest decision. 

 
e. The Auditor’s Office may overturn the results of a bid process for ethical 

violations by Procurement staff, County Selection Committee members, subject 
matter experts, or any other County staff managing or participating in the 
competitive bid process, regardless of timing or the contents of a bid protest.  

 
f. The decision of the Auditor-Controller’s OCCR is the final step of the appeal 

process. A copy of the decision of the Auditor-Controller’s OCCR will be 
furnished to the protestor, the Bidder whose Bid is the subject of the Bid protest, 
and all Bidders affected by the decision. 

 
g. The County will complete the Bid protest/appeal procedures set forth in this 

paragraph before a recommendation to award the Contract is considered by the 
Board of Supervisor or GSA. 

 
h. The procedures and time limits set forth in this paragraph are mandatory and are 

each Bidder’s sole and exclusive remedy in the event of Bid Protest. A Bidder’s 
failure to timely complete both the Bid protest and appeal procedures shall be 
deemed a failure to exhaust administrative remedies. Failure to exhaust 
administrative remedies, or failure to comply otherwise with these procedures, 
shall constitute a waiver of any right to further pursue the Bid protest, including 
filing a Government Code Claim or legal proceedings. 
 

27. A responsive bid is a solicited bid that has been determined to be in conformance with the 
conditions, completion or delivery requirements, and specifications detailed in the 
solicitation for bid. Responsive bids are those submitted on time; contain complete 
information and required submittals and/or supporting documentation. 

 
 

28. A responsible bidder is defined by the California Public Contract Code §1103 as “a 
bidder who has demonstrated the attribute of trustworthiness, as well as quality, fitness, 
capacity, and experience to satisfactorily perform this public works contract.” 

 
29. County reserves the right to reject any or all bids, including without limitation the right to 
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reject any or all nonconforming, non-responsive, unbalanced, or conditional bids, to re- 
bid, and to reject the bid of any bidder if County believes that it would not be in the best 
interest of County to make an award to that bidder, whether because the bid is not 
responsive or the bidder is unqualified or of doubtful financial ability or fails to meet any 
other pertinent standard or criteria established by County. County also reserves the right 
to waive inconsequential deviations not involving price, time, or changes in the Work. 
For purposes of this paragraph, an “unbalanced bid” is one having nominal prices for 
some work items and/or enhanced prices for other work items. 

 
30. Discrepancies between written words and figures, or words and numerals, will be 

resolved in favor of the figures or numerals. 
 

31. Prior to the award of Contract, County reserves the right to consider the responsibility of 
the Bidder. County may conduct investigations as County deems necessary to assist in 
the evaluation of any bid and to establish the responsibility, including, without limitation, 
qualifications and financial ability of Bidders, proposed subcontractors, suppliers, and 
other persons and organizations to perform and furnish the Work in accordance with the 
Contract Documents to County’s satisfaction within the prescribed time. 

 
 
 

END OF DOCUMENT 
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DOCUMENT 00 22 19 
 

SUPPLEMENTAL INSTRUCTIONS TO BIDDERS 

(ELATION APPLICATION) 
 

GENERAL 
 

1. PURPOSE 
 

1.1 By submitting a bid, Bidders acknowledge and agree to all Document 00 22 19 
provisions. 

 
1.2 Intentionally Omitted 

 
 

2. APPLICATION 
 

2.1 The provisions outlined in this Section 00 22 19 apply to this contract for the 
construction of the above-referenced project. 

 
3. Intentionally Omitted 

 

3.1 Intentionally Omitted 
  

4. NONDISCRIMINATION 
 

4.1 The Contractor shall comply with the Americans with Disabilities Act and Title VII 
of the Civil Rights Act of 1964 and shall not, in regard to any position for which an 
employee or applicant for employment is qualified, discriminate against any employee 
or applicant for employment because of race, creed, color, religion, disability, sex 
(including pregnancy, sexual orientation, or gender identity), political affiliation, 
national origin, age (40 or older), and genetic information (including family medical 
history) or by any other non-merit factors be otherwise subjected to discrimination. 
The Contractor shall ensure applicants are employed and that employees are treated 
during employment without regard to their race, age, religion, Vietnam Era Veteran’s 
status, political affiliation, or any other non-merit factors. Such action shall include, 
but not be limited to, the following: employment, upgrading, demotion or transfer; 
recruitment or recruitment advertising; layoff or termination; rates of pay or other 
terms of compensation; and selection for training, including apprenticeship. The 
Contractor agrees to post in conspicuous places, available to employees and applicants 
for employment, notices setting forth the provisions of this nondiscrimination clause. 
 

4.2 Contractor shall, in all solicitations or advertisements for employees placed on behalf 
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of the County, state that all qualified applicants will receive consideration for 
employment without regard to race, creed, color, disability, sex (including pregnancy, 
sexual orientation, or gender identity), national origin, age, religion, Vietnam Era 
Veteran’s status, political affiliation, genetic information, or any other non-merit 
factors. 

 

SECTION II 
 

CONTRACT COMPLIANCE REQUIREMENTS 
 

1. APPLICATION 
1.1 The following provisions shall apply to all contracts. 

 

2. ALAMEDA COUNTY CONTRACT COMPLIANCE SYSTEM 
 

2.1 Alameda County utilizes the Elation Systems contract compliance application as 
part of its commitment to assist contractors to comply with certain legal and 
contractual requirements. The Elation Systems, a secure web-based computer 
system, was implemented to monitor compliance and to track and report certified 
payroll and payment participation in County contracts. 

 
2.2 The prime contractor and all participating subcontractors awarded contracts as a 

result of the bid process for this project are required to use the Elation System to 
submit payroll and payment information including, but not limited to, weekly 
certified payrolls, monthly progress payment reports and other information related 
to project progress. Use of the Elation System, support and training are available 
at no charge to prime and subcontractors participating in County contracts. 

 
2.3 Upon contract award: 

 
2.3.1 The County will provide contractors and subcontractors participating in any 

contract awarded as a result of this bid process, a code that will allow them to 
register and use the Elation System free of charge. 

 
2.3.2 Contractors should schedule a representative from their office/company, 

along with each of their subcontractors, to attend Elation Systems training. 
 

2.3.2.1 Free Elation Systems training session videos are available on line 
within the Elations Systems application. 

 
2.4 It is the Contractor’s responsibility to ensure that they and their subcontractors are 

registered and trained as required to utilize Elation Systems. 
 

2.4.1 For systems support visit Elation Systems online at 
http://www.elationsys.com/ or contact them at (925) 924-0340. 

http://www.elationsys.com/
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2.4.2 If you have questions regarding the utilization of the Elation Systems, 

please contact the County Project Manager. 
 

3. MEETINGS 
 

3.1 Intentionally Omitted 
 

4. INFORMATION AND RECORDS 
 

4.1 For the purposes of determining compliance with the Elation application, the 
Contractor shall provide the County with access to all records and documents that 
relate to Elation Payroll and Payment entries. To the extent permitted by applicable 
law, proprietary information will be safeguarded. 

 

SECTION III 
 

1. OUTREACH 
 

1.1 To promote the contractors and subcontractors in their efforts to develop their 
bidding and/or contracting relationships the County will: 

 
1.1.1 E-mail the Notice to Bidders to vendors in the County Vendor Database and 

other sources. Advertise the project once a week for at least two consecutive 
weeks in a newspaper of general circulation in the county where the project is 
located, trade organizations and chambers of commerce, and plan rooms. 
Notice of this project will also be posted on the County Current Contracting 
Opportunities and Calendar of Events websites (see website URL addresses 
below). 

 
1.1.2 Incorporate a networking and informational component in the mandatory bid 

walk/site visit. 
 

1.1.3 E-mail the list of attendees from the mandatory bid walk to each attendee when 
issuing the first Addendum for the Project and post the attendance and first 
Addendum on the Current Contracting Opportunities website. 

 
1. CONTRACTOR RESOURCES 

 
The following sources may be contacted for assistance in soliciting subcontractor participation: 

 
Alameda County Contractor Technical Assistance Program (CTAP) 
Carol Henry, CTAP Program Manager (Merriwether & Williams Insurance Services) 
(510) 740-6922 ext.710 CTAP@imwis.com 

 

mailto:CTAP@imwis.com
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Asian American Contractors Association 
Juliana Choy Sommer and Stanford Chiang, Executive Committee Members   
(415) 928-5910  www.aaca-sf.com 
 
Western Regional Minority Supplier Development Council (WRMSDC) – MBE certifications only -          
(510) 686-2555     www.wrmsdc.org 
 
Women’s Business Enterprise National Council (WBENC) – WBE certifications only - www.wbenc.org 
 
California Public Utilities Commission (CPUC) The Supplier Clearinghouse 
MBE and WBE vendors and certifications - www.thesupplierclearinghouse.com 

 
Alameda County Transportation Commission 

 
LBE and SLBE vendors and certifications – https://www.alamedactc.org/get-involved/contract- 
equity/ 

 
Visit the following County of Alameda GSA websites for 
 

CERTIFIED SMALL LOCAL 
VENDORS 

http://www.acgov.org/sleb_query_app/gsa/sleb/query/slebres
ultlist.jsp?smEmInd=C 
  

CURRENT CONTRACT 
OPPORTUNITIES 

http://www.acgov.org/gsa_app/gsa/purchasing/bid_content/
contractopportunities.jsp 

UPCOMING CONTRACT 
OPPORTUNITIES 

 https://gsa.acgov.org/do-business-with-us/contracting-
opportunities/ 

CALENDAR OF EVENTS http://www.acgov.org/calendar_app/DisplayListServlet?site
=Internet&ag=GSA&ty=PUR 
 

COUNTY OF ALAMEDA HOME 
PAGE 

http://www.acgov.org/index.htm 

 
END OF DOCUMENT  

http://www.aaca-sf.com/
http://www.wrmsdc.org/
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http://www.thesupplierclearinghouse.com/
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DOCUMENT 00 31 19 

 
EXISTING CONDITIONS INFORMATION 

 

1. Summary 
 

This document describes existing conditions at or near the Project, and use of information 
available regarding existing conditions. This document is not part of the Contract 
Documents. See General Conditions for definition(s) of terms used herein. 

 
2. Reports and Information on Existing Conditions 

 
2.1. Documents providing a general description of the Site and conditions of the Work may 

have been collected by County its consultants, contractors, and tenants. These 
documents may include previous contracts, contract specifications, tenant improvement 
contracts, as-built drawings, utility drawings, and information regarding underground 
facilities. 

 
2.2. Information regarding existing conditions may be inspected at the County offices or the 

Construction Manager’s offices, if any, and copies may be obtained at cost of 
reproduction and handling upon Bidder’s agreement to pay for such copies. These 
reports, documents, and other information are not part of the Contract Documents. 

 
2.3. Information regarding existing conditions may also be included in the Project Manual 

but shall not be considered part of the Contract Documents. 
 

2.4. The reports and other data or information regarding existing conditions and underground 
facilities at or contiguous to the Project are provided as non-contract documents for 
Bidder’s convenience:  

 
2.4.1. As-built Drawings. 
2.4.2. Hazardous Material Reports. 

 
3. Use of Information 

 
3.1. Information regarding existing conditions was obtained only for use of County and its 

consultants, contractors, and tenants for planning and design and is not part of the 
Contract Documents. 

 
3.2. County does not warrant, and makes no representation regarding, the accuracy or 

thoroughness of any information regarding existing conditions. Bidder represents and 
agrees that in submitting a bid it is not relying on any information regarding existing 
conditions supplied by County.  
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3.3. Under no circumstances shall County be deemed to warrant or represent existing above- 

ground conditions, as-built conditions, or other actual conditions, verifiable by 
independent investigation. 

 
3.4. Any information shown or indicated in the reports and other data supplied herein with 

respect to existing underground facilities at or contiguous to the Project may be based 
upon information and data furnished to County by the County’s employees and/or 
consultants or builders of such underground facilities or others. County does not assume 
responsibility for the completeness of this information, and Bidder is solely responsible 
for any interpretation or conclusion drawn from this information. 

 
3.5. County shall be responsible only for the general accuracy of information regarding 

underground facilities, and only for those underground facilities that are owned by 
County, and only where Bidder has conducted the independent investigation required of 
it pursuant to the Instructions to Bidders, and discrepancies are not apparent. 

 
4. Investigations/Site Examinations 

 
4.1. Before submitting a Bid, each Bidder is responsible for conducting or obtaining any 

additional or supplementary examinations, investigations, explorations, tests, studies, 
and data concerning conditions (surface, subsurface, and underground facilities) at or 
contiguous to the Site or otherwise, that may affect cost, progress, performance, or 
furnishing of Work or that relate to any aspect of the means, methods, techniques, 
sequences, or procedures of construction to be employed by Bidder and safety 
precautions and programs incident thereto or that Bidder deems necessary to determine 
its Bid for performing and furnishing the Work in accordance with the time, price, and 
other terms and conditions of the Contract Documents. 

 
4.2. On request, County will provide each Bidder access to the Site to conduct such 

examinations, and investigations as each Bidder deems necessary for submission of a 
Bid. Bidders must fill all holes and clean up and restore the Site to its former condition 
upon completion of its explorations, investigations, tests, and studies. Such 
investigations and Site examinations may be performed during any and all Site visits 
indicated in the Notice to Bidders and only under the provisions of the Contract 
Documents, including, but not limited to, proof of insurance and obligation to indemnify 
against claims arising from such work, and County’s prior approval. 

 
 
 
 
                END OF DOCUMENT  
 
 
 
 

 



ALAMEDA COUNTY GSA-CP 
Page 27 of 256 

BID FORM – STIPULATED SUM (SINGLE-PRIME 
CONTRACT) 

DOCUMENT 00 41 13 
 

 

 

Document 00 41 13 
 

BID FORM – STIPULATED SUM (SINGLE-PRIME CONTRACT) 
 

To: The County of Alameda 
 

From:    
(Proper Name of Bidder) 

 
The undersigned declares that the Contract Documents including, without limitation, the Notice 
to Bidders Document 00 11 16 and the Instructions to Bidders Document 00 21 13 have been 
read and agrees and proposes to furnish all necessary labor, materials, and equipment to perform 
and furnish all work in accordance with the terms and conditions of the Contract Documents, 
including, without limitation, the Drawings and Specifications of Bid No. 8022.1. 

 
PROJECT:   

 

(“Project” or “Contract”) and will accept in full payment for that Work the following total lump 
sum amount, all taxes included: 

 

 

1. Unit Prices. The Bidder’s Base Bid includes the following unit prices, which the Bidder 
must provide and County may, at its discretion, utilize in valuing additive and/or 
deductive change orders; 

 
NON-APPLICABLE 

 
2. The undersigned has reviewed the Work outlined in the Contract Documents and fully 

understands the scope of Work required in this Bid, understands the construction and 
project management function(s) as described in the Contract Documents, and that the 
Bidder who is awarded a contract shall be a prime contractor, not a subcontractor, to 
County, and agrees that its Bid, if accepted by County, will be the basis for the Bidder to 
enter into a contract with County in accordance with the intent of the Contract 
Documents. 

 

 
 
 
 
 
 
  Dollars 
TOTAL BASE BID 
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3. The undersigned has notified County in writing of any discrepancies or omissions or of 
any doubt, questions, or ambiguities about the meaning of any of the Contract 
Documents and has contacted the Construction Manager before bid date to verify the 
issuance of any clarifying Addenda. 

 
4. The undersigned agrees to commence work under this Contract on the date established in 

the Contract Documents and to complete all work within the time specified in the 
Contract Documents. 

 
5. The liquidated damages clause of the General Conditions and Agreement is hereby 

acknowledged. 
 

6. It is understood that County reserves the right to reject this bid and that the bid shall 
remain open to acceptance and is irrevocable for a period of ninety (90) days. 

 
7. Bidder acknowledges that the following documents are included with this Document 00 

41 13 and has referred to Document 00 21 13 (Instructions to Bidders) for additional 
information: 
a. Document 00 43 13 Bid Security Form or other security 
b. Document 00 43 36 Designated Subcontractors List 
c. Document 00 45 01 Site-Visit Certification, if a site visit was required 
d. Document 00 45 13 Non-Collusion Declaration 
e. Document 00 52 13.1 Debarment and Suspension Certification Form 
f. Bidder understands that failure to complete and submit the above documents with 

this Document 00 41 13 will deem the Bid to be non-responsive, in which case the 
Bid will be rejected by the County. 

8. Receipt and acceptance of the following addenda is hereby acknowledged: 
 

 
No. , Dated   

 
No. , Dated   

 
No. , Dated   

 
No. , Dated   

 
No. , Dated   

 
No. , Dated   

 
No. , Dated   

 
No. , Dated   

 
 

9. Bidder acknowledges that the license required for performance of the Work is a B 
license. 
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10. The undersigned hereby certifies that Bidder is able to furnish labor that can work in 
harmony with all other elements of labor employed or to be employed on the Work. 

 
11. The Bidder represents that it is competent, knowledgeable and has special skills with 

respect to the nature, extent, and inherent conditions of the Work to be performed. 
Bidder further acknowledges that there are certain peculiar and inherent conditions 
existent in the construction of the Work that may create, during the Work, unusual or 
peculiar unsafe conditions hazardous to persons and property. 

 
12. Bidder expressly acknowledges that it is aware of such peculiar risks and that it has the 

skill and experience to foresee and to adopt protective measures to adequately and safely 
perform the Work with respect to such hazards. 

 
13. Bidder expressly acknowledges that it is aware that if a false claim is knowingly 

submitted (as the terms “claim” and “knowingly” are defined in the California False 
Claims Act, California Government Code, §12650 et seq.), County will be entitled to 
civil remedies set forth in the California False Claim Act. It may also be considered 
fraud and the Contractor may be subject to criminal prosecution. 
 

14. The undersigned Bidder certifies that it is, at the time of bidding, and shall be throughout 
the period of the contract, licensed by the State of California to do the type of work 
required under the terms of the Contract Documents. Bidder further certifies that it is 
regularly engaged in the general class and type of work called for in the Contract 
Documents. 

 
The undersigned Bidder certifies that it is not, at the time of bidding, on the California 
Department of General Services list of persons determined to be engaged in investment 
activities in Iran or otherwise in violation of the Iran Contracting Act of 2010 (Public Contract 
Code §§2200-2208). 
 
Furthermore, Bidder hereby certifies to County that all representations, certifications, and 
statements made by Bidder, as set forth in this bid form, are true and correct and are made 
under penalty of perjury pursuant to the laws of California. 

 
Dated this   day of   20   

 

Name of Bidder   
 

Type of Organization   
 

Signed by   
 

Title of Signer   
 

Address of Bidder   
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Taxpayer’s Identification No. of Bidder   
 

Telephone Number   
 

Fax Number   
 

E-mail   Web page   
 

Contractor’s License No(s):  No.:   Class:   Expiration Date:   
 

No.:   Class:   Expiration Date:   
 

No.:   Class:   Expiration Date:   
 

Department of Industrial Relations Registration Number:   
If Bidder is a corporation, affix corporate seal. 

 
Name of Corporation:   

 

President:   
 

Secretary:   
 

Treasurer:   
 

Manager:   
 

END OF DOCUMENT 
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DOCUMENT 00 43 13 

 
BID SECURITY FORM 

 
(Bid Bond) 

 

(Note: If Bidder is providing a bid bond as its bid security, Bidder must use this form, NOT 
a surety company form.) 

 
KNOW ALL PERSONS BY THESE PRESENTS: 

 
That the undersigned, as   as Principal (“Principal”), 

 

and   as Surety (“Surety”), 
 

a corporation organized and existing under and by virtue of the laws of the State of   
and authorized to do business as a surety in the State of California, are held and firmly bound 
unto the County of Alameda, State of California as Obligee, in the sum of 

 
  ($  ) 

 

lawful money of the United States of America, for the payment of which sum well and truly to 
be made, we, and each of us, bind ourselves, our heirs, executors, administrators, successors, and 
assigns, jointly and severally, firmly by these presents. 

 
THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has submitted 
a bid to County for all Work specifically described in the accompanying bid; 

 
Now, therefore, if the Principal is awarded the Contract and, within the time and manner required 
under the Contract Documents, after the prescribed forms are presented to Principal for 
signature, enters into a written contract, in the prescribed form in accordance with the bid, and 
files two bonds, one guaranteeing faithful performance and the other guaranteeing payment for 
labor and materials as required by law, and meets all other conditions to the contract between the 
Principal and the Obligee becoming effective, or if the Principal shall fully reimburse and save 
harmless the Obligee from any damage sustained by the Obligee through failure of the Principal 
to enter into the written contract and to file the required performance and labor and material 
bonds, and to meet all other conditions to the Contract between the Principal and the Obligee 
becoming effective, then this obligation shall be null and void; otherwise, it shall be and remain 
in full force and effect. The full payment of the sum stated above shall be due immediately if 
Principal fails to execute the Contract within seven (7) days of the date of the County’s Notice of 
Award to Principal. 

 
Surety, for value received, hereby stipulates and agrees that no change, extension of time, 
alteration or addition to the terms of the Contract or the call for bids, or to the work to be 
performed thereunder, or the specifications accompanying the same, shall in any way affect its  
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obligation under this bond, and it does hereby waive notice of any such change, extension of 
time, alteration or addition to the terms of the Contract or the call for bids, or to the work, or to 
the specifications. 

 
In the event suit is brought upon this bond by the Obligee and judgment is recovered, the Surety 
shall pay all costs incurred by the Obligee in such suit, including a reasonable attorneys’ fee to 
be fixed by the Court. 

 
If the County awards the bid, the security of unsuccessful bidder(s) shall be returned within sixty 
(60) days from the time the award is made. Unless otherwise required by law, no bidder may 
withdraw its bid for ninety (90) days after the date of the bid opening. 

 
IN WITNESS WHEREOF, this instrument has been duty executed by the Principal and Surety 
above named, on the   day of  , 20 . 

 

(Affix Corporate Seal)    
Principal 

 
 

By 
 
 

(Affix Corporate Seal) 
Surety 

 
 

By 
 
 

Name of California Agent of Surety 
 
 

Address of California Agent of Surety 
 
 

Telephone Number of California Agent of Surety 
 
 

Bidder must attach Power of Attorney and Certificate of Authority for Surety and a 
Notarial Acknowledgment for all Surety’s signatures. The California Department of 
Insurance must authorize the Surety to be an admitted Surety Insurer. 

 
 

END OF DOCUMENT 
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DESIGNATED SUBCONTRACTORS LIST 
 
 

PROJECT: Peralta Oaks Public Health Lab Renovation Project 
 

Bidder must list hereinafter the name and location of each subcontractor who will be employed, 
and the kind of Work that each will perform if the Contract is awarded to the Bidder. Bidder 
acknowledges and agrees that under Public Contract Code section 4100, et seq., it must clearly 
set forth below the name and location of each subcontractor who will perform work or labor or 
render service to the Bidder in or about the construction of the Work in an amount in excess of 
one-half of one percent (1/2 of 1%) of Bidder’s total Bid, and that as to any Work that Bidder 
fails to list, Bidder agrees to perform that portion itself or be subjected to penalty under 
applicable law. 

 
In case more than one subcontractor is named for the same kind of Work, state the portion that 
each will perform. Vendors or suppliers of materials only do not need to be listed. 

 
If further space is required for the list of proposed subcontractors, additional sheets showing the 
required information, as indicated below, shall be attached hereto and made a part of this 
document. 



 

 
 

Alameda County General Services Agency PROJECT #20203 
Peralta Oaks Public Health Lab Renovation 

 
 

    Subcontractor’s License Numbers 

Name and City of 
Subcontractor 

(1) 

Description of Work: Reference 
to Contract Items 

(1) 

Prices Under 
 

Subcontract 

State of California 
Contractor’s 

License 

Dept. of Industrial 
Relations 

Registration No. 

Business License 
and City/County 

Issued 
   (1) (DIR) (1) 
  (1)  (1)  

      

      

      

      

      

      

(Bidder to attach additional sheet(s) if necessary) 
 

(1) Submit this information with sealed bid. 
 

END OF DOCUMENT 
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SITE-VISIT CERTIFICATION 
 

For Projects Where A Site Visit Was Mandatory 
 

PROJECT: Peralta Oaks Public Heath Lab Renovation 
 
 

Check whichever option applies: 
 

     I certify that I visited the Site of the proposed Work and became fully acquainted with the 
conditions relating to construction and labor. I fully understand the facilities, difficulties, 
and restrictions attending the execution of the Work under contract. 

 

   I certify that   (Bidder’s representative) visited the Site of 
the proposed Work and became fully acquainted with the conditions relating to 
construction and labor. The Bidder’s representative fully understood the facilities, 
difficulties, and restrictions attending the execution of the Work under contract. 

 
Bidder agrees to fully indemnify the County of Alameda, its Architect, its Engineer, its 
Construction Manager, and all of their respective officers, agents, employees, and consultants 
from any damages, or omissions, related to conditions that could have been identified during my 
visit and/or the Bidder’s representative’s visit to the Site. 

 
I certify under penalty of perjury under the laws of the State of California that the foregoing is 
true and correct. 

 
 

Date:   
 

Proper Name of Bidder:   
 

Signature:   
 

Print Name:   
 

Title:   
 
 
 

END OF DOCUMENT 
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DOCUMENT 00 45 13 
         NON-COLLUSION DECLARATION 

Public Contract Code Section 7106 
 

TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID 
 

STATE OF CALIFORNIA ) 
) ss. 

COUNTY OF  ) 
 

The undersigned declares: 
I am the                                                               of ________________________, the party making the 
foregoing bid.   
The Bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, 
company, association, organization, or corporation. The Bid is genuine and not collusive or 
sham. The Bidder has not directly or indirectly induced or solicited any other bidder to put in a 
false or sham bid. The Bidder has not directly or indirectly colluded, conspired, connived, or 
agreed with any bidder or anyone else to put in a sham bid, or to refrain from bidding. The 
Bidder has not in any manner, directly or indirectly, sought by agreement, communication, or 
conference with anyone to fix the Bid price of the Bidder or any other bidder, or to fix any 
overhead, profit, or cost element of the Bid price, or of that of any other bidder. All statements 
contained in the bid are true. The Bidder has not, directly or indirectly, submitted his or her Bid 
price or any breakdown thereof, or the contents thereof, or divulged information or data relative 
thereto, to any corporation, partnership, company, association, organization, bid depository, or to 
any member or agent thereof to effectuate a collusive or sham bid, and has not paid, and will not 
pay any person or entity for such purpose. Any person executing this declaration on behalf of a 
Bidder that is a corporation, partnership, joint venture, limited liability company, limited liability 
partnership, or any other entity, hereby represents that they have full power to execute, and does 
execute this declaration on behalf of the Bidder. 

 
I declare under penalty of perjury under the laws of the State of California that the foregoing 
is true and correct and that this Non-Collusion Declaration is executed on the       day of   
at the                [city] and                  [state]. 

 
Proper Name of Bidder:   

 

Signature:   
 

Print Name:   
 
  

                       Title:   
 
(ATTACH NOTARIAL ACKNOWLEDGMENT FOR THE ABOVE SIGNATURE) 

  END OF DOCUMENT 
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WORKERS’ COMPENSATION CERTIFICATION 
 

PROJECT/CONTRACT NO.: 20203 – Peralta Oaks Public Health Lab Renovation between 
County of Alameda (the “County” or the “Owner”) and   
  (the “Contractor” or the “Bidder”) (the “Contract” or the “Project”). 

 

Labor Code § 3700 in relevant part provides: 
 

Every employer except the State shall secure the payment of compensation in one or 
more of the following ways: 

 
a. By being insured against liability to pay compensation by one or more insurers 

duly authorized to write compensation insurance in this state. 
 

b. By securing from the Director of Industrial Relations a certificate of consent to 
self-insure either as an individual employer, or as one employer in a group of 
employers, which may be given upon furnishing proof satisfactory to the Director 
of Industrial Relations of ability to self-insure and to pay any compensation that 
may become due to their employees. 

 
I am aware of the provisions of § 3700 of the Labor Code which require every employer to be 
insured against liability for workers' compensation or to undertake self-insurance in accordance 
with the provisions of that code, and I will comply with such provisions before commencing the 
performance of the Work of this Contract. 

 
Date:   

 

Proper Name of Contractor:   
 

Signature:   
 

Print Name:   
 

Title:   
 

(In accordance with Article 5 - commencing at § 1860, chapter 1, part 7, division 2 of the Labor 
Code, the above certificate must be signed and filed with the awarding body prior to performing 
any Work under this Contract.) 

 
 

END OF DOCUMENT 
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DOCUMENT 00 45 45.01 
PREVAILING WAGE AND 

RELATED LABOR REQUIREMENTS CERTIFICATION 
 

PROJECT/CONTRACT NO.: 20203- Peralta Oaks Public Health Lab Renovation between 
County of Alameda (the “County” or the “Owner”) and   
  (the “Contractor” or the “Bidder”) (the “Contract” or the “Project”). 

 

I hereby certify that I will conform to the State of California Public Works Contract requirements 
regarding prevailing wages, benefits, on-site audits with 48-hours’ notice, payroll records, and 
apprentice and trainee employment requirements, for all Work on the above Project. 

 
I hereby acknowledge that County will use the Alameda County Contract Compliance System, 
including the Elation Systems, Inc. program, to monitor contract labor compliance and Local 
Hiring Program compliance monitoring. Contractor shall use these Compliance Systems to meet 
County’s requirements and shall participate in training as directed by County to become and 
remain competent in the use of the Compliance Systems. Costs associated with the Alameda 
County Contract Compliance System, including the Elation Systems, Inc. programs, shall be 
borne by Contractor and shall not increase the cost of the Contract. 

 
 

Date:   
 

Proper Name of Contractor:   
 

Signature:   
 

Print Name:   
 

Title:   
 
 

END OF DOCUMENT
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DOCUMENT 00 45 46.01 
 

HAZARDOUS MATERIALS CERTIFICATION 
 

PROJECT/CONTRACT NO.: 20203 – Peralta Oaks Public Health Lab Renovation (“Contract” 
or “Project”) between the County of Alameda (“County”) and   
  (“Contractor”) 

 

1. Contractor hereby certifies that no Asbestos, or Asbestos-Containing Materials, 
polychlorinated biphenyl (PCB), or any material listed by the federal or state 
Environmental Protection Agency or federal or state health agencies as a hazardous 
material, or any other material defined as being hazardous under federal or state laws, 
rules, or regulations (“New Hazardous Material”), shall be furnished, installed, or 
incorporated in any way into the Project or in any tools, devices, clothing, or equipment 
used to affect any portion of Contractor's work on the Project for County. 

 
2. Contractor further certifies that it has instructed its employees with respect to the above- 

mentioned standards, hazards, risks, and liabilities. 
 

3. Asbestos and/or asbestos-containing material shall be defined as all items containing 
detectable amounts of, but not limited to, chrysotile, crocidolite, amosite, anthophyllite, 
tremolite, and actinolite. 

 
4. Any disputes involving the question of whether or not material is New Hazardous 

Material shall be settled by electron microscopy or other appropriate and recognized 
testing procedure, at the County’s determination. The costs of any such tests shall be 
paid by Contractor if the material is found to be New Hazardous Material. 

 
5. All Work or materials found to be New Hazardous Material or Work or material installed 

with equipment containing “New Hazardous Material” will be immediately rejected and 
this Work will be removed at Contractor's expense at no additional cost to the County. 

 
6. Contractor has read and understood the document Hazardous Materials Procedures & 

Requirements and shall comply with all the provisions outlined therein. 
 

Date:   
 

Proper Name of Contractor:   
 

Signature:   
 

Print Name:   
 

Title:   
 

END OF DOCUMENT 
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DOCUMENT 00 51 00 
 

NOTICE OF INTENT TO AWARD 
 

[DATE] 
 

[NAME] 
[COMPANY] 
[ADDRESS] 
[CITY, STATE ZIP] 

 
                     SUBJECT: INTENT TO AWARD A CONTRACT FOR PROJECT NO. 20203 

Thank you for your participation in this solicitation and interest in the County of Alameda. 
Based on its evaluation and acceptance of the bids submitted, GSA will be recommending to 
its Board of Supervisors that the contract for project number 20203 be awarded to 
[CONTRACTOR]. 

 
GSA’s recommendation to accept and award a contract should go before the Board on 
Tuesday, [DATE]. Upon Board approval a draft contract will be submitted to the awardee for 
review. A signed contract will be issued along with an Agreement Form and Notice to 
Proceed. The County is unable to pay for goods received or services performed without a 
signed contract. 

 
Below is a summary of all bids/proposals received for this project. 

 
Bidder Location Bid Price* 

   

   

   

   

 

Please refer to Document 00 21 13 - Instructions to Bidders for additional information. 
 

For information on other contracting opportunities please visit our websites at 
http://www.acgov.org/gsa/purchasing/bid_content/FutureContractOpportunities.jsp for 

 
Upcoming Contracting Opportunities and 
http://www.acgov.org/gsa/purchasing/bid_content/ContractOpportunities.jsp for Current 
Contracting Opportunities. 

  

http://www.acgov.org/gsa/purchasing/bid_content/FutureContractOpportunities.jsp
http://www.acgov.org/gsa/purchasing/bid_content/ContractOpportunities.jsp
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County of Alameda 

 
BY:   

 

NAME:   
 

TITLE:   
 
 

END OF DOCUMENT 
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DOCUMENT 00 51 10 

NOTICE OF AWARD 
 

Dated:   20  
 

To:    
(Contractor) 

To:    
(Address) 

 
From: The County of Alameda 

 
PROJECT: Peralta Oaks Public Health Lab Renovation 

(“Project” or “Contract”). 

Contractor has been awarded the referenced Contract on  , 20 , by action of 
the County's Board of Supervisors. 

 
The Contract Price is   Dollars ($ ). 

 

Three (3) copies of each of the Contract Documents (except Drawings) accompany this Notice of 
Award. Three (3) sets of the Drawings will be delivered separately or otherwise made available. 
Additional copies are available at cost of reproduction. 

 
The Bidder to whom Contract is awarded shall execute and submit the following documents by 
5:00 p.m. of the SEVENTH (7TH) Calendar Day following the date of the Notice of Award. 
Failure to properly and timely submit these documents entitles County to reject the bid as non- 
responsive. 

 
a. Agreement: To be executed by successful Bidder. Submit four (4) copies, each 

bearing an original signature. 
 

b. Escrow of Bid Documentation: This must include all required documentation. 
See the document 00 61 30 Escrow of Bid Documentation for more information. 

 
c. Performance Bond (100%): On the form provided in the Contract Documents and 

fully executed as indicated on the form. 
 

d. Payment Bond (100%) (Contractor's Labor and Material Payment Bond): On the 
form provided in the Contract Documents and fully executed as indicated on the 
form. 
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e. Insurance Certificates and Endorsements as required. 
 

f. Workers' Compensation Certification. 
 

g. Prevailing Wage and Related Labor Requirements Certification. 
 

h. Hazardous Materials Certification. 
 

i. Completed, signed Document 00 52 13.1 Debarment and Suspension 
Certification Form. 

 
j. Certification for Contracts, Grants, Loans, and Cooperative Agreements, 

CERTIFICATION REGARDING LOBBYING (APPENDIX A, 44 C.F.R. 
PART 18) which is attached as SECTION 00 73 13 EXHIBIT A-1.   

 
 

 
Failure to comply with these conditions within the time specified will entitle County to consider 
your bid abandoned, to annul this Notice of Award, and to declare your Bid Security forfeited, as 
well as any other rights the County may have against the Contractor. 

 
After you comply with those conditions, County will return to you one fully signed counterpart 
of the Agreement. 

 
County of Alameda 

 
BY:   

 

NAME:   
 

TITLE:   
 
 
 

END OF DOCUMENT 
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DOCUMENT 00 52 13 
 

AGREEMENT FORM – STIPULATED SUM 
(SINGLE-PRIME CONTRACT) 

 

THIS AGREEMENT IS MADE AND ENTERED INTO THIS   DAY OF   
 , 20 , by and between the County of Alameda (“County”) and   
  ("Contractor") (“Agreement”). 

 

WITNESSETH: That the parties hereto have mutually covenanted and agreed, and by these 
presents do covenant and agree with each other, as follows: 

 
1. The Work: Contractor agrees to furnish all tools, equipment, apparatus, facilities, labor, 

and material necessary to perform and complete in a good and workmanlike manner the 
work of 

 
PROJECT: Peralta Oaks Public Health Lab Renovation 

 
(“Project” or “Contract” or “Work”) 

 
for which the Drawings and Specifications are identified by the signature of the parties to 
this Agreement. It is understood and agreed that the Work shall be performed and 
completed as required in the Contract Documents including, without limitation, the 
Drawings and Specifications, under the direction and supervision of, and subject to, the 
approval of County or its authorized representative. 

 
2. The Contract Documents: The complete Contract consists of all Contract Documents 

as defined in the General Conditions and incorporated herein by this reference. Any and 
all obligations of the County and Contractor are fully set forth and described in the 
Contract Documents. All Contract Documents are intended to cooperate so that any 
Work called for in one and not mentioned in the other or vice versa is to be executed the 
same as if mentioned in all Contract Documents. 

 
3. Interpretation of Contract Documents: Should any question arise concerning the 

intent or meaning of Contract Documents, including the Drawings or Specifications, the 
question shall be submitted to the County for interpretation. If a conflict exists in the 
Contract Documents, modifications, beginning with the most recent, shall control over 
this Agreement, which shall control over the Special Conditions, which shall control over 
the General Conditions, which shall control over the remaining Division 00 documents, 
which shall control over Division 01 Documents, which shall control over Division 02 
through Division 49 documents, which shall control over figured dimensions, which shall 
control over large-scale drawings, which shall control over small-scale drawings. In no 
case shall a document calling for lower quality and/or quantity material or workmanship 
control. The decision of the County in the matter shall be final. 

 
4. Time For Completion It is hereby understood and agreed that the work under this  
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contract shall be completed within one hundred fifty consecutive calendar days 
(“Contract Time”) from the date specified in the County’s Notice to Proceed. 
 
Contractor acknowledges that time is of the essence with respect to the Completion of 
the Work and the performance of this Agreement and that the County will be damaged 
by any delay in completing any of the major phases of the Project listed in paragraphs 
4.1, 4.2, and 4.3 below. Therefore, Contractor accepts the following Completion 
obligations: 
4.1 Contractor shall achieve Substantial Completion no later than August 5th, 2024 

(150) calendar days after the commencement date set forth in the Notice to 
Proceed, and Final Completion of the Project no later than forty-five (45) calendar 
days after the date by which Contractor achieves Substantial Completion 
(“Contract Time”). 

4.2 Following the issuance by the permitting agency of a permit allowing the 
Contractor to commence construction of the Project, the Contractor shall update 
the Project Master Schedule in accordance with Document 01 32 16 (Schedules 
and Reports). The County is under no obligation to accept an updated Project 
Master Schedule that shows Contractor achieving Substantial Completion later 
than the Contract Time specified in Paragraph 4.1 of this Document 00 52 13. 

4.3 In addition to achieving Completion, Contractor shall fully cooperate with the 
County so that the County may obtain all necessary Regulatory Agency approvals 
required to operate the Project. 

 
5. Completion-Extension of Time: Should the Contractor fail to complete this Contract, 

and the Work provided herein, within the time fixed for completion, due allowance being 
made for the contingencies provided for herein, the Contractor shall become liable to the 
County for all loss and damage that the County may suffer on account thereof. The 
Contractor shall coordinate its work with the Work of all other contractors. County shall 
not be liable for delays resulting from Contractor's failure to coordinate its Work with 
other contractors in a manner that will allow timely completion of Contractor's Work. 
Contractor shall be liable for delays to other contractors caused by Contractor's failure to 
coordinate its Work with the work of other contractors. 
 

6. Liquidated Damages: It is hereby understood and agreed that it is and will be difficult 
and/or impossible to ascertain and determine the actual damage that County will sustain 
in the event of and by reason of Contractor's delay; therefore, Contractor agrees that it 
shall pay to the County the sum of One Thousand Five Hundred  dollars ($1,500) 
per day as liquidated damages for each and every day's delay beyond the time herein  
prescribed in finishing the Work. It is hereby understood and agreed that this amount is 
not a penalty. In the event any portion of the liquidated damages is not paid to County, 
County may deduct that amount from any money due or that may become due to the 
Contractor under this Agreement. County's right to assess liquidated damages is as 
indicated herein and in the General Conditions. 
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The time during which the Contract is delayed for cause as hereinafter specified may 
extend the time of completion for a reasonable time as County may grant. This provision 
does not exclude the recovery of damages for delay by either party under other provisions 
in the Contract Documents. 

 
7. Indemnity: To the fullest extent permitted by law (including, without limitation, 

California Civil Code Section 2782), Contractor shall defend (with legal counsel 
reasonably acceptable to the County), indemnify and hold harmless County and its 
officers, agents, departments, officials, representatives and employees (collectively 
“Indemnitees”) from and against any and all claims, loss, cost, damage, injury (including, 
without limitation, injury to or death of an employee of Contractor or its Subcontractors), 
expense and liability of every kind, nature and description (including, without limitation, 
incidental and consequential damages, court costs, attorneys’ fees, litigation expenses and 
fees of expert consultants or expert witnesses incurred in connection therewith and costs 
of investigation) which arises out of or is in any way connected to the performance of this 
agreement (collectively “Liabilities”) except where such Liabilities are caused solely by 
the negligence or willful misconduct of any indemnitee. The County may participate in 
the defense of any such claim without relieving Contractor of any obligation hereunder. 
This indemnification, defense, and hold harmless obligation includes any failure or 
alleged failure by Contractor to comply with any provision of law or the Contract 
Documents, including, without limitation, any stop notice actions or liens by the 
California Department of Labor Standards Enforcement. This indemnity obligation shall 
be for the full amount of all damage to County, including defense costs, and shall not be 
limited by any insurance limits. 
 
7.1 Contractor shall defend (with legal counsel reasonably acceptable to the 

County), indemnify and hold harmless the Indemnitees from all loss, cost, 
damage, expense, liability or claims, in law or in equity, including attorneys’ 
fees, court costs, litigation expenses and fees of expert consultants or expert 
witnesses, that may at any time arise for any infringement of the patent rights, 
copyright, trade secret, trade name, trademark, service mark or any other 
proprietary right of any person or persons in consequence of the use by 
County, or any of the other Indemnitees, of articles or Services to be supplied 
in the performance of this Agreement. 
 

7.2 Contractor shall place in its subcontracting agreements and cause its 
Subcontractors to agree to indemnities and insurance obligations in favor of 
County and other Indemnitees in the exact form and substance of those contained 
in this Agreement. Contractor shall require all subcontractors to comply with all 
indemnification and insurance requirements of this Agreement, including, without 
limitation, requirements contained in Document 00 72 13 (General Conditions) 
and Document 00 73 13 (Special Conditions). Contractor shall verify 
subcontractor’s compliance. 

 
8. Loss Or Damage: County and its authorized representatives shall not in any way or 

manner be answerable or suffer loss, damage, expense, or liability for any loss or damage 
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that may happen to the Work, or any part thereof, or in or about the same during its 
construction and before acceptance, and the Contractor shall assume all liabilities of 
every kind or nature arising from the Work, either by accident, negligence, theft, 
vandalism, or any cause whatever; and shall hold County and its authorized 
representatives harmless from all liability of every kind and nature arising from accident, 
negligence, or any cause whatever. 

 
9. Insurance and Bonds: Contractor shall provide all required certificates of insurance and 

payment and performance bonds as evidence thereof. 
 

10. Prosecution of Work: If the Contractor should neglect to prosecute the Work properly 
or fail to perform any provisions of this contract, County may, pursuant to the General 
Conditions and without prejudice to any other remedy it may have, make good such 
deficiencies and may deduct the cost thereof from the payment then or thereafter due the 
Contractor. 

 
11. Authority of Architect: Contractor hereby acknowledges that the Architect has authority 

to approve and/or stop Work if the Contractor’s Work does not comply with the 
requirements of the Contract Documents and all applicable laws. The Contractor shall be 
liable for any delay caused by its non-compliant Work. 

 
12. Assignment of Contract: Neither the Contract, nor any part thereof, nor any moneys 

due or to become due thereunder, may be assigned by the Contractor without the written 
approval of the County, nor without the written consent of the Surety on the Contractor's 
Performance Bond (the "Surety"), unless the Surety has waived in writing its right to 
notice of assignment. 

 
13. Classification Of Contractor’s License: Contractor hereby acknowledges that it 

currently holds valid Type B Contractor's license(s) issued by the State of California, 
Contractor's State Licensing Board, in accordance with division 3, chapter 9, of the 
Business and Professions Code and in the classification called for in the Contract 
Documents. 

 
14. Payment of Prevailing Wages: The Contractor and all Subcontractors under the 

Contractor shall pay all workers on all Work performed pursuant to this Contract not less 
than the general prevailing rate of per diem wages and the general prevailing rate for 
holiday and overtime work as determined by the Director of the Department of Industrial 
Relations, State of California, for the type of work performed and the locality in which 
the work is to be performed within the boundaries of County, pursuant to §§1770 et seq. 
of the California Labor Code. Copies of the prevailing rate of per diem wages are on file 
at the Alameda County General Services Agency, 1401 Lakeside Drive, Oakland, 8th  
Floor, California 94612, and will be made available to any interested party upon request. 

 
14.1 The Contractor acknowledges and agrees that this project is subject to compliance 

monitoring and enforcement by the Department of Industrial Relations. The 
following requirements apply to this contract: 
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14.1.1 No contractor or subcontractor may be listed on a bid proposal for a public 

works project unless registered with the Department of Industrial 
Relations pursuant to Labor Code § 1725.5 (with limited exceptions from 
this requirement for bid purposes only under Labor Code § 1771.1(a)). 

 
14.1.2 No contractor or subcontractor may be awarded a contract for public work 

on a public works project unless registered with the Department of 
Industrial Relations pursuant to Labor Code § 1725.5. 

 
15. Contract Price: In consideration of the foregoing covenants, promises, and agreements 

on the part of the Contractor, and the strict and literal fulfillment of each and every 
covenant, promise, and agreement, and as compensation agreed upon for the Work and 
construction, erection, and completion as aforesaid, County covenants, promises, and 
agrees that it will well and truly pay and cause to be paid to the Contractor in full, and as 
the full Contract Price and compensation for construction, erection, and completion of the 
Work hereinabove agreed to be performed by the Contractor, the following price: 

 
Dollars 

 

($ ), 
 

in lawful money of the United States, which sum is to be paid according to the schedule 
provided by the Contractor and accepted by County and subject to additions and 
deductions as provided in the Contract. This amount supersedes any previously stated 
and/or agreed to amount(s). 

 
16. Severability: If any term, covenant, condition, or provision in any of the Contract 

Documents is held by a court of competent jurisdiction to be invalid, void or 
unenforceable, the remainder of the provisions in the Contract Documents shall remain in 
full force and effect and shall in no way be affected, impaired, or invalidated thereby. 

 
 Contractor Registration: Contractor represents that it is registered and qualified to 
perform public work pursuant to Labor Code § 1725.5. Contractor is required to maintain 
DIR registration as required by Labor Code § 1725.5, without interruption, as long as 
Contractor is performing work on the Project. Contractor is further obligated to ensure 
that subcontractors of every tier are registered with the DIR as required by Labor Code § 
1725.5 as long as those subcontractors are performing work on the Project. Contractor 
will prohibit any unregistered subcontractor from performing work on the Project. 

IN WITNESS WHEREOF, accepted and agreed on the date indicated above: 
 

CONTRACTOR COUNTY OF ALAMEDA 
 

By:   By:   
 
 

Title:   Title:   
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NOTE: If the party executing this Contract is a corporation, a certified copy of the by-laws, or of 
the resolution of the Board of Directors, authorizing the officers of said corporation to 
execute the Contract and the bonds required thereby must be attached hereto. 

 
 

Approved as to form: 
 

DONNA R. ZIEGLER, COUNTY COUNSEL 
 
 

By: 
Name:   
Title: (Deputy) County Counsel 

 
 
 

END OF DOCUMENT 
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COUNTY OF ALAMEDA 
DEBARMENT AND SUSPENSION CERTIFICATION FORM 

 
The bidder, under penalty of perjury, certifies that, except as noted below, bidder, its Principal, 
and any named and unnamed subcontractor: 

 
• Is not currently under suspension, debarment, voluntary exclusion, or determination of 

ineligibility by any federal agency; 

• Has not been suspended, debarred, voluntarily excluded or determined ineligible by any 

federal agency within the past three years; 

• Does not have a proposed debarment pending; and 

• Has not been indicted, convicted, or had a civil judgment rendered against it by a court of 

competent jurisdiction in any matter involving fraud or official misconduct within the 

past three years. 

 
If there are any exceptions to this certification, insert the exceptions in the following space. 

 
 
 
 
 
 
 

Exceptions will not necessarily result in denial of award but will be considered in determining 
bidder responsibility. For any exception noted above, indicate below to whom it applies, 
initiating agency, and dates of action. 

 
Notes: Providing false information may result in criminal prosecution or administrative 

sanctions. The above certification is part of the Proposal. Signing this Proposal on the 
signature portion thereof shall also constitute signature of this Certification. 

 
BIDDER:   

 

PRINCIPAL:   TITLE:   
 

SIGNATURE:   DATE:   
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DOCUMENT 00 55 00 
 

NOTICE TO PROCEED 
 
 
 

Dated:  , 20  
 

TO:   
(Contractor) 

 
ADDRESS:   

 
 
 
 
 
 

PROJECT: Peralta Oaks Public Health Lab Renovation 
 
 

PROJECT/CONTRACT NO.: 20203 – Peralta Oaks Public Heath Lab Renovation between 
County of Alameda and Contractor (“Contract”). 

 
 

You are notified that the Contract Time under the above Contract will commence to run 
on  , 2023 . By that date, you are to start performing your 
obligations under the Contract Documents. In accordance with the Agreement executed by 
Contractor, the date of completion is 150 calendar days from the date of this Notice to Proceed. 

 
You must submit the following documents by 5:00 p.m. of the TENTH (10TH) business day 
following the date of this Notice to Proceed: 

 
a. Contractor’s preliminary schedule of construction. 

 
b. Contractor’s preliminary schedule of values for all of the Work. 

 
c. Contractor’s preliminary schedule of submittals, including Shop Drawings, 

Product Data, and Samples submittals 
 

d. Contractor’s Safety Plan specifically adapted for the Project. 
 

e. A complete subcontractors list, including the name, address, telephone number, 
facsimile number, email address, California State Contractors License number, 
classification, and monetary value of all Subcontracts.
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f. Construction Waste Management Plan. 

 
Thank you. We look forward to a very successful Project. 

 
COUNTY OF ALAMEDA 

 
 

BY:   
 

NAME:   
 

TITLE:   
 
 
 

END OF DOCUMENT 
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DOCUMENT 00 61 30 
 

ESCROW OF BID DOCUMENTATION 
 

1. Requirement to Escrow Bid Documentation 
 

a. Contractor shall submit, within SEVEN (7) calendar days after the date of the 
Notice of Award, one copy of all documentary information received or generated 
by Contractor in preparation of bid prices for this Contract, as specified herein. 
This material is referred to herein as "Escrow Bid Documentation." The Escrow 
Bid Documentation of the Contractor will be held in escrow for the duration of 
the Contract. 

 
b. Contractor agrees, as a condition of award of the Contract, that the Escrow Bid 

Documentation constitutes all written information used in the preparation of its 
bid, and that no other written bid preparation information shall be considered in 
resolving disputes or claims. Contractor also agrees that nothing in the Escrow 
Bid Documentation shall change or modify the terms or conditions of the Contract 
Documents. 

 
c. The Escrow Bid Documentation will not be opened by County except as indicated 

herein. The Escrow Bid Documentation will be used only for the resolution of 
change orders and claims disputes. 

 
d. Contractor's submission of the Escrow Bid Documentation, as with the bonds and 

insurance documents required, is considered an essential part of the Contract 
award. Should the Contractor fail to make the submission within the allowed time 
specified above, County may deem the Contractor to have failed to enter into the 
Contract, and the Contractor shall forfeit the amount of its bid security, 
accompanying the Contractor's bid, and County may award the Contract to the 
next lowest responsive responsible bidder. 

 
e. NO PAYMENTS WILL BE MADE, NOR WILL COUNTY ACCEPT 

PROPOSED CHANGE ORDERS UNTIL THE ABOVE REQUIRED 
INFORMATION IS SUBMITTED AND APPROVED. 

 
f. The Escrow Bid Documentation shall be submitted in person by an authorized 

representative of the Contractor to County. 
 

2. Ownership of Escrow Bid Documentation 
 

a. The Escrow Bid Documentation is, and shall always remain, the property of 
Contractor, subject to review by County, as provided herein. 
 
b. Escrow Bid Documentation constitute trade secrets, not known outside 
Contractor's business, known only to a limited extent and only by a limited 
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number of employees of Contractor, safeguarded while in Contractor's possession, 
extremely valuable to Contractor, and could be extremely valuable to Contractor's 
competitors by virtue of it reflecting Contractor's contemplated techniques of 
construction. Subject to the provisions herein, County agrees to safeguard the 
Escrow Bid Documentation, and all information contained therein, against 
disclosure to the fullest extent permitted by law. 

 
3. Format and Contents of Escrow Bid Documentation 

 
a. Contractor may submit Escrow Bid Documentation in its usual cost-estimating 

format; a standard format is not required. The Escrow Bid Documentation shall 
be submitted in the English language. 

 
b. Escrow Bid Documentation must clearly itemize the estimated costs of 

performing the work of each bid item contained in the bid schedule, separating 
bid items into sub-items as required to present a detailed cost estimate and allow a 
detailed cost review. The Escrow Bid Documentation shall include all 
subcontractor bids or quotes, supplier bids or quotes, quantity takeoffs, crews, 
equipment, calculations of rates of production and progress, copies of quotes from 
subcontractors and suppliers, and memoranda, narratives, add/deduct sheets, and 
all other information used by the Contractor to arrive at the prices contained in the 
bid proposal. Estimated costs should be broken down into Contractor's usual 
estimate categories such as direct labor, repair labor, equipment ownership and 
operation, expendable materials, permanent materials, and subcontract costs as 
appropriate. Plant and equipment and indirect costs should be detailed in the 
Contractor's usual format. The Contractor's allocation of indirect costs, 
contingencies, markup, and other items to each bid item shall be identified. 

 
c. All costs shall be identified. For bid items amounting to less than $10,000, 

estimated unit costs are acceptable without a detailed cost estimate, provided that 
labor, equipment, materials, and subcontracts, as applicable, are included and 
provided that indirect costs, contingencies, and markup, as applicable, are 
allocated. 

 
d. Bid Documentation provided by County should not be included in the Escrow Bid 

Documentation unless needed to comply with the following requirements. 
 

4. Submittal of Escrow Bid Documentation 
 

a. The Escrow Bid Documentation shall be submitted by the Contractor in a sealed 
container within SEVEN (7) calendar days after the date of the Notice of Award. 
The Escrow Bid Documentation shall be delivered to 1401 Lakeside Drive #800, 
Oakland, CA, 94612 Attn. GSA – Capital Programs. The container shall be 
clearly marked on the outside with the Contractor's name, date of submittal, 
project name and the words "Escrow Bid Documentation – Intended to be 
opened in the presence of Authorized Representatives of Both County and 
Contractor". 
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b. By submitting Escrow Bid Documentation, Contractor represents that the material 

in the Escrow Bid Documentation constitutes all the documentary information 
used in preparation of the bid and that the Contractor has personally examined the 
contents of the Escrow Bid Documentation container and has found that the 
documents in the container are complete. 

 
c. If Contractor's proposal is based upon subcontracting any part of the work, each 

subcontractor whose total subcontract price exceeds 5 percent of the total contract 
price proposed by Contractor, shall provide separate Escrow Documents to be 
included with those of Contractor. Those documents shall be opened and 
examined in the same manner and at the same time as the examination described 
above for Contractor. 

 
d. If Contractor wishes to subcontract any portion of the Work after award, County 

retains the right to require Contractor to submit Escrow Documents for the 
Subcontractor before the subcontract is approved. 

 
5. Storage, Examination and Final Disposition of Escrow Bid Documentation 

 
a. The Escrow Bid Documentation will be placed in escrow, for the life of the 

Contract, in a mutually agreeable institution. The cost of storage will be paid by 
Contractor for the duration of the project until final Contract payment and the 
final resolution of all claims and disputes arising out of or relating to the Work 
or the Contract. The storage facilities shall be the appropriate size for all the 
Escrow Bid Documentation and located conveniently to both County's and 
Contractor's offices. 

 
b. The Escrow Bid Documentation shall be examined by both County and 

Contractor, at any time deemed necessary by either County or Contractor, to assist 
in the negotiation of price adjustments and change orders or the settlement of 
disputes and claims. In the case of legal proceedings, Escrow Bid Documentation 
shall be used subject to the terms of an appropriate protective order if requested 
by Contractor and ordered by a court of competent jurisdiction. Examination of 
the Escrow Bid Documentation is subject to the following conditions: 

 
(1) As trade secrets, the Escrow Bid Documentation is proprietary and 

confidential to the extent allowed by law. 
 

(2) County and Contractor shall each designate, in writing to the other party 
SEVEN (7) calendar days prior to any examination, the names of 
representatives who are authorized to examine the Escrow Bid 
Documentation. No other person shall have access to the Escrow Bid 
Documentation. 

 
(3) Access to the documents may take place only in the presence of duly 

designated representatives of the County and Contractor. If Contractor 
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fails to designate a representative or appear for joint examination on 
SEVEN (7) calendar days’ notice, then the County representative may 
examine the Escrow Bid Documents alone upon an additional THREE (3) 
calendar days’ notice if a representative of the Contractor does not appear 
at the time set. 

 
(4) If a subcontractor has submitted sealed information to be included in the 

Escrow Bid Documents, access to those documents may take place only in 
the presence of a duly designated representative of the County, Contractor 
and that subcontractor. If that subcontractor fails to designate a 
representative or appear for joint examination on SEVEN (7) calendar 
days’ notice, then the County representative and/or the Contractor may 
examine the Escrow Bid Documentation without that subcontractor 
present upon an additional THREE (3) calendar days’ notice if a 
representative of that subcontractor does not appear at the time set. 

 
c. The Escrow Bid Documentation will be returned to Contractor at such time as the 

Contract has been completed and final settlement has been achieved. 
 
 

END OF DOCUMENT 
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DOCUMENT 00 61 40 
 

ESCROW AGREEMENT FOR 
SECURITY DEPOSITS IN LIEU OF RETENTION 

Public Contact Code Section 22300 
 

This Escrow Agreement ("Escrow Agreement") is made and entered into this   day of 
 , 20 , by and between County of Alameda, whose address is 1401 Lakeside 
Drive Suite 800, Oakland, California (“County”); and 

 

, whose place of 
business is located at  , ("Contractor"); and 

 
 , a state or federally 
chartered bank in the state of California, whose place of business is located at   
 , ("Escrow Agent"). 

 

For the consideration hereinafter set forth, County, Contractor, and Escrow Agent agree as 
follows: 

 
1. Pursuant to section 22300 of Public Contract Code of the State of California, which is 

hereby incorporated by reference, Contractor has the option to deposit securities with 
Escrow Agent as a substitute for retention earnings required to be withheld by County 
pursuant to the Construction Contract No.   entered into between County 
and Contractor for the Peralta Oaks Public Health Lab Renovation, in the amount of  
    dated 
 , 2023 , (the "Contract"). Alternatively, on written request of 
Contractor, County shall make payments of the retention earnings directly to Escrow 
Agent. When Contractor deposits the securities as a substitute for Contract earnings, 
Escrow Agent shall notify County within ten (10) calendar days of the deposit. The 
market value of the securities at the time of substitution and at all times from substitution 
until the termination of the Escrow Agreement shall be at least equal to the cash amount 
then required to be withheld as retention under terms of Contract between County and 
Contractor. 

 
Securities shall be held in name of County of Alameda and shall designate Contractor as 
beneficial owner. 

 
2. County shall make progress payments to Contractor for those funds which otherwise 

would be withheld from progress payments pursuant to Contract provisions, provided that 
Escrow Agent holds securities in form and amount specified above. 

 
3. When County makes payment of retention earned directly to Escrow Agent, Escrow 

Agent shall hold them for the benefit of Contractor until the time that the escrow created 
under this Escrow Agreement is terminated. Contractor may direct the investment of the 
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payments into securities. All terms and conditions of this Escrow Agreement and the 
rights and responsibilities of the Parties shall be equally applicable and binding when 
County pays Escrow Agent directly. 

 
4. Contractor shall be responsible for paying all fees for the expenses incurred by Escrow 

Agent in administering the Escrow Account, and all expenses of County. These expenses 
and payment terms shall be determined by County, Contractor, and Escrow Agent. 

 
5. Interest earned on securities or money market accounts held in escrow and all interest 

earned on that interest shall be for sole account of Contractor and shall be subject to 
withdrawal by Contractor at any time and from time to time without notice to County. 

 
6. Contractor shall have the right to withdraw all or any part of the principal in the Escrow 

Account only by written notice to Escrow Agent accompanied by written authorization 
from County to Escrow Agent that County consents to withdrawal of amount sought to be 
withdrawn by Contractor. 

 
7. County shall have the right to draw upon the securities and/or withdraw amounts from the 

Escrow Account in event of default by Contractor. Upon seven (7) days written notice to 
Escrow Agent from County of the default, if applicable, Escrow Agent shall immediately 
convert the securities to cash and shall distribute the cash as instructed by County. 

 
8. Upon receipt of written notification from County certifying that the Contract is final and 

complete, and that Contractor has complied with all requirements and procedures 
applicable to the Contract, Escrow Agent shall release to Contractor all securities and 
interest on deposit less escrow fees and charges of the Escrow Account. The escrow shall 
be closed immediately upon disbursement of all monies and securities on deposit and 
payments of fees and charges. 

 
9. Escrow Agent shall rely on written notifications from County and Contractor pursuant to 

Paragraphs 5 through 8, inclusive, of this Escrow Agreement and County and Contractor 
shall hold Escrow Agent harmless from Escrow Agent's release and disbursement of 
securities and interest as set forth above. 

 
10. Names of persons who are authorized to give written notice or to receive written notice 

on behalf of County and on behalf of Contractor in connection with the foregoing, and 
exemplars of their respective signatures are as follows: 

 
On behalf of County: On behalf of Contractor: 

 
 

Title Title 
 

Name Name 
 

Signature Signature 
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Address Address 
 

On behalf of Escrow Agent: 
 
 

Title 
 

Name 
 

Signature 
 

Address 
 

At the time of Escrow Account is opened, County and Contractor shall deliver to Escrow 
Agent a fully executed of this Agreement. 

 
IN WITNESS WHEREOF, the parties have executed this Agreement by their proper 

officers on the date first set forth above. 
 

On behalf of County: On behalf of Contractor: 
 
 

Title Title 
 

Name Name 
 

Signature Signature 
 

Address Address 
 

On behalf of Escrow Agent: 
 
 

Title 
 

Name 
 

Signature 
 

Address 
 
 
 

END OF DOCUMENT 
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PERFORMANCE BOND FORM 
(100% of Contract Price) 

 

(Note: Bidders must use this form, NOT a surety company form.) 
 

KNOW ALL PERSONS BY THESE PRESENTS: 
 

That WHEREAS, the Board of Supervisors of the County of Alameda (“County”) and   
 , ("Principal)" have entered into a contract for the 
furnishing of all materials and labor, services and transportation, necessary, convenient, and 
proper to perform the following project: 

 
Peralta Oaks Public Health Lab Renovation 

 

(“Project” or “Contract”) 
 

which Contract dated  , 2023, and all of the Contract Documents 
attached to or forming a part of the Contract, are hereby referred to and made a part hereof, and 

 
And WHEREAS, said Principal is required under the terms of the Contract to furnish a 

bond for the faithful performance of the Contract; 
 

NOW, THEREFORE, the Principal and   ("Surety") are 
held and firmly bound unto the Board of County in the penal sum of 
  DOLLARS ($ ), lawful money of the United States, 
for the payment of which sum well and truly to be made we bind ourselves, our heirs, executors, 
administrators, successors, and assigns jointly and severally, firmly by these presents, to perform 
all the work required to complete the Project and to pay to County all damages County incurs as 
a result of the Principal’s failure to perform all the Work required to complete the Project. 

 
The condition of the obligation is such that, if the above bounden Principal, his or its heirs, 
executors, administrators, successors, or assigns, shall in all things stand to and abide by, and 
well and truly keep and perform the covenants, conditions, and agreements in the Contract and 
any alteration thereof made as therein provided, on his or their part to be kept and performed at 
the time and in the intent and meaning, and shall indemnify and save harmless County, its 
trustees, officers and agents, as therein stipulated, then this obligation shall become null and 
void, otherwise it shall be and remain in full force and virtue. 

 
And the Surety, for value received, hereby stipulates and agrees that no change, extension of 
time, alteration, or addition to the terms of the contract or to the work to be performed thereunder 
or the specifications accompanying the same shall in any way affect its obligation on this bond, 
and it does hereby waive notice of any such change, extension of time, alteration, or addition to 
the terms of the Contract or to the work or to the specifications. 
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IN WITNESS WHEREOF, two (2) identical counterparts of this instrument, each of which shall 
for all purposes be deemed an original thereof, have been duly executed by the Principal and 
Surety above named, on the   day of  , 20 . 

 
 

(Affix Corporate Seal) 
Principal 

 
 

By 
 
 

Surety 
 
 

By 
 
 

Name of California Agent of Surety 
 
 

Address of California Agent of Surety 
 
 

Telephone Number of California Agent of Surety 
 

Bidder must attach a Notarial Acknowledgment for all Surety's signatures and a Power of 
Attorney and Certificate of Authority for Surety. The California Department of Insurance 
must authorize the Surety to be an admitted surety insurer. 

 
 

END OF DOCUMENT 
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PAYMENT BOND FORM 
Contractor's Labor & Material Payment Bond 

(100% of Contract Price) 
 

(Note: Bidders must use this form, NOT a surety company form.) 
 

KNOW ALL PERSONS BY THESE PRESENTS: 
 

That WHEREAS, the Board of Supervisors of the County of Alameda (“County”) and   
 , ("Principal") have entered into a contract for the furnishing of all 
materials and labor, services and transportation, necessary, convenient, and proper to 

 
Peralta Oaks Public Health Lab Renovation 

 

which Contract dated  , 2023, and all of the Contract Documents 
attached to or forming a part of the Contract, are hereby referred to and made a part hereof, and 

 
WHEREAS, pursuant to law and the Contract, the Principal is required, before entering 

upon the performance of the work, to file a good and sufficient bond with the body by which the 
Contract is awarded in an amount equal to 100 percent (100%) of the Maximum Contract Value, 
to secure the claims to which reference is made in sections 9000, 9100, 9356 through 9560, and 
9564 of the Civil Code of California, and division 2, part 7, of the Labor Code of California. 

 
NOW, THEREFORE, WE, the Principal and  , ("Surety") 
are held and firmly bound unto all laborers, material men, and other persons referred to in said 
statutes in the sum of   Dollars ($  ), 
lawful money of the United States, being a sum not less than the total amount payable by the 
terms of Contract, for the payment of which sum well and truly to be made, we bind ourselves, 
our heirs, executors, administrators, successors, or assigns, jointly and severally, by these 
presents. 

 
The condition of this obligation is that if the Principal or any of his or its subcontractors, of the 
heirs, executors, administrators, successors, or assigns of any, all, or either of them shall fail to 
pay for any labor, materials, provisions, provender, or other supplies, used in, upon, for or about 
the performance of the work contracted to be done, or for any work or labor thereon of any kind, 
or for amounts due under the Unemployment Insurance Act with respect to such work or labor, 
that the Surety will pay the same in an amount not exceeding the amount herein above set forth, 
and also in case suit is brought upon this bond, will pay a reasonable attorney's fee to be awarded 
and fixed by the Court, and to be taxed as costs and to be included in the judgment therein 
rendered. 
 
It is hereby expressly stipulated and agreed that this bond shall inure to the benefit of any and all 
persons, companies, and corporations entitled to file claims under sections 9000, 9100, 9356. 
through 9560, and 9564 of the Civil Code, so as to give a right of action to them or their assigns  
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in any suit brought upon this bond. 
 
Should the condition of this bond be fully performed, then this obligation shall become null and 
void; otherwise, it shall be and remain in full force and affect. 

 
And the Surety, for value received, hereby stipulates and agrees that no change, extension of 
time, alteration, or addition to the terms of Contract or the specifications accompanying the same 
shall in any manner affect its obligations on this bond, and it does hereby waive notice of any 
such change, extension, alteration, or addition. 

 
IN WITNESS WHEREOF, two (2) identical counterparts of this instrument, each of which shall 
for all purposes be deemed an original thereof, have been duly executed by the Principal and 
Surety above named, on the   day of  , 20 . 

 
 

(Affix Corporate Seal) 
Principal 

 
 

By 
 
 

Surety 
 
 

By 
 
 

Name of California Agent of Surety 
 
 

Address of California Agent of Surety 
 
 

Telephone Number of California Agent of Surety 
 

Bidder must attach a Notarial Acknowledgment for all Surety's signatures and a Power of 
Attorney and Certificate of Authority for Surety. The California Department of Insurance 
must authorize the Surety to be an admitted surety insurer. 

 
END OF DOCUMENT 
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DOCUMENT 00 65 19.26 
 

FINAL SETTLEMENT CERTIFICATE FORM 
 

THIS FINAL SETTLEMENT AGREEMENT AND RELEASE OF CLAIMS (“Agreement and 
Release”) is made and entered into this   day of  , 20  by and 
between the County of Alameda (“County”) and      
  (“Contractor”), whose place of business is   
 . 

 

RECITALS: 
 

County and Contractor entered into Peralta Oaks Public Health Lab Renovation/ 20203 
1.   (“Contract” or “Project”) in the County of Alameda, California. 

 

2. The Work under the Contract has been completed. 
 

NOW, THEREFORE, it is mutually agreed between County and Contractor as follows: 
 

AGREEMENT 
 

3. Contractor will only be assessed liquidated damages as detailed below: 

Original Contract Sum $  

Modified Contract Sum $  
 

Payment to Date $  
 

Liquidated Damages $  
 

Payment Due Contractor $  
 

4. Subject to the provisions hereof, County shall forthwith pay to Contractor the undisputed 
sum of $  (  Dollars and   Cents) 
under the Contract, less any amounts represented by any notice to withhold funds on file 
with County as of the date of such payment. 

 
5. Contractor acknowledges and hereby agrees that there are no unresolved or outstanding 

claims in dispute against County arising from the performance of work under the 
Contract, except for the claims described in Paragraph 6 and continuing obligations 
described in Paragraph 8. It is the intention of the parties in executing this Agreement 
and Release that this Agreement and Release shall be effective as a full, final and general 
release of all claims, demands, actions, causes of action, obligations, costs, expenses, 
damages, losses and liabilities of Contractor against County, all its respective agents, 
employees, inspectors, assignees and transferees except for the Disputed Claim is set  
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forth in Paragraph 6 and continuing obligations described in Paragraph 8 hereof. 
 

6. The following claims are disputed (hereinafter, the "Disputed Claims") and are 
specifically excluded from the operation of this Agreement and Release: 

 
Claim No. Description of Claim Amount of Claim  Date Claim Submitted 

 

[Insert information, including attachment if necessary] 
 
 

7. Consistent with California Public Contract Code section 7100, Contractor hereby agrees 
that, in consideration of the payment set forth in Paragraph 4 hereof, Contractor hereby 
releases and forever discharges County, all its agents, employees, inspectors, assignees, 
and transferees from any and all liability, claims, demands, actions, or causes of action of 
whatever kind or nature arising out of or in any way concerned with the Work under the 
Contract. 

 
8. Guarantees and warranties for the Work, and any other continuing obligation of 

Contractor, shall remain in full force and effect as specified in the Contract Documents. 
 

9. To the furthest extent permitted by California law, Contractor shall defend, indemnify, 
and hold harmless the County, its agents, representatives, officers, consultants, 
employees, trustees, and volunteers (the "indemnified parties") from any and all losses, 
liabilities, claims, suits, and actions of any kind, nature, and description, including, but 
not limited to, attorneys' fees and costs, directly or indirectly arising out of, connected 
with, or resulting from the performance of the Contract unless caused wholly by the sole 
negligence or willful misconduct of the indemnified parties. 

 
10. Contractor hereby waives the provisions of California Civil Code § 1542 which 

provides as follows: 
 

A GENERAL RELEASE DOES NOT EXTEND TO CLAIMS WHICH THE 
CREDITOR DOES NOT KNOW OR SUSPECT TO EXIST IN HIS OR HER 
FAVOR AT THE TIME OF EXECUTING THE RELEASE, WHICH IF 
KNOWN BY HIM OR HER MUST HAVE MATERIALLY AFFECTED HIS 
OR HER SETTLEMENT WITH THE DEBTOR. 

 
11. The provisions of this Agreement and Release are contractual in nature and not mere 

recitals and shall be considered independent and severable. If any such provision or any 
part thereof shall be at any time held invalid in whole or in part under any federal, state, 
county, municipal, or other law, ruling, or regulations, then such provision, or part 
thereof, shall remain in force and effect to the extent permitted by law, and the remaining 
provisions of this Agreement and Release shall also remain in full force and effect, and 
shall be enforceable. 
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12. All rights of County shall survive completion of the Work or termination of Contract, and 
execution of this Release. 

 
* * * CAUTION: THIS IS A RELEASE - READ BEFORE EXECUTING * * * 

 
 

COUNTY OF ALAMEDA 
 

TITLE:   
 

NAME:   
 

SIGNATURE:   
 
 
 

CONTRACTOR 
 

TITLE:   
 

NAME:   
 

SIGNATURE:   
 
 
 

END OF DOCUMENT 
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DOCUMENT 00 65 36 
 

WARRANTY FORM 
 

 ("Contractor") hereby agrees that the   
  (“Work” of Contractor) which Contractor has installed for County of 
Alameda ("County") for the following project: 

 
PROJECT: Peralta Oaks Public Health Lab Renovation 

(“Project” or “Contract”) 

has been performed in accordance with the requirements of the Contract Documents and that the 
Work as installed will fulfill the requirements of the Contract Documents. 

 
The undersigned agrees to repair or replace any or all of such Work that may prove to be defective in 
workmanship or material together with any other adjacent Work that may be displaced in connection 
with such replacement within a period of two (2) years from the date of completion as defined in 
Public Contract Code section 7107, subdivision (c), ordinary wear and tear and unusual abuse or 
neglect excepted. The date of completion is  , 2024. 

 

In the event of the undersigned’s failure to comply with the above-mentioned conditions within a 
reasonable period of time, as determined by County, but not later than seven (7) days after being 
notified in writing by County, the undersigned authorizes the County to proceed to have said defects 
repaired and made good at the expense of the undersigned. The undersigned shall pay the costs and 
charges therefor upon demand. 

 
Date:   

 

Proper Name of Contractor:   
 

Signature:   
 

Print Name:   
 

Title:   
 

Representatives to be contacted for service subject to terms of Contract: 

NAME:   

ADDRESS:   
 

PHONE NO.:   
 
 
 

END OF DOCUMENT 
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GENERAL CONDITIONS 
 

1. CONTRACT TERMS AND DEFINITIONS 

1.1 Definitions 

Wherever used in the Contract Documents, the following terms shall have the 
meanings indicated, which shall be applicable to both the singular and plural thereof: 

 
1.1.1 Adverse Weather: Shall be only weather that satisfies all of the 

following conditions: (1) unusually severe precipitation, sleet, snow, hail, heat, or cold 
conditions in excess of the norm for the location and time of year it occurred, (2) 
unanticipated, and (3) at the Project. 

1.1.2 Approval, Approved, and/or Accepted: Refer to written 
authorization, unless stated otherwise. 

1.1.3 Architect: The individual, partnership, corporation, joint venture, or 
any combination thereof, named as Architect, who will have the rights and authority 
assigned to the Architect in the Contract Documents. The term Architect means the 
County's Architect on this Project or the Architect’s authorized representative. 

1.1.4 Architect’s Supplemental Instruction: A document prepared by the 
Architect to provide supplemental instructions or interpretations or to order minor changes 
in the work not involving an adjustment in the Contract Amount or Contract Time. 

1.1.5 Bidder: A contractor who intends to provide a bid to the County to 
perform the Work of this Contract. 

1.1.6 Change Order: A written order to the Contractor authorizing an 
addition to, deletion from, or revision in the Work, and/or authorizing an adjustment in the 
Contract Price or Contract Time. 

1.1.7 Construction Change Directive: A written order prepared and issued 
by the County, the Construction Manager, and/or the Architect and signed by the County 
and the Architect, directing a change in the Work. 

1.1.8 Construction Manager: The individual, partnership, corporation, joint 
venture, or any combination thereof, or its authorized representative, named as such by the 
County. If no Construction Manager is used on the Project that is the subject of this 
contract, then all references to Construction Manager herein shall be read to refer to 
County. 

1.1.9 Construction Schedule: The progress schedule of construction of the 
Project as provided by Contractor and approved by County. 

1.1.10 Contract, Contract Documents: The Contract consists exclusively of 
the documents evidencing the agreement of the County and Contractor, identified as the 
Contract Documents. Purchase Orders issued as part of the County’s ministerial account 
processes are not Contract Documents. The Contract Documents consist of the following 
documents: 

1.1.10.1 Document 00 11 16 (Notice to Bidders) 

1.1.10.2 Document 00 21 13 (Instructions to Bidders) 
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1.1.10.3 Document 00 22 19 (Supplemental Instructions to Bidders) 
1.1.10.4 Document 00 31 19 (Existing Conditions Information) 

1.1.10.5 Document 00 41 13 (Bid Form) 

1.1.10.6 Document 00 43 13 (Bid Security Form) 

1.1.10.7 Document 00 43 46 (Designated Subcontractors List) 

1.1.10.8 Document 00 45 01 (Site-Visit Certification), if a site visit was 
required. 

1.1.10.9 Document 00 45 13 (Non-Collusion Declaration) 

1.1.10.10 Document 00 45 26 (Workers’ Compensation Certification) 

1.1.10.11 Document 00 45 46.01 (Prevailing Wage and Related Labor 
Requirements Certification) 

1.1.10.12 Document 00 45 46.04 (Hazardous Materials Certification) 

1.1.10.13 Document 00 51 10 (Notice of Award) 

1.1.10.14 Document 00 52 13 (Agreement) 

1.1.10.15 Document 00 55 00 (Notice to Proceed) 

1.1.10.16 Document 00 61 30 (Escrow of Bid Documentation) 

1.1.10.17 Document 00 61 40 (Escrow Agreement for Security Deposits in Lieu 
of Retention) 

1.1.10.18 Document 00 61 13.13 (Performance Bond) 

1.1.10.19 Document 00 61 13.16 (Payment Bond) 

1.1.10.20 Document 00 65 19.26 (Final Settlement Certificate) 

1.1.10.21 Document 00 65 36 (Warranty) 

1.1.10.22 Document 00 72 13 General Conditions 

1.1.10.23 Document 00 73 13 Special Conditions 

1.1.10.24 Not Used 

1.1.10.25 Document 00 73 56 (Hazardous Materials Procedures and 
Requirements) 

1.1.10.26 Divisions 01 through 49 

1.1.10.27 All Plans, Technical Specifications, and Drawings 

1.1.10.28 Any and all addenda to any of the above documents 

1.1.10.29 Any and all change orders or written modifications to the above 
documents if approved in writing by the County. 

1.1.11 Contract Price: The total monies payable to the Contractor under the 
terms and conditions of the Contract Documents. 

1.1.12 Contract Time: The time period stated in the Agreement for the 
completion of the Work. 



ALAMEDA COUNTY GSA-CP 
Page 77 of 256 

GENERAL CONDITIONS-STIPULATED SUM 
(SINGLE-PRIME CONTRACT) 

DOCUMENT 00 72 13 
  

 

 

 
 

1.1.13 Contractor: The person or persons identified in the Agreement as 
contracting to perform the Work to be done under this Contract, or the legal representative 
of such a person or persons. 

1.1.14 County: County of Alameda, acting through its Board of Supervisors 
or any of its authorized agents. The County may, at any time: 

1.1.14.1 Direct the Contractor to communicate with or provide notice to the 
Construction Manager or the Architect on matters for which the 
Contract Documents indicate the Contractor will communicate with or 
provide notice to the County; and/or 

1.1.14.2 Direct the Construction Manager or the Architect to communicate with 
or direct the Contractor on matters for which the Contract Documents 
indicate the County will communicate with or direct the Contractor. 

1.1.15 Daily Job Report(s): Daily Project reports prepared by the 
Contractor's employee(s) who are present on Site, which shall include the information 
required herein. 

1.1.16 Day(s): Unless otherwise designated, day(s) means calendar day(s). 

1.1.17 Drawings: (or “Plans”) The graphic and pictorial portions of the 
Contract Documents showing the design, location, scope and dimensions of the work, 
generally including plans, elevations, sections, details, schedules, sequence of operation, 
and diagrams. 

1.1.18 Force Account Directive: A process that may be used when the 
County and the Contractor cannot agree on a price for a specific portion of work or before 
the Contractor prepares prices for a specific portion of work and whereby the Contractor 
performs the work as indicated herein on a time and materials basis. 

1.1.19 Premises: The real property owned by the County on which the Site 
is located. 

1.1.20 Product(s): New material, machinery, components, equipment, 
fixtures, and systems forming the Work, including existing materials or components 
required and approved by the County for reuse. 

1.1.21 Product Data: Illustrations, standard schedules, performance charts, 
instructions, brochures, diagrams, and other information furnished by the Contractor to 
illustrate a material, product, or system for some portion of the Work. 

1.1.22 Project: The planned undertaking as provided for in the Contract 
Documents. 

1.1.23 Program Manager: The individual, partnership, corporation, joint 
venture, or any combination thereof, or its authorized representative, named as such by the 
County. If no Program Manager is designated for Project that is the subject of this 
Contract, then all references to Project Manager herein shall be read to refer to County. 

1.1.24 Provide: Shall include “provide complete in place,” that is, “furnish 
and install,” and “provide complete and functioning as intended in place” unless 
specifically stated otherwise. 

1.1.25 Request for Information: A written request prepared by the  
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Contractor requesting that the Architect provide additional information necessary to clarify 
or amplify an item in the Contract Documents that the Contractor believes is not clearly 
shown or called for in the Drawings or Specifications or other portions of the Contract 
Documents, or to address problems that have arisen under field conditions. 

1.1.26 Request for Substitution: A request by Contractor to substitute an 
equal or superior material, product, thing, or service for a specific material, product, thing, 
or service that has been designated in the Contract Documents by a specific brand or trade 
name. 

1.1.27 Safety Orders: Written and/or verbal orders for construction issued 
by the California Division of Industrial Safety (“CalOSHA”) or by the United States 
Occupational Safety and Health Administration (“OSHA”). 

1.1.28 Safety Plan: Contractor’s safety plan specifically adapted for the 
Project. Contractor's Safety Plan shall comply with all provisions regarding Project safety, 
including all applicable provisions in these General Conditions. 

1.1.29 Samples: Physical examples that illustrate materials, products, 
equipment, finishes, colors, or workmanship and that, when approved in accordance with 
the Contract Documents, establish standards by which portions of the Work will be judged. 

1.1.30 Shop Drawings: All drawings, prints, diagrams, illustrations, 
brochures, schedules, and other data that are prepared by the Contractor, a subcontractor, 
manufacturer, supplier, or distributor, that illustrate how specific portions of the Work shall 
be fabricated or installed. 

1.1.31 Site: The Project site as shown on the Drawings. 

1.1.32 Specifications: That portion of the Contract Documents, Division 01 
through Division 49, and all technical sections, and addenda to all of these, if any, 
consisting of written descriptions and requirements of a technical nature of materials, 
equipment, construction methods and systems, standards, and workmanship. 

1.1.33 Subcontractor: A contractor and/or supplier who is under contract 
with the Contractor or with any other subcontractor, regardless of tier, to perform a portion 
of the Work of the Project. 

1.1.34 Submittal Schedule: The schedule of submittals as provided by 
Contractor and approved by County. 

1.1.35 Surety: The person, firm, or corporation that executes as surety the 
Contractor’s Performance Bond and Payment Bond, and must be a California admitted 
surety insurer as defined in the Code of Civil Procedure § 995.120. 

1.1.36 Work: All labor, materials, equipment, components, appliances, 
supervision, coordination, and services required by, or reasonably inferred from, the 
Contract Documents, that are necessary for the construction and completion of the Project. 

 
1.2 Laws Concerning The Contract 

Contract is subject to all provisions of the Constitution and laws of California 
governing, controlling, or affecting County, or the property, funds, operations, or powers 
of County, and such provisions are by this reference made a part hereof. Any provision 
required by law to be included in this Contract shall be deemed to be inserted. 
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1.3 No Oral Agreements 

No oral agreement or conversation with any officer, agent, or employee of 
County, either before or after execution of Contract, shall affect or modify any of the 
terms or obligations contained in any of the documents comprising the Contract. 

 
1.4 No Assignment 

Contractor shall not assign this Contract or any part thereof including, without 
limitation, any services or money to become due hereunder without the prior written 
consent of the County. Assignment without County’s prior written consent shall be null 
and void. Any assignment of money due or to become due under this Contract shall be 
subject to a prior lien for services rendered or material supplied for performance of work 
called for under this Contract in favor of all persons, firms, or corporations rendering 
services or supplying material to the extent that claims are filed pursuant to the Civil 
Code, Code of Civil Procedure, Government Code, Labor Code, and/or Public Contract 
Code, and shall also be subject to deductions for liquidated damages or withholding of 
payments as determined by County in accordance with this Contract. Contractor shall not 
assign or transfer in any manner to a Subcontractor or supplier the right to prosecute or 
maintain an action against the County. 

 
1.5 Notice And Service Thereof 

1.5.1 Any notice from one party to the other or otherwise under Contract 
shall be in writing and shall be dated and signed by the party giving notice or by a duly 
authorized representative of that party. Any notice shall not be effective for any purpose 
whatsoever unless served in one of the following manners: 

1.5.1.1 If notice is given by personal delivery thereof, it shall be considered 
delivered on the day of delivery. 

1.5.1.2 If notice is given by overnight delivery service, it shall be considered 
delivered on (1) day after date deposited, as indicated by the delivery 
service. 

1.5.1.3 If notice is given by depositing same in United States mail, enclosed 
in a sealed envelope, it shall be considered delivered three (3) days  
after date deposited, as indicated by the postmarked date. 

1.5.1.4 If notice is given by registered or certified mail with postage prepaid, 
return receipt requested, it shall be considered delivered on the day the 
notice is signed for. 

1.6 No Waiver 
The failure of County in any one or more instances to insist upon strict 

performance of any of the terms of this Contract or to exercise any option herein conferred 
shall not be construed as a waiver or relinquishment to any extent of the right to assert or 
rely upon any such terms or option on any future occasion. No action or failure to act by  
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the County, Architect, or Construction Manager shall constitute a waiver of any right or 
duty afforded the County under the Contract, nor shall any action or failure to act 
constitute an approval of or acquiescence in any breach thereunder, except as may be 
specifically agreed in writing. 

 
1.7 Substitutions For Specified Items 

Substitutions for specified items shall be governed by the Special Conditions 
(Document 00 73 13). 

 
1.8 Materials and Work 

1.8.1 Except as otherwise specifically stated in this Contract, Contractor 
shall provide and pay for all materials, labor, tools, equipment, transportation, supervision, 
temporary constructions of every nature, and all other services, management, and facilities 
of every nature whatsoever necessary to execute and complete this Contract within the 
Contract Time. 

1.8.2 Unless otherwise specified, all materials shall be new, and the best of 
their respective kinds and grades as noted or specified and workmanship shall be of good 
quality. 

1.8.3 Materials shall be furnished in ample quantities and at such times as 
to ensure uninterrupted progress of Work and shall be stored properly and protected as 
required. 

1.8.4 For all materials and equipment specified or indicated in the 
Drawings, the Contractor shall provide all labor, materials, equipment, and services 
necessary for complete assemblies and complete working systems, functioning as intended. 
Incidental items not indicated on Drawings, nor mentioned in the Specifications, that can 
legitimately and reasonably be inferred to belong to the Work described, or be necessary in 
good practice to provide a complete assembly or system, shall be furnished as though 
itemized here in every detail. In all instances, material and equipment shall be installed in 
strict accordance with each manufacturer’s most recent published recommendations and 
specifications. 

1.8.5 Contractor shall, after award of Contract by County and after relevant 
submittals have been approved, place orders for materials and/or equipment as specified so 
that delivery of same may be made without delays to the Work. Contractor shall, upon 
demand from County, present documentary evidence showing that orders have been                                      
placed. 

1.8.6 County reserves the right but has no obligation, for any neglect in 
complying with the above instructions, to place orders for such materials and/or equipment 
as it may deem advisable in order that the Work may be completed at the date specified in 
the Agreement, and all expenses incidental to the procuring of said materials and/or 
equipment shall be paid for by Contractor or withheld from payment(s) to Contractor. 

 
1.8.7 Contractor warrants good title to all material, supplies, and equipment 

installed or incorporated in Work and agrees upon completion of all Work to deliver the 
Site to County, together with all improvements and appurtenances constructed or placed 
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thereon by it, and free from any claims, liens, or charges. Contractor further agrees that 
neither it nor any person, firm, or corporation furnishing any materials or labor for any 
work covered by the Contract shall have any right to lien any portion of the Premises or 
any improvement or appurtenance thereon, except that Contractor may install metering 
devices or other equipment of utility companies or of political subdivision, title to which is 
commonly retained by utility company or political subdivision. In the event of installation 
of any such metering device or equipment, Contractor shall advise County as to owner 
thereof. 

1.8.8 Nothing contained in this Article, however, shall defeat or impair the 
rights of persons furnishing materials or labor under any bond given by Contractor for their 
protection or any rights under any law permitting such protection or any rights under any 
law permitting such persons to look to funds due Contractor in hands of County (for 
example Stop Notices), and this provision shall be inserted in all subcontracts and material 
contracts and notice of its provisions shall be given to all persons furnishing material for 
work when no formal contract is entered into for such material. 

1.8.9 Title to new materials and/or equipment for the Work of this Contract 
and attendant liability for its protection and safety shall remain with Contractor until 
incorporated in the Work of this Contract and accepted by County. No part of any 
materials and/or equipment shall be removed from its place of storage except for 
immediate installation in the Work of this Contract. Contractor shall keep an accurate 
inventory of all materials and/or equipment in a manner satisfactory to County or its 
authorized representative and shall, at the County’s request, forward it to the County. 

2. COUNTY 

2.1 Occupancy 

County reserves the right to occupy portions of the Project at any time before 
Final Completion. Neither the County’s Final Acceptance, the making of Final Payment, 
any provision in Contract Documents, nor the use or occupancy of the Work, in whole or 
in part, by County shall constitute acceptance of Work not in accordance with the 
Contract Documents nor relieve the Contractor or the Contractor’s Performance Bond 
Surety from liability with respect to any warranties or responsibility for faulty or 
defective Work or materials, equipment and workmanship incorporated therein. 

 
3. ARCHITECT 

3.1 Role and Authority 

The Architect shall represent County during the Project and will observe the 
progress and quality of the Work on behalf of County. Architect shall have the authority 
to act on behalf of County to the extent expressly provided in the Contract Documents and 
to the extent determined by County. Architect shall have authority to reject materials, 
workmanship, and/or the Work whenever rejection may be necessary, in Architect’s 
reasonable opinion, to ensure the proper execution of the Contract. 

 
3.2 Interpretations 

Architect shall, with County and on behalf of County, determine the amount, 
quality, acceptability, and fitness of all parts of the Work, and interpret the Specifications, 
drawings, and shall, with County, interpret all other Contract Documents. 
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3.3 Laws 

Architect shall have all authority and responsibility established by law, including 
Title 24 of the California Code of Regulations. 

 
3.4 Communications 

Contractor shall provide County and the Construction Manager with a copy of 
all written communication between Contractor and Architect at the same time as that 
communication is made to Architect, including, without limitation, all RFIs, 
correspondence, submittals, claims, and proposed change orders. 

 
4. CONSTRUCTION MANAGER 

4.1 Role and Authority 

If a construction manager is used on this Project (“Construction Manager” or 
“CM”), the Construction Manager will provide administration of the Contract on the 
County’s behalf. After execution of the Contract and Notice to Proceed, all 
correspondence, and/or instructions from Contractor and/or County shall be forwarded 
through the Construction Manager. The Construction Manager will not be responsible for 
and will not have control or charge of construction means, methods, techniques, 
sequences, or procedures or for safety precautions in connection with the Work, which 
shall all remain the Contractor’s responsibility. 

 
4.2 Authority to Reject 

   The Construction Manager, however, will have authority to reject materials 
and/or workmanship not conforming to the Contract Documents, as determined by the 
County and/or the Architect. The Construction Manager shall also have the authority to 
require special inspection or testing of any portion of the Work, whether it has been 
fabricated, installed or fully completed. Any decision made by the Construction Manager, 
in good faith, shall not give rise to any duty or responsibility of the Construction Manager 
to the Contractor, any Subcontractor, their agents, employees, or other persons performing 
any of the Work. The Construction Manager shall have free access to any or all parts of 
the Work at any time. 

 
4.3 If No Construction Manager 

If the County does not use a Construction Manager on this Project, all references 
to Construction Manager or CM shall be read as County. 

 
5. INSPECTIONS AND TESTS 

5.1 Tests and Inspections 
 

5.1.1 The County will select an independent testing laboratory to conduct 
tests. Selection of the materials required to be tested shall be by the laboratory or the 
County’s representative and not by the Contractor. The Contractor shall notify the 
County’s representative a sufficient time in advance of its readiness for required 
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observation or inspection. 

5.1.2 The Contractor shall notify the County’s representative a sufficient 
time in advance of the manufacture of material to be supplied under the Contract 
Documents that must by terms of the Contract Documents be tested, in order that the 
County may arrange for the testing of same at the source of supply. This notice shall be, at 
a minimum, seventy-two (72) hours prior to the manufacture of the material that needs to 
be tested. 

5.1.3 Any material shipped by the Contractor from the source of supply 
prior to having satisfactorily passed such testing and inspection or prior to the receipt of 
notice from said representative that such testing and inspection will not be required, shall 
not be incorporated into and/or onto the Project. 

5.1.4 The County will select and pay testing laboratory costs for all tests 
and inspections. Costs of tests of any materials found to be not in compliance with the 
Contract Documents shall be paid for by the County and reimbursed by the Contractor or 
deducted from the Contract Price. 

5.2 Costs for After Hours and/or Off-Site Inspections 

If the Contractor performs Work outside the County’s regular working hours or 
requests the County to perform inspections off Site, costs of any inspections required 
outside regular working hours or off Site shall be borne by the Contractor and may be 
invoiced to the Contractor by the County or the County may deduct those expenses from 
the next Progress Payment. 

 
6. CONTRACTOR 

Contractor shall construct the Work for the Contract price including any 
adjustment(s) to the Contract Price pursuant to provisions herein regarding changes to the 
Contract Price. Except as otherwise noted, Contractor shall provide and pay for all labor, 
materials, equipment, permits, fees, licenses, facilities, transportation, taxes, and services 
necessary for the proper execution and completion of the Work, except as indicated 
herein. 

 
6.1 Status of Contractor 

6.1.1 Contractor is and shall at all times be deemed to be an independent 
contractor and shall be wholly responsible for the manner in which it and its 
Subcontractors perform the services required of it by the Contract Documents. Nothing 
herein contained shall be construed as creating the relationship of employer and employee, 
or principal and agent, between the County, or any of the County’s employees or agents, 
and Contractor or any of Contractor’s Subcontractors, agents or employees. Contractor 
assumes exclusively the responsibility for the acts of its employees as they relate to the 
services to be provided during the course and scope of their employment. Contractor, its 
agents, its employees and its Subcontractors shall not be entitled to any rights or privileges 
of County employees. County shall be permitted to monitor the Contractor’s activities to 
determine compliance with the terms of this Contract. 

6.1.2 As required by law, Contractor and all Subcontractors shall be 
properly licensed and regulated by the Contractor’s State License Board, 9821 Business 
Park Drive, Post Office Box 2600, Sacramento, California 95826, http://www.cslb.ca.gov. 

http://www.cslb.ca.gov/
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6.2 Contractor’s Supervision 

6.2.1 At all times during progress of the Work, while any work is being 
performed, Contractor shall keep on the Premises, and at all other locations where any 
Work related to the Contract is being performed, a competent project manager and 
construction superintendent who are employees of the Contractor, to whom the County 
does not object and at least one of whom shall be fluent in English, written and verbal. 

6.2.2 The project manager and construction superintendent shall both speak 
fluently the predominant language of the Contractor’s employees. All workers shall be 
sufficiently competent in English to respond to inquiries and instructions and give 
directions concerning matters of safety and concerning the identification and location of 
site foremen, the Contractor’s construction superintendent, and the Contractor’s project 
manager. 

6.2.3 Before commencing the Work herein, Contractor shall give written 
notice to County of the name and relevant credentials of its project manager and 
construction superintendent. Neither the Contractor’s project manager nor construction 
superintendent shall be changed except with prior written notice to County and County’s 
approval, unless the Contractor’s project manager and/or construction superintendent 
proves to be unsatisfactory to Contractor, County, any of the County’s employees, agents, 
the Construction Manager, or the Architect, in which case, Contractor shall notify County 
in writing. The Contractor’s project manager and construction superintendent shall each 
represent Contractor, and all directions given to Contractor’s project manager and/or 
construction superintendent shall be as binding as if given to Contractor. 

6.2.4 Contractor shall give efficient supervision to Work, using its best skill 
and attention. Contractor shall carefully study and compare all Contract Documents, 
Drawings, Specifications, and other instructions and shall at once report to County, 
Construction Manager, and Architect any error, inconsistency, or omission that Contractor 
or its employees and Subcontractors may discover, in writing. The Contractor shall have                                      
responsibility for discovery of errors, inconsistencies, or omissions. 

6.3 Duty to Provide Fit Workers 

6.3.1 Contractor and Subcontractor(s) shall at all times enforce strict 
discipline and good order among their employees and shall not employ or work any unfit 
person or anyone not skilled in work assigned to that person. It shall be the responsibility 
of Contractor to ensure compliance with this requirement. County may require Contractor 
to permanently remove unfit persons from Project Site. 

6.3.2 Any person in the employ of Contractor or Subcontractor(s) whom 
County may deem incompetent or unfit shall be excluded from working on the Project and 
shall not again be employed on the Project except with the prior written consent of County. 

6.3.3 The Contractor shall furnish labor that can work in harmony with all 
other elements of labor employed or to be employed in the Work. 

6.3.4 If Contractor intends to make any change in the name or legal nature 
of the Contractor’s entity, Contractor must first notify the County. The County shall 
determine if Contractor’s intended change is permissible while performing this Contract. 

6.4 Purchase of Materials and Equipment 
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The Contractor is required to order, obtain, and store materials and equipment 
sufficiently in advance of its Work at no additional cost or advance payment from County 
to assure that there will be no delays. 

 
6.5 Documents On Work Site 

6.5.1 Contractor shall at all times keep on the Work Site, or such other 
location as County may authorize in writing one legible copy of all Contract Documents, 
including Addenda and Change Orders, and titles 19 and 24 of the California Code of 
Regulations, the specified edition(s) of the Uniform Building Code, all approved Drawings, 
Plans, Schedules, and Specifications, and all codes and documents referred to in the 
Specifications, and made part thereof. These documents shall be kept in good order and 
available to County, Construction Manager, Architect, Architect’s representatives, and all 
authorities having jurisdiction. Contractor shall be acquainted with and comply with the 
provisions of these titles as they relate to this Project. Contractor shall also be acquainted 
with and comply with all California Code of Regulations provisions relating to conditions 
on this Project. Contractor shall coordinate with Architect and Construction Manager. 

6.5.2 Daily Job Reports. Contractor shall maintain, at a minimum, at least 
one (1) set of Daily Job Reports on the Project. These must be prepared by the Contractor’s 
employee(s) who are present on Site and must include, at a minimum, the following 
information: 

6.5.2.1 A brief description of all Work performed on that day. This shall 
include a listing of what was done, which contractors were on site that 
day, and where on the site the work was performed. 

6.5.2.2 A summary of all other pertinent events and/or occurrences on that 
day. 

6.5.2.3 The weather conditions on that day. 

6.5.2.4 A list of all Subcontractor(s) working on that day, 

6.5.2.5 A list of each Contractor employee working on that day and the total 
hours worked for each employee. 

6.5.2.6 A complete list of all equipment on Site that day, whether in use or 
not. 

6.5.2.7 All complete list of all materials, supplies, and equipment delivered on 
that day. 

6.5.2.8 A complete list of all inspections and tests performed on that day. 
6.5.2.9 Each day Contractor shall provide a copy of the previous day’s Daily 

Job Report to the County or the County’s Construction Manager. 
 

6.6 Preservation of Records 

The County shall have the right to examine and audit all Daily Job Reports or 
other Project records of Contractor’s project manager(s), project superintendent(s), and/or 
project foreperson(s), all certified payroll records and/or related documents including, 
without limitation, payroll, payment, timekeeping and tracking documents; all books, 
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estimates, records, contracts, documents, bid documents, bid cost data, subcontract job 
cost reports, and other data of the Contractor, any Subcontractor, and/or supplier, 
including computations and projections related to bidding, negotiating, pricing, or 
performing the Work or Contract modification, in order to evaluate the accuracy, 
completeness, and currency of the cost, manpower, coordination, supervision, or pricing 
data at no additional cost to the County. These documents may be duplicative and/or be in 
addition to any Bid Documents held in escrow by the County. The Contractor shall make 
available at its office at all reasonable times the materials described in this paragraph for 
the examination, audit or reproduction until three (3) years after final payment under this 
Contract. Notwithstanding the provisions above, Contractor shall provide any records 
requested by any governmental agency if available, after the time set forth above. 

 
6.7 Integration of Work 

6.7.1 Contractor shall do all cutting, fitting, patching, and preparation of 
Work as required to make its several parts come together properly, to fit it to receive or be 
received by work of other contractors, and to coordinate tolerances to various pieces of 
work, showing upon, or reasonably implied by, the Drawings and Specifications for the 
completed structure, and shall conform them as County and/or Architect may direct. 

6.7.2 All cost caused by defective or ill-timed Work shall be borne by 
Contractor, inclusive of repair work. 

6.7.3 Contractor shall not endanger any work performed by it or anyone 
else by cutting, excavating, or otherwise altering work and shall not cut or 

alter work of any other contractor except with the consent of County. 

6.8 Obtaining of Permits and Licenses 

Contractor shall secure and pay for all permits, licenses, and certificates 
necessary for prosecution of Work before the date of the commencement of the Work or 
before the permits, licenses, and certificates are legally required to continue the Work 
without interruption. The Contractor shall obtain and pay, only when legally required, for 
all licenses, permits, inspections, and inspection certificates required to be obtained from or 
issued by any authority having jurisdiction over any part of the Work included in the 
Contract. All final permits, licenses, and certificates shall be delivered to County before 
demand is made for final payment. 

 
6.9 Work to Comply With Applicable Laws and Regulations 

 

6.9.1 Contractor shall give all notices and comply with the following 
specific laws, ordinances, rules, and regulations and all other applicable laws, ordinances, 
rules, and regulations bearing on conduct of Work as indicated and specified, including but 
not limited to the appropriate statutes and administrative code sections. If Contractor 
observes that Drawings and Specifications are at variance therewith, or should Contractor 
become aware of the development of conditions not covered by Contract Documents that 
will result in finished Work being at variance therewith, Contractor shall promptly notify 
County in writing, including by e-mail, and any changes deemed necessary by County shall 
be made as provided in Contract for changes in Work. 

6.9.1.1 National Electrical Safety Code, U. S. Department of Commerce 
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6.9.1.2 National Board of Fire Underwriters’ Regulations 

6.9.1.3 Uniform Building Code, latest addition, and the California Code of 
Regulations, title 24, including amendments 

6.9.1.4 Manual of Accident Prevention in Construction, latest edition, 
published by A.G.C. of America 

6.9.1.5 Industrial Accident Commission’s Safety Orders, State of California 

6.9.1.6 Regulations of the State Fire Marshall (title 19, California Code of 
Regulations) and Pertinent Local Fire Safety Codes 

6.9.1.7 Americans with Disabilities Act 

6.9.1.8 Government Code of the State of California 

6.9.1.9 Labor Code of the State of California, Division 2, part 7, Public 
Works and Public Agencies 

6.9.1.10 Public Contract Code of the State of California 

6.9.1.11 California Art Preservation Act 

6.9.1.12 U. S. Copyright Act 

6.9.1.13 U. S. Visual Artists Rights Act 

6.9.2 Contractor shall comply with all applicable mitigation measures, if 
any, adopted by any public agency with respect to this Project pursuant to the California 
Environmental Quality Act (Public Resources Code § 21000 et. Seq.) 

6.9.3 If Contractor performs any Work that it knew, or through exercise of 
reasonable care should have known, to be contrary to any applicable laws, ordinance, rules, 
or regulations, Contractor shall bear all costs arising therefrom. 

6.9.4 Where Specifications or Drawings state that materials, processes, or 
procedures must be approved by the State Fire Marshall, or other body or agency, 
Contractor shall be responsible for satisfying requirements of such bodies or agencies. 

6.10 Safety/Protection of Persons and Property 

6.10.1 The Contractor will be solely and completely responsible for 
conditions of the Work Site, including safety of all persons and property during 
performance of the Work. This requirement will apply continuously and not be limited to 
normal working hours. 

 
6.10.2 The wearing of hard hats and other personal protection equipment 

(“PPE”) shall be mandatory at all times for all personnel on Site. Contractor shall supply 
sufficient hard hats and PPE to properly equip all employees and visitors. 

 

6.10.3 Any construction review of the Contractor’s performance is not 
intended to include a review of the adequacy of the Contractor’s safety measures in, on, or 
near the Work Site. 

6.10.4 Implementation and maintenance of safety programs shall be the sole 
responsibility of the Contractor. 
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6.10.5 The Contractor shall furnish to the County a copy of the Contractor’s 
safety plan within the time frame indicated in the Contract Documents and specifically 
adapted for the Project. 

6.10.6 Contractor shall be responsible for all damages to persons or property 
that occur as a result of its fault or negligence in connection with the prosecution of this 
Contract and shall take all necessary measures and be responsible for the proper care and 
completion and final acceptance by County. All Work shall be solely at Contractor’s risk 
with the exception of damage to the Work caused by “acts of God” as defined in Public 
Contract Code § 7105. 

6.10.7 Contractor shall take, and require Subcontractors to take, all 
necessary precautions for safety of workers on the Project and shall comply with all 
applicable federal, state, local, and other safety laws, standards, orders, rules, regulations, 
and building codes to prevent accidents or injury to persons on, about, or adjacent to 
premises where Work is being performed and to provide a safe and healthful place of 
employment. Contractor shall furnish, erect, and properly maintain at all times, all 
necessary safety devices, safeguards, construction canopies, signs, nets, barriers, lights, and 
watchmen for protection of workers and the public and shall post danger signs warning 
against hazards created by such features in the course of construction. 

6.10.8 Hazards Control – Contractor shall store volatile wastes in covered 
metal containers and remove them from the Site daily. Contractor shall prevent the 
accumulation of wastes that create hazardous conditions. Contractor shall provide 
adequate ventilation during use of volatile or noxious substances. 

6.10.9 Contractor shall designate a responsible member of its organization 
on the Project, whose duty shall be to post information regarding protection and obligations 
of workers and other notices required under occupational safety and health laws, to comply 
with reporting and other occupational safety requirements, and to protect the life, safety, 
and health of workers. Name and position of person so designated shall be reported to 
County by Contractor. 

6.10.10 Contractor shall correct any violations of safety laws, rules, orders, 
standards, or regulations. Upon the issuance of a citation or notice of violation by the 
Division of Occupational Safety and Health, Contractor shall correct such violation 
promptly. 

6.10.11 Contractor shall comply with any County stormwater requirements 
that are approved by the County and applicable to the Project, at no additional cost to the 
County. 

6.10.12 In an emergency affecting safety of life or of work or of adjoining 
property, Contractor, without special instruction or authorization, shall act, at its discretion, 
to prevent such threatened loss or injury. Any compensation claimed by Contractor on 
account of emergency work shall be determined by agreement. 

6.10.13 All connections to public utilities and/or existing on-site services shall 
be made and maintained in such a manner as to not interfere with the continuing use of 
same by the County during the entire progress of the Work. 

6.10.14 Contractor shall provide such heat, covering, and enclosures as are 
necessary to protect all Work, materials, equipment, appliances, and tools against damage 
by weather conditions, such as extreme heat, cold, rain, snow, dry winds, flooding, or 
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dampness. 

6.10.15 The Contractor shall protect and preserve the Work from all damage 
or accident, providing any temporary roofs, window and door coverings, boxing, or other 
construction. The Contractor shall be responsible for existing structures, walks, roads, 
trees, landscaping, and/or improvements in working areas; and shall provide adequate 
protection therefor. If temporary removal is necessary of any of the above items, or 
damage occurs due to the Work, the Contractor shall replace same at his expense with 
same kind, quality, and size of Work or item damaged. This shall include any adjoining 
property of the County and others. 

6.10.16 Contractor shall take adequate precautions to protect existing roads, 
sidewalks, curbs, pavements, utilities, adjoining property, and structures (including, 
without limitation, protection from settlement or loss of lateral support), and to avoid 
damage thereto, and repair any damage thereto caused by construction operations. 
Contractor shall confine apparatus, the storage of materials, and the operations of workers to 
limits indicated by law, ordinances, permits, or directions of Architect, and shall not interfere  
with the Work or unreasonably encumber Premises or overload any structure with materials.  
Contractor shall enforce all instructions of County and Architect regarding signs, advertising,  
fires, and smoking, and require that all workers comply with all regulations while on Project Site. 

6.10.17 Contractor, Contractor’s employees, Subcontractors, Subcontractors’ 
employees, or any person associated with the Work shall conduct themselves in a manner 
appropriate for a public site. No verbal or physical contact with the public, neighbors, or 
tenants, or profanity, or inappropriate attire or behavior will be permitted. County may 
require Contractor to permanently remove non-complying persons from Project Site. 

6.10.18 Contractor shall take care to prevent disturbing or covering any 
survey markers, monuments, or other devices marking property boundaries or corners. If 
such markers are disturbed, Contractor shall have a civil engineer, registered as a 
professional engineer in California, replace them at no cost to County. 

6.10.19 In the event that the Contractor enters into any agreement with 
owners of any adjacent property to enter upon the adjacent property for the purpose of 
performing the Work, Contractor shall fully indemnify, defend, and hold harmless each 
person, entity, firm, or agency that owns or has any interest in adjacent property. The form 
and content of the agreement of indemnification shall be approved by the County prior to 
the commencement of any Work on or about the adjacent property. The Contractor shall 
also indemnify the County as provided in the indemnification provision herein. These 
provisions shall be in addition to any other requirements of the owners of the adjacent 
property. 

6.11 Working Evenings and Weekends 

Contractor may be required to work evenings and/or weekends at no additional 
cost to the County. Contractor shall give the County seventy-two (72) hours’ notice prior 
to performing any evening and/or weekend work. Contractor shall perform all evening 
and/or weekend work only upon County’s approval and in compliance with all applicable 
rules, regulations, laws, and local ordinances including, without limitation, all noise and 
light limitations. Contractor shall reimburse the County for any expenses necessitated by 
the Contractor’s evening and/or weekend work. 
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6.12 Badge Policy For Contractors 

All Contractors doing work on the Project will provide their workers with 
identification badges. These badges will be worn by all members of the Contractor’s staff 
who are working in a County facility. 

 
6.12.1 Badges must be filled out in full and contain the following 

information: 

6.12.1.1 Name of Contractor and Contractor’s Company logo, if any 

6.12.1.2 Name and front facial photograph of Employee 

6.12.1.3 Contractor’s address and phone number 

6.12.1.4 Name and phone number of Project Manager (County) 
 

6.12.2 Badges are to be worn when the Contractor or Contractor’s 
employees are on site and must be visible at all times. Contractors must inform their 
employees that they are required to allow County employees to review the information on 
the badges upon request 

6.12.3 Contractor or subcontractor staff or employees who fail to display 
identification badges as required will not be allowed to access the job site and shall not be 
considered an acceptable project delay or an allowable cost impact to the Project. 

6.13 County Drug Policy - Drug-Free Workplace 

6.13.1 Contractor, Contractor's employees, and Contractor's Subcontractors 
and their employees shall comply with the County's policy of maintaining a drug-free 
workplace. Neither Contractor/Subcontractor nor Contractor's/Subcontractor's employees 
shall unlawfully manufacture, distribute, dispense, possess or use controlled substances, as 
defined in 21 U.S. Code § 812, including marijuana, heroin, cocaine, and amphetamines, at 
any County facility or work site. If Contractor or any employee of contractor is convicted 
or pleads nolo contendere to a criminal drug statute violation occurring at a County facility 
or work site, the Contractor within five (5) calendar days thereafter shall notify the Project 
Manager with the name of the employee, date and statutory conviction, and name of the 
Court in which the conviction was entered. Violation of this provision shall constitute a 
material breach of this contract. 

6.14 Cleaning Up 

6.14.1 The Contractor shall provide all services, labor, materials, and 
equipment necessary for protecting the Work, all Project occupants, furnishings, 
equipment, and building structure from damage until its completion and final acceptance 
by County. Dust barriers shall be provided to isolate dust and dirt from construction 
operations. At completion of the Work and portions thereof, Contractor shall clean to the 
original state any areas beyond the Work area that become dust laden as a result of the 
Work. The Contractor must erect the necessary warning signs and barricades to ensure the 
safety of all Project occupants. The Contractor at all times must maintain good 
housekeeping practices to reduce the risk of fire damage and must make a fire extinguisher, 
fire blanket, and/or fire watch, as applicable, available at each location where cutting, 
braising, soldering, and/or welding is being performed and locations where there is an 
increased risk of fire. 
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6.14.2 Contractor at all times shall keep Premises free from debris such as 
waste, rubbish, and excess materials and equipment caused by the Work. Contractor shall 
not leave debris under, in, or about the Premises, but shall promptly remove same from the 
Premises on a daily basis. If Contractor fails to clean up, County may do so, and the cost 
thereof shall be charged to Contractor. If Contract is for work on an existing facility, 
Contractor shall also perform specific clean-up on or about the Premises upon request by 
the County as it deems necessary for the continuing use of the facility. Contractor shall 
comply with all related provisions of the Specifications. 

6.14.3 If the Construction Manager, Architect, or County observes the 
accumulation of trash and debris, the County will give the Contractor a 24-hour written 
notice to mitigate the condition. 

6.14.4 Should the Contractor fail to perform the required clean-up, or should 
the clean-up be deemed unsatisfactory by the County, the County will then perform the 
clean-up. All cost associated with the clean-up work (including all travel, payroll burden, 
and costs for supervision) will be deducted from the Contract Price, or County may 
withhold those amounts from payment(s) to Contractor. 

7. SUBCONTRACTORS 

7.1 Contractor Shall Provide Subcontractor Information 

Contractor shall provide the County with information for all Subcontracts as 
indicated in the Contractor’s Submittals and Schedules Section herein. 

 
7.2 No Contractual Relationship Between County and Subcontractors 

No contractual relationship exists between the County and any Subcontractor, 
Supplier, or sub-subcontractor supplier, or sub-subcontractor by reason of this Contract. 

 
7.3 Contractor Binds Every Subcontractor by Terms of Contract 

       Contractor agrees to bind every Subcontractor by terms of Contract as far as 
those terms are applicable to Subcontractor’s work If Contractor shall subcontract any 
part of this Contract, Contractor shall be as fully responsible to County for acts and 
omissions of any Subcontractor and of persons either directly or indirectly employed by 
any Subcontractor, as it is for acts and omissions of persons directly employed by 
Contractor. The divisions or sections of the Specifications are not intended to control the 
Contractor in dividing the Work among Subcontractors or limit the work performed by 
any trade. 

 
7.4 No Waiver of Obligations 

      County's consent to, or approval of, or failure to object to, any Subcontractor under this 
Contract shall not in any way relieve Contractor of any obligations under this Contract,  
and no such consent shall be deemed to waive any provisions of this Contract. 

 
7.5 Contractor to Familiarize Itself with Laws 

Contractor is directed to familiarize itself with §§4100 through 4114 of the 
Public Contract Code of the State of California, as regards subletting and subcontracting, 
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and to comply with all applicable requirements therein. In addition, Contractor is directed 
to familiarize itself with §§1720 through 1861 of the Labor Code of the State of 
California, as regards the payment of prevailing wages and related issues, and to comply 
with all applicable requirements therein all including, without limitation, § 1775 and the 
Contractor’s and Subcontractors’ obligations and liability for violations of prevailing wage 
law and other applicable laws. 

 
7.6 Subcontractor Substitutions 

No Contractor whose Bid is accepted shall, without consent of the County and 
in full compliance with § 4100, et seq, of the Public Contract Code, including, without 
limitation, §§4107, 4107.5, and 4109 of the Public Contract Code, either: 

 

7.6.1 Substitute any person as a Subcontractor in place of the Subcontractor 
designated in the original Bid; or 

7.6.2 Permit any Subcontract to be assigned or transferred, or allow any 
portion of the Work to be performed by anyone other than the original Subcontractor listed 
in the Bid; or 

7.6.3 Sublet or subcontract any portion of the Work in excess of one-half of 
one percent (1/2 of 1%) of the Contractor’s total bid as to which his original bid did not 
designate a Subcontractor. 

7.7 Subcontractor Coordination 

The Contractor shall be responsible for the coordination of the trades, 
Subcontractors, sub-subcontractors, and material or equipment suppliers working on the 
Project. 

7.8 Subcontractor Relations 
Contractor is solely responsible for settling any differences between the 

Contractor and its Subcontractor(s) or between Subcontractors. 

7.9 Assignment or Termination 

Contractor must include in all of its subcontracts the assignment provisions as 
indicated in the Termination section of these General Conditions. 

8. OTHER CONTRACTS/CONTRACTORS 

8.1 County Right to Perform 

County reserves the right to let other contracts, and/or to perform work with its 
own forces, in connection with the Project. Contractor shall afford other County and other 
contractors’ reasonable opportunity for introduction and storage of their materials and 
execution of their work and shall properly coordinate and connect Contractor’s Work with 
the work of County and other contractors. 

 
8.2 Protection of Work 

In addition to Contractor’s obligation to protect its own Work, Contractor shall 
protect the work of County and any other contractor that Contractor encounters while 
working on the Project. 
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8.3 Coordination with Other Work 

If any part of Contractor’s Work depends for proper execution or results upon 
work of County or any other contractor, the Contractor shall inspect and promptly report to 
the County in writing, including by e-mail, before proceeding with its Work any defects in 
County’s or any other contractor’s work that render Contractor’s Work unsuitable for 
proper execution and results. Contractor shall be held accountable for damages to County 
for County’s or any other contractor’s work that Contractor failed to inspect or should have 
inspected. Contractor’s failure to inspect and report shall constitute Contractor’s 
acceptance of all County’s or other contractor’s work as fit and proper for reception of 
Contractor’s Work, except as to defects that may develop in County’s or other contractor’s 
work after execution of Contractor’s Work. 

 
8.4 Measurement of Work Performed 

To ensure proper execution of its subsequent work, Contractor shall measure 
and inspect work already in place and shall at once report to the County in writing, 
including by e-mail, any discrepancy between that executed work and the Contract 
Documents. 

 
8.5 Knowledge of Other Work 

Contractor shall ascertain to its own satisfaction the scope of the Project and 
nature of any County-performed work or other contracts that have been or may be awarded 
by County in prosecution of the Project to the end that Contractor may perform this 
Contract in light of the other contracts, if any. 

 
8.6 No Exclusive Occupancy of Site 

Nothing herein contained shall be interpreted as granting to Contractor 
exclusive occupancy of the Site, the Premises, or of the Project. Contractor shall not cause 
any unnecessary hindrance or delay to the use and/or operation(s) of the Premises and/or to 
County or any other contractor working on the Project. If simultaneous execution of any 
contract or operation is likely to cause interference with performance of Contractor’s 
Contract, Contractor shall coordinate with those contractor(s), person(s), and/or entity(s) 
and shall notify the County of the resolution. 

 
9. DRAWINGS AND SPECIFICATIONS 

9.1 List of all Drawings 

A complete list of all Drawings that form a part of the Contract is to be found 
in Document 00 11 15 (List of Drawing Sheets) 

 
9.2 Technical and Trade Words 

Materials or Work described in words that so applied have a well-known 
technical or trade meaning shall be deemed to refer to recognized standards unless noted 
otherwise. 

 
9.3 Trade Name or Trade Term 

It is not the intention of this Contract to go into detailed descriptions of any 
materials and/or methods commonly known to the trade under “trade name” or “trade 
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term.” The mere mention or notation of “trade name” or “trade term” shall be considered a 
sufficient notice to Contractor that it will be required to complete the work so named, 
complete, finished, and operable, with all its appurtenances, according to the best practices 
of the trade. 

 
9.4 The Naming of any Material and/or Equipment Shall Mean Furnishing 

The naming of any material and/or equipment shall mean furnishing and 
installing of same, including all incidental and accessory items thereto and/or labor, 
therefore, as per best practices of the trade(s) involved, unless specifically noted otherwise. 

 
9.5 Contract Documents are Complementary 

Contract Documents are complementary, and what is called for by one shall be 
binding as if called for by all. As such, Drawings and Specifications are intended to be 
fully cooperative and to agree. However, if Contractor observes that Drawings and 
Specifications are in conflict, Contractor shall promptly notify County and Architect in 
writing, including by e-mail, and any necessary changes shall be made as provided in the 
Contract Documents. 

 
9.6 Drawings and Specifications are Intended to Comply with All Laws 

Drawings and Specifications are intended to comply with all laws ordinances, 
rules, and regulations of constituted authorities having jurisdiction, and where referred to in 
the Contract Documents, the laws, ordinances, rules, and regulations shall be considered as 
a part of the Contract within the limits specified. Contractor shall bear all expense of 
correcting work done contrary to said laws, ordinances, rules, and regulations. 

 
9.7 Plans, Drawings, Designs, Specifications are County Property 

All copies of Plans, Drawings, Designs, Specifications and copies of other 
incidental architectural and engineering work, or copies of other Contract Documents 
furnished by County, are the property of County. They are not to be used by Contractor in 
other work and, with the exception of signed sets of Contract Documents, are to be returned 
to County on request at completion of Work or may be used by County as it may require 
without any additional costs to County. Neither the Contractor nor any Subcontractor, or 
material or equipment supplier shall own or claim copyright in the Drawings, 
Specifications, and other documents prepared by the Architect. County hereby grants the 
Contractor, Subcontractors, sub-subcontractors, and material or equipment suppliers a 
limited license to use applicable portions of the Drawings prepared for the Project in the 
execution of their Work under the Contract Documents. 

 
9.8 Order of Precedence 

In the case of discrepancy or ambiguity in the Contract Documents, the order 
of precedence in Document (Agreement Form Stipulated sum (Single Prime Contract)) 
shall prevail. 

 
9.9 Resolution of Discrepancy or Ambiguity 

However, in the case of discrepancy or ambiguity solely between and among 
the Drawings and Specifications, the discrepancy or ambiguity shall be resolved in favor of 
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the interpretation that will provide County with the functionally complete and operable 
Project described in the Drawings and Specifications. 

 
9.10 County Clarification 

In case of ambiguity, conflict, or lack of information, County will furnish 
clarifications with reasonable promptness. Should any clarification, in the opinion of 
Contractor, cause an increase in the Contract Price, Contractor may request a change in the 
Contract Price and/or Contract. Within seven (7) days after receipt of the interpretation or 
request, Contractor to submit to the Construction Manager a detailed description of the 
contract requirements that were exceeded and the resulting change in cost. 

 
10. CONTRACTOR’S SUBMITTALS AND SCHEDULES 

Refer to Document 01 33 00 “Submittal Procedures.” Contractor’s submittals 
shall comply with the provisions and requirements of the Specifications. 

 
10.1 Schedule of Work, Schedule of Submittals, and Schedule of Values 

Within TEN (10) calendar days after the date of the Notice to Proceed (unless 
otherwise specified in the Specifications), the Contractor shall prepare and submit to the 
County for review, in a form supported by sufficient data to substantiate its accuracy as the 
County may require: 

10.1.1 Preliminary Schedule 

A preliminary schedule of construction indicating the starting and completion 
dates of the various stages of the Work, including any information and following any form 
as may be specified in the Specifications. Once approved by County, this shall become the 
Construction Schedule. This schedule shall include and identify all tasks that are on the 
Project’s critical path with a specific determination of the start and completion of each 
critical path task as well as all contract milestones and each milestone’s completion date(s) 
as may be required by the County. 

10.1.2 Preliminary Schedule of Values 

A preliminary schedule of values for all of the Work, which must include 
quantities and prices of items aggregating the Contract Price and must subdivide the Work 
into component parts in sufficient detail to serve as the basis for progress payments during 
construction. This preliminary schedule of values shall include, at a minimum, the 
following information, and the following structure: 

10.1.2.1 Divided into at least the following categories: 

10.1.2.1.1 Overhead and profit; 

10.1.2.1.2 Supervision; 

10.1.2.1.3 General conditions; 

10.1.2.1.4 Layout; 

10.1.2.1.5 Mobilization; 

10.1.2.1.6 Submittals; 

10.1.2.1.7 Bonds and insurance; 
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10.1.2.1.8 Close-out documentation; 

10.1.2.1.9 Demolition; 

10.1.2.1.10 Installation; 

10.1.2.1.11 Rough-in; 

10.1.2.1.12 Finishes; 

10.1.2.1.13 Testing; 

10.1.2.1.14 Punch list and acceptance. 

10.1.2.2 Divided by each of the following areas: 

10.1.2.2.1 Site work; 

10.1.2.2.2 By each building; 

10.1.2.2.3 By each floor. 
10.1.3 The preliminary schedule of values shall not provide for values any 

greater than the following percentages of the Contract value: 

10.1.3.1 Mobilization and layout combined to equal not more than 1%; 

10.1.3.2 Submittals, samples and shop drawings combined to equal not more 
than 3%, bonds and insurance combined to equal not more than 2%. 

10.1.3.3 Closeout documentation shall have a value in the preliminary schedule 
of not less than 5%. 

10.1.4 Notwithstanding any provision of the Contract Documents to the 
contrary, payment of the Contractor's overhead, supervision, general conditions costs, and 
profit, as reflected in the Cost Breakdown, shall be paid by the County in equal 
installments, based on percentage complete, with the disbursement of Progress Payments 
and the Final Payment. 

10.1.5 Contractor shall certify that the preliminary schedule of values, as 
submitted to the County, is accurate and reflects the costs as developed in preparing 
Contractor’s bid. The preliminary schedule of values shall be subject to the County's review 
and approval of the form and content thereof. In the event that the County objects to any 
portion of the preliminary schedule of values, the County shall notify the Contractor, in 
writing, including by e-mail, of the County's objection(s) to the preliminary schedule of 
values. Within five (5) calendar days of the date of the County's written objection(s), 
Contractor shall submit a revised preliminary schedule of values to the County for review 
and approval. The foregoing procedure for the preparation, review, and approval of the 
preliminary schedule of values shall continue until the County has approved the entirety of 
the preliminary schedule of values. 

10.1.6 Once the preliminary schedule of values is approved by the County, 
this shall become the Schedule of Values. The Schedule of Values shall not be thereafter 
modified or amended by the Contractor without the prior consent and approval of the 
County, which may be granted or withheld in the sole discretion of the County. 

10.1.7 Preliminary Schedule of Submittals 

A preliminary schedule of submittals, including Shop Drawings, Product 
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Data, and Samples submittals. Once approved by County, this shall become the Submittal 
Schedule. All submittals shall be forwarded to the County by the date indicated on the 
approved Submittal Schedule unless an earlier date is necessary to maintain the 
Construction Schedule, in which case those submittals shall be forwarded to the County so 
as not to delay the Construction Schedule. 

10.1.8 Safety Plan 

Contractor’s Safety Plan specifically adapted for the Project. Contractor's 
Safety Plan shall comply with the following requirements: 

10.1.8.1 All applicable requirements of California Division of Industrial Safety 
(“CalOSHA”) and/or of the United States Occupational Safety and 
Health Administration (“OSHA”). 

10.1.8.1.1 All provisions regarding Project safety, including all 
applicable provisions of these General Conditions. 

10.1.8.2 Contractor’s Safety Plan shall be in English and in the language(s) of 
the Contractor’s and its Subcontractors’ employees. 

10.1.9 Site Security and Logistics Plan 

10.1.9.1 Contractor’s Site Logistics and Security Plan, based on the Project’s 
security requirements and to be approved by the County before 
commencement of the work shall comply with the following 
requirements and include, but not necessarily be limited to the 
following: Working Hours, Tool Control, Crew Size, Delivery Plan, 
Staging Area, Security Clearances, Cutting/Drilling/Demolition, 
Working around inmates, and Materials Control. 

10.1.10 Complete Subcontractor List 

The name, address, telephone number, facsimile number, California State 
Contractors License number, classification, and monetary value of all Subcontracts for 
parties furnishing labor, material, or equipment for completion of the Project. 

10.1.11 General Requirements 

10.1.11.1 Contractor must provide all schedules both in hard copy and 
electronically, in a format (for example, Microsoft Project or 
Primavera) approved in advance by the County. 

10.1.11.2 The County will review the schedules submitted, and the Contractor 
shall make changes and corrections in the schedules as requested by 
the County and resubmit the schedules until approved by the County. 

10.1.11.3 The County shall have the right at any time to revise the schedule of 
values if, in the County's sole opinion, the schedule of values does not 
accurately reflect the value of the Work performed. 

10.1.11.4 All submittals and schedules must be approved by the County before 
Contractor can rely on them as a basis for payment. 

10.2 Monthly Progress Schedule 

10.2.1 Upon request by the County, Contractor shall provide a Monthly 
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Progress Schedule to the County. A Monthly Progress Schedule shall update the approved 
Construction Schedule or the last Monthly Progress Schedule, showing all work completed 
and to be completed. The monthly Progress Schedule shall be sent within the timeframe 
requested by the County and shall be in a format acceptable to the County and contain a 
written narrative of the progress of work that month and any changes, delays, or events 
that may affect the work. The process for County approval of the Monthly Progress 
Schedule shall be the same as the process for approval of the Construction Schedule. 

10.2.2 Contractor shall also submit Monthly Progress Schedule(s) with all 
payment applications. 

10.3 Material Safety Data Sheets (MSDS) 

Contractor is required to ensure Material Safety Data Sheets are available in a 
readily accessible place at the Work Site for any material requiring a Material Safety Data 
Sheet per the Federal “Hazard Communication” standard, or employees right to know law. 
The Contractor is also required to ensure proper labeling on substance brought onto the job 
site and that any person working with the material or within the general area of the material 
is informed of the hazards of the substance and follows proper handling and protection 
procedures. Two additional copies of the Material Safety Data Sheets shall also be 
submitted directly to the County. 

 
11. SITE ACCESS, CONDITIONS, AND REQUIREMENTS 

11.1 Site Investigation 

Before bidding on this Work, Contractor shall make a careful investigation of 
the Site and thoroughly familiarize itself with the requirements of the Contract. By the act 
of submitting a bid for the Work included in this Contract, Contractor shall be deemed to 
have made a complete study and investigation, and to be familiar with and accepted the 
existing conditions of the Site. 

 
11.2 Soils Investigation Report 

11.2.1 When a soils investigation report obtained from test holes at Site is 
available, that report shall be available to the Contractor but shall not be a part of this 
Contract. Any information obtained from that report, or any information given on 
Drawings as to subsurface soil condition or to elevations of existing grades or elevations of 
underlying rock is approximate only, is not guaranteed, does not form a part of this 
Contract, and Contractor may not rely thereon. By submitting its bid, Contractor 
acknowledges that it has made a visual examination of Site and has made whatever tests 
Contractor deems appropriate to determine underground condition of the soil. 

11.2.2 Contractor agrees that no claim against County will be made by 
Contractor for damages and hereby waives any rights to damages if, during progress of 
Work, Contractor encounters subsurface or latent conditions at Site materially differing 
from those shown on Drawings or indicated in Specifications, or for unknown conditions 
of an unusual nature that differ materially from those ordinarily encountered in the work of 
the character provided for in Plans and Specifications, except as indicated in the provisions 
of these General Conditions regarding trenches, trenching, and/or existing utility lines. 

11.3 Access to Work 

County and its representatives shall at all times have access to Work wherever 
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it is in preparation or progress, including storage and fabrication. Contractor shall provide 
safe and proper facilities for such access so that County's representatives may perform their 
functions. 

 
11.4 Layout and Field Engineering 

11.4.1 All field engineering required for layout of this Work and 
establishing grades for earthwork operations shall be furnished by Contractor at its 
expense. This Work shall be done by a qualified, California-registered civil engineer 
approved in writing by County and Architect. Any required “Record” drawings of Site 
development shall be prepared by the approved civil engineer. 

11.4.2 The Contractor shall be responsible for having ascertained pertinent 
local conditions such as location, accessibility, and general character of the Site and for 
having satisfied itself as to the conditions under which the Work is to be performed. 
County shall not be liable for any claim for allowances because of Contractor’s error or 
negligence in acquainting itself with the conditions at the Site. 

11.4.3 Contractor shall protect and preserve established benchmarks and 
monuments and shall make no changes in locations without the prior written approval of 
County. Contractor shall replace any benchmarks or monuments that are lost or destroyed 
subsequent to proper notification of County and with County's approval. 

11.5 Utilities 

Utilities shall be provided as indicated in the Specifications. 
 

11.6 Sanitary Facilities 

Sanitary facilities shall be provided as indicated in the Specifications. 
 

11.7 Surveys 

Contractor shall provide surveys done by a California-licensed civil engineer 
surveyor to determine locations of construction, grading, and site work as required to 
perform the Work. 

 
11.8 Regional Notification Center 

The Contractor, except in an emergency, shall contact the appropriate regional 
notification center at least two (2) days prior to commencing any excavation if the 
excavation will be conducted in an area or in a private easement that is known, or 
reasonably should be known, to contain subsurface installations other than the underground 
facilities owned or operated by the County, and obtain an inquiry identification number 
from that notification center. No excavation shall be commenced and/or carried out by the 
Contractor unless an inquiry identification number has been assigned to the Contractor or 
any Subcontractor, and the Contractor has given the County the identification number. 
Any damages arising from Contractor's failure to make appropriate notification shall be at 
the sole risk and expense of the Contractor. Any delays caused by failure to make 
appropriate notification shall be at the sole risk of the Contractor and shall not be 
considered for an extension of the Contract time. 

 
11.9 Existing Utility Lines 
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11.9.1 Pursuant to Government Code § 4215, County assumes the 
responsibility for removal, relocation, and protection of main or trunk utility lines and 
facilities located on the Construction Site at the time of commencement of construction 
under this Contract with respect to any such utility facilities that are not identified in the 
Plans and Specifications. Contractor shall not be assessed for liquidated damages for delay 
in completion of the Project caused by failure of County or the owner of a utility to provide 
for removal or relocation of such utility facilities. 

11.9.2 Locations of existing utilities provided by County shall not be 
considered exact, but approximate within reasonable margin and shall not relieve 
Contractor of responsibilities to exercise reasonable care nor costs of repair due to 
Contractor’s failure to do so. County shall compensate Contractor for the costs of locating, 
repairing damage, not due to the failure of Contractor to exercise reasonable care, and 
removing or relocating such utility facilities not indicated in the Plans and Specifications 
with reasonable accuracy, and for equipment necessarily idle during such work. 

11.9.3 No provision herein shall be construed to preclude assessment 
against Contractor for any other delays in completion of the Work. Nothing in this Article 
shall be deemed to require County to indicate the presence of existing service laterals, 
appurtenances, or other utility lines, with the exception of main or trunk utility lines. 
Whenever the presence of these utilities on the Site of the construction Project can be 
inferred from the presence of other visible facilities, such as buildings, meter junction 
boxes, on or adjacent to the Site of the construction. 

11.9.4 If Contractor, while performing Work under this Contract, discovers 
utility facilities not identified by County in Contract Plans and Specifications, Contractor 
shall immediately notify the County and the utility in writing. The cost of repair for 
damage to above-mentioned visible facilities without prior written notification to the 
County shall be borne by the Contractor. 

11.10 Notification 

Contractor understands, acknowledges and agrees that the purpose for prompt 
notification to the County pursuant to these provisions is to allow the County to investigate 
the condition so that the County shall have the opportunity to decide how the County 
desires to proceed as a result of the condition. Accordingly, failure of Contractor to 
promptly notify the County in writing, including by e-mail, pursuant to these provisions, 
shall constitute Contractor's waiver of any claim for damages or delay incurred as a result 
of the condition. 

 
11.11 Hazardous Materials 

Contractor shall comply with all provisions and requirements of the Contract 
Documents related to hazardous materials including, without limitation, Hazardous 
Materials Procedures, and Requirements. 

 
11.12 No Signs 

Neither the Contractor nor any other person or entity shall display any signs 
not required by law or the Contract Documents at the Site, fences trailers, offices, or 
elsewhere on the Site without specific prior written approval of the County. 
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12. TRENCHES 

12.1 Trenches Greater Than Five Feet 

Pursuant to Labor Code § 6705, if the Contract Price exceeds $25,000 and 
involves the excavation of any trench or trenches five (5) feet or more in depth, the 
Contractor shall, in advance of excavation, promptly submit to the County and/or a 
registered civil or structural engineer employed by the County or Architect, a detailed plan 
showing the design of shoring for protection from the hazard of caving ground during the 
excavation of such trench or trenches. 

 
12.2 Excavation Safety 

If such plan varies from the Shoring System Standards established by the 
Construction Safety Orders, the plan shall be prepared by a registered civil or structural 
engineer, but in no case shall such plan be less effective than that required by the 
Construction Safety Orders. No excavation of such trench or trenches shall be commenced 
until said plan has been accepted by the County or by the person to whom authority to 
accept has been delegated by the County. 

 
12.3 No Tort Liability of County 

Pursuant to Labor Code § 6705, nothing in this Article 12 shall impose tort 
liability upon the County or any of its employees. 

 
12.4 No Excavation Without Permits 

The Contractor shall not commence any excavation Work until it has secured 
all necessary permits including the required CalOSHA excavation/shoring permit. Any 
permits shall be prominently displayed on the Site prior to the commencement of any 
excavation. 

 
12.5 Discovery of Hazardous Waste and/or Unusual Conditions 

12.5.1 Pursuant to Public Contract Code § 7104, if the Work involves 
digging trenches or other excavations that extend deeper than four feet below the Surface, 
the Contractor shall promptly, and before the following conditions are disturbed, notify the 
County, in writing, including by e-mail, of any: 

12.5.1.1 Material that the Contractor believes may be material that is hazardous 
waste, as defined in § 25117 of the Health and Safety Code that is 
required to be removed to a Class I, Class II, or Class III disposal site 
in accordance with provisions of existing law. 

12.5.1.2 Subsurface or latent physical conditions at the Site differing from 
those indicated. 

12.5.1.3 Unknown physical conditions at the Site of any unusual nature, 
different materially from those ordinarily encountered and generally 
recognized as inherent in work of the character provided for in the 
Contract. 

12.5.2 The County shall promptly investigate the conditions, and if it finds 
that the conditions do materially so differ, or do involve hazardous waste, and cause a 
decrease or increase in the Contractor’s cost of, or the time required for, performance of 
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any part of the Work, shall issue a Change Order under the procedures described herein. 

12.5.3 In the event that a dispute arises between County and the Contractor 
whether the conditions materially differ, or involve hazardous waste, or cause a decrease or 
increase in the Contractor’s cost of, or time required for, performance of any part of the 
Work, the Contractor shall not be excused from any scheduled completion date provided 
for in the Contract, but shall proceed with all work to be performed under the Contract. 
The Contractor shall retain any and all rights provided either by Contract or by law that 
pertains to the resolution of disputes and protests. 

13. INSURANCE AND BONDS 

13.1 Insurance 

All insurance required of Contractor and/or its Subcontractor(s) shall be in 
amounts set forth in the Special Conditions and shall include the provisions set forth in this 
paragraph 13. 

 
13.1.1 Commercial General Liability and Automobile Liability 

Insurance 

13.1.1.1 Contractor shall procure and maintain, during the life of this Contract, 
Commercial General Liability Insurance and Automobile Liability 
Insurance that shall protect Contractor, County, Construction 
Manager(s), and Architect(s) from all claims for bodily injury, 
property damage, personal injury, death, advertising injury, and 
medical payments arising from operations under this Contract. 
Contractor shall ensure that Products Liability and Completed 
Operations coverage and Fire Damage Liability is included within the 
above policies and within the required limits, or Contractor shall 
procure and maintain these coverages separately. 

13.1.1.2 Subcontractor: Contractor shall require its Subcontractors if any, to 
procure and maintain similar Commercial General Liability Insurance 
and Automobile Liability Insurance with minimum limits equal to the 
amount required of the Contractor. Contractor shall verify 
Subcontractor’s compliance. 

13.1.2 Excess Liability Insurance 

13.1.2.1 Contractor shall procure and maintain, during the life of this Contract, 
Excess Liability Insurance that shall protect Contractor, County, 
Construction Manager, and Architect in amounts and including the 
provisions as set forth in the Special Conditions, and that complies 
with all requirements for Commercial General Liability and 
Automobile Liability and Employers’ Liability Insurance. 

13.1.2.2 Subcontractor: Contractor shall require its Subcontractor if any, to 
procure and maintain similar Excess Liability Insurance with 
minimum limits equal to the amount required of the Contractor. 
Contractor shall verify Subcontractor’s compliance. 

13.1.3 Workers’ Compensation and Employers’ Liability Insurance 

13.1.3.1 In accordance with provisions of § 3700 of the California Labor Code, 
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the Contractor and every Subcontractor shall be required to secure the 
payment of compensation to its employees. 

13.1.3.2 Contractor shall procure and maintain, during the life of this Contract, 
Workers’ Compensation Insurance and Employers’ Liability Insurance 
for all of its employees engaged in work under this Contract, on/or at 
the Site of the Project. This coverage shall cover, at a minimum, 
medical and surgical treatment, disability benefits, rehabilitation 
therapy, and survivors' death benefits. Contractor shall require its 
Subcontractor if any, to procure and maintain Workers’ Compensation 
Insurance and Employers’ Liability Insurance for all employees of 
Subcontractor. Any class of employee or employees not covered by a 
Subcontractor’s insurance shall be covered by Contractor’s insurance. 
If any class of employee or employees engaged in Work under this 
Contract, on or at the Site of the Project, is not protected under the 
Workers’ Compensation Statute, Contractor shall provide, or shall 
cause a Subcontractor to provide, adequate insurance coverage for the 
protection of any employee not otherwise protected before any of 
those employee commence work. 

13.1.4 Builder's Risk Insurance: Builder's Risk "All-Risk" Insurance. 

Contractor shall procure and maintain, during the life of this Contract, Builder’s 
Risk (Course of Construction), or similar first party property coverage acceptable to the 
County, issued on a replacement cost value basis. The cost shall be consistent with the 
total replacement cost of all insurable Work of the Project included within the Contract 
Documents. Coverage is to insure against all risks of accidental physical loss and shall 
include without limitation the perils of vandalism and/or malicious mischief (both without 
any limitation regarding vacancy or occupancy), sprinkler leakage, civil authority, sonic 
disturbance, earthquake, flood, collapse, wind, fire, war, terrorism, lightning, smoke, and 
rioting. Coverage shall include debris removal, demolition, increased costs due to 
enforcement of all applicable ordinances and/or laws in the repair and replacement of 
damaged and undamaged portions of the property, and reasonable costs for the Architect’s 
and engineering services and expenses required as a result of any insured loss upon the 
Work and Project, including completed Work and Work in Progress, to the full insurable 
value thereof. 

 
13.1.5 Proof of Carriage of Insurance and Other Requirements: 

Endorsements and Certificates. 

13.1.5.1 Contractor shall not commence Work, nor shall it allow any 
Subcontractor to commence Work under this Contract, until 
Contractor and its Subcontractor have procured all required insurance 
and Contractor has delivered in duplicate to the County complete 
endorsements (or entire insurance policies) and certificates indicating 
the required coverages have been obtained, and the County has 
approved these documents. 

13.1.5.2 Endorsements, certificates, and insurance policies shall include the 
following: 

13.1.5.2.1 A clause stating: 
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“This policy shall not be amended, canceled or modified and the 
coverage amounts shall not be reduced until notice has been mailed to 
County, Architect, and Construction Manager stating date of 
amendment, modification, cancellation or reduction. Date of 
amendment, modification, cancellation or reduction may not be less 
than thirty (30) days after date of mailing notice.” 

13.1.5.2.2 Language stating, in particular, those insured, extent of 
insurance, location and operation to which insurance applies, 
expiration date, to whom cancelation and reduction notice will be 
sent, and length of notice period. 

13.1.5.3 All endorsements, certificates and insurance policies shall state that 
County, its Supervisors, employees, and agents, Construction 
Manager, and Architect are named additional insureds under all 
policies except Workers’ Compensation Insurance and Employers’ 
Liability Insurance. Contractor’s and Subcontractors’ insurance 
policies shall be primary and non-contribution to any insurance or 
self-insurance maintained by County, its Supervisors, employees 
and/or agents, Construction Manager, and Architect. All 
endorsements shall waive any right to subrogation against any of the 
named additional insureds. 

13.1.5.4 All policies shall be written on an occurrence form. 

13.2 Contract Security - Bonds 

13.2.1 Contractor shall furnish two surety bonds issued by a California 
admitted surety insurer as follows: 

13.2.1.1 Performance Bond: A bond in an amount at least equal to one 
hundred percent (100%) of Contract Price as security for faithful 
performance of this Contract. 

13.2.1.2 Payment Bond: A bond in an amount at least equal to one hundred 
percent (100%) of the Contract Price as security for payment of 
persons performing labor and/or furnishing materials in connection 
with this Contract. 

13.2.2 Cost of bonds shall be included in the Bid and Contract Price. 

13.2.3 All bonds related to this Project shall be in the forms set forth in 
these Contract Documents and shall comply with all requirements of the Contract 
Documents, including, without limitation, the bond forms. 

 
14. WARRANTY/GUARANTEE/INDEMNITY 

14.1 Warranty/Guarantee 

14.1.1 The Contractor shall obtain and preserve for the benefit of the 
County, manufacturer’s warranties on materials, fixtures, and equipment incorporated into 
the Work. 

14.1.2 In addition to guarantees required elsewhere, Contractor shall, and 
hereby does guarantee and warrant all Work furnished on the job against all defects for a 
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period of TWO (2) years after the later of the following dates: 

 
14.1.2.1 The date of completion as defined in Public Contract Code § 7107, 

subdivision (c), 

14.1.2.2 The commissioning date for the Project, if any. 

14.1.3 At the County’s sole option, Contractor shall repair or replace any 
and all of that Work, together with any other Work that may be displaced in so doing, that 
may prove defective in workmanship and/or materials within the warranty period specified 
in Document 00 65 36 Warranty Form, from date of completion as defined above without 
expense whatsoever to County. In the event of failure of Contractor and/or Surety to 
commence and pursue with diligence said replacements or repairs within ten (10) days after 
being notified in writing, including by e-mail, Contractor and Surety hereby acknowledge 
and agree that County is authorized to proceed to have defects repaired and made good at 
the expense of Contractor and/or Surety who hereby agree to pay costs and charges 
therefore immediately on demand. The notice period shall be forty-eight (48) hours for 
components essential to operation of the facility, including without limitation fire alarms, 
water, heat, security systems, and electrical systems. 

14.1.4 If, in the opinion of County, defective work creates a dangerous 
condition or requires immediate correction or attention to prevent further loss to County or 
to prevent interruption of operations of County, County will attempt to give the notice 
required above. If Contractor or Surety cannot be contacted or do not comply with 
County's request for correction within a reasonable time as determined by County, County 
may, notwithstanding the above provision, proceed to make any and all corrections and/or 
provide attentions the County believes are necessary. The costs of correction or attention 
shall be charged against Contractor and Surety of the guarantees provided in this Article or 
elsewhere in this Contract. 

14.1.5 The above provisions do not in any way limit the guarantees on any 
items for which a longer guarantee is specified or on any items for which a manufacturer 
gives a guarantee for a longer period. Contractor shall furnish to County all appropriate 
guarantee or warranty certificates as indicated in the Specifications or upon request by 
County. 

14.1.6 Nothing herein shall limit any other rights or remedies available to 
County. 

14.2 Indemnity 

14.2.1 To the fullest extent permitted by California law, the Contractor shall 
indemnify, defend with legal counsel reasonably acceptable to the County, keep and hold 
harmless the County and its consultants, the Architect and its consultants, the Construction 
Manager and its consultants, separate contractors, and their respective board members, 
officers, representatives, contractors, agents, and employees, in both individual and official 
capacities (“Indemnitees”), against all suits, claims, liabilities, damages, losses, and 
expenses caused by, arising out of, resulting from, or incidental to, the performance of the 
Work under this Contract by the Contractor or its Subcontractors to the full extent allowed 
by the laws of the State of California, and not to any extent that would render these 
provisions void or unenforceable, including, without limitation, any such suit, claim, 
damage, loss, or expense attributable to, without limitation, bodily injury, sickness, disease, 
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death, alleged patent violation or copyright infringement, or to injury to or destruction of 
tangible property (including damage to the Work itself) including the loss of use resulting 
therefrom, except to the extent caused solely by the negligence, or willful misconduct of 
the Indemnitees. The County may participate in the defense of any such claim without 
relieving Contractor of any obligation hereunder. This agreement and obligation of the 
Contractor shall not be construed to negate, abridge, or otherwise reduce any right or 
obligation of indemnity that would otherwise exist as to any party or person described 
herein. This indemnification, defense, and hold harmless obligation includes any failure or 
alleged failure by Contractor to comply with any provision of law or the Contract 
Documents, including, without limitation, any stop notice actions, or liens by the California 
Department of Labor Standards Enforcement. This indemnity obligation shall be for the 
full amount of all damage to County, including defense costs, and shall not be limited by 
any insurance limits. 

14.2.2 The Contractor shall give prompt notice to the County in the event of 
any injury (including death), loss or damage included herein. Without limitation of the 
provisions herein, if the Contractor’s agreement to indemnify, defend, and hold harmless 
the Indemnitees against liability for damage arising out of bodily injury to persons or 
damage to property caused by or resulting from the negligence of any of the Indemnitees 
shall to any extent be or be determined to be void or unenforceable, it is the intention of 
the parties that these circumstances shall not otherwise affect the validity or enforceability 
of the Contractor’s agreement to indemnify, defend, and hold harmless the rest of the 
Indemnitees and in the case of any such suits, claims, damages, losses, or expenses caused 
in part by the default, negligence, or act or omission of the Contractor, any Subcontractor, 
anyone directly or indirectly employed by any of them or anyone for whose acts any of 
them may be liable, and in part by any of the Indemnitees, the Contractor shall be and 
remain fully liable on its agreements and obligations to the full extent permitted by law. 

14.2.3 In any and all claims against any of the Indemnitees by any employee 
of the Contractor, any Subcontractor, anyone directly or indirectly employed by any of 
them or anyone for whose acts any of them may be liable, the Contractor’s indemnification 
obligation shall not be limited in any way by any limitation on the amount or type of 
damages, compensation, or benefits payable by or for the Contractor or any Subcontractor 
under workers’ compensation acts, disability benefit acts, or other employee benefit acts. 

14.2.4 Contractor shall place in its Subcontractor agreements and cause its 
Subcontractors to agree to indemnities and insurance obligations in favor of County and 
other Indemnities in the exact form and substance of those contained in these General 
Conditions (00 72 13). Contractor shall require all Subcontractors to comply with all 
indemnification and insurance requirements of this agreement. Contractor shall verify 
Subcontractor’s compliance. 

15. TIME 

15.1 Notice to Proceed 

15.1.1 County may issue a Notice to Proceed within ninety (90) days from 
the date of the Notice of Award. Once Contractor has received the Notice to Proceed, 
Contractor shall complete the Work within the period of time indicated in the Contract 
Documents. 

15.1.2 In the event that the County desires to postpone issuing the Notice to 
Proceed beyond this 90-day period, it is expressly understood that with reasonable notice 
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to the Contractor, the County may postpone issuing the Notice to Proceed. It is further 
expressly understood by Contractor that Contractor shall not be entitled to any claim of 
additional compensation as a result of the postponement of the issuance of the Notice to 
Proceed. 

15.1.3 If the Contractor believes that a postponement of issuance of the 
Notice to Proceed will cause a hardship to Contractor, Contractor may terminate the 
Contract. Contractor’s termination due to a postponement shall be by written notice to 
County within ten (10) days after receipt by Contractor of County's notice of 
postponement. It is further understood by Contractor that in the event that Contractor 
terminates the Contract as a result of postponement by the County, the County shall only 
be obligated to pay Contractor for the Work that Contractor had performed at the time of 
notification of postponement. Should Contractor terminate the Contract as a result of a 
notice of postponement, County shall have the authority to award the Contract to the next 
lowest responsive, responsible bidder. 

15.2 Computation of Time / Adverse Weather 

15.2.1 The Contractor will only be allowed a time extension for Adverse 
Weather conditions if requested by Contractor and only if all of the following conditions 
are met: 

15.2.1.1 The weather conditions constitute Adverse Weather, as defined herein 
and further specified in the Special Conditions; 

15.2.1.2 Contractor can verify that the Adverse Weather caused delays in 
excess of seventy-five percent (75%) for at least five hours of the 
normal labor and equipment force toward completion of the day’s 
current controlling item on the latest accepted schedule; 

15.2.1.3 The Contractor’s crew is dismissed as a result of the Adverse Weather; 
and 

15.2.1.4 The number of days of delay for the month exceeds those indicated in 
the Special Conditions. 

15.2.2 A day-for-day extension will only be allowed for those days in 
excess of those indicated in the Special Conditions. Weather delay time extensions to the 
contract period will be non-compensable. 

15.2.3 The Contractor shall work seven (7) days per week, if necessary, 
irrespective of inclement weather, to maintain access and the Construction Schedule, and to 
protect the Work under construction from the effects of Adverse Weather, all at no further 
cost to the County. 

15.2.4 The Contract Time has been determined with consideration given to 
the average climate weather conditions prevailing in the County in which the Project is 
located. 

15.3 Hours of Work 

15.3.1 Sufficient Forces 
Contractor and Subcontractors shall continuously furnish sufficient forces to 

ensure the prosecution of the Work in accordance with the Construction Schedule. 
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15.3.2 Performance During Working Hours 

Work shall be performed during regular working hours as permitted by the 
appropriate governmental agency except that in the event of an emergency, or when 
required to complete the Work in accordance with job progress, Work may be performed 
outside of regular working hours with the advance written consent of the County and 
approval of any required governmental agencies. 

 
15.4 Progress and Completion 

15.4.1 Time of the Essence 

Time limits stated in the Contract Documents are of the essence to the 
Contract. By executing the Agreement, the Contractor confirms that the Contract Time is a 
reasonable period for performing the Work. 

 
15.4.2 No Commencement Without Insurance 

The Contractor shall not commence operations on the Project or elsewhere 
prior to the effective date of insurance and bonds. The date of commencement of the Work 
shall not be changed by the effective date of such insurance. If Contractor commences 
Work without insurance and bonds, all Work is performed at Contractor’s peril and shall 
not be compensable until and unless Contractor secures bonds and insurance pursuant to 
the terms of the Contract Documents and subject to County claim for damages. 

 
15.5 Expeditious Completion 

The Contractor shall proceed expeditiously with adequate forces and shall 
achieve Completion within the Contract Time. 

 
16. EXTENSIONS OF TIME – LIQUIDATED DAMAGES 

16.1 Liquidated Damages 

Contractor and County hereby agree that the exact amount of damages for 
failure to complete the Work within the time specified is extremely difficult or impossible 
to determine. If the Work is not completed within the time specified in the Contract 
Documents, it is understood that the County will suffer damage. It being impractical and 
unfeasible to determine the amount of actual damage, it is agreed the Contractor shall pay 
to County as fixed and liquidated damages, and not as a penalty, the amount set forth in the 
Agreement for each calendar day of delay in completion, whether substantial or final 
completion. Contractor and its Surety shall be liable for the amount thereof pursuant to 
Government Code § 53069.85. 

 
16.2 Excusable Delay 

16.2.1 Contractor shall not be charged for liquidated damages because of 
delays in completion of Work which are not the fault of Contractor or its 
Subcontractors, including acts of God as defined in Public Contract Code § 7105, acts of 
enemy, epidemics, and quarantine restrictions. Contractor shall, within five (5) calendar 
days of beginning of any delay, notify County in writing of causes of delay including 
documentation and facts explaining the delay. County shall review the facts and extent 
of any delay and shall grant extension(s) of time for completing Work when, in its 
judgment, the findings of fact justify an extension. Extension(s) of time shall apply only 
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to that portion of Work affected by delay and shall not apply to other portions of Work 
not so affected. An extension of time may only be granted if Contractor has timely 
submitted the Construction Schedule as required herein. 

16.2.2 Contractor shall notify the County pursuant to the claims provisions 
in these General Conditions of any anticipated delay and its cause. Following submission 
of a claim, the County may determine whether the delay is to be considered avoidable or 
unavoidable, how long it continues, and to what extent the prosecution and completion of 
the Work might be delayed thereby. 

16.2.3 In the event the Contractor requests an extension of Contract Time 
for unavoidable delay, such request shall be submitted in accordance with the provisions in 
the Contract Documents governing changes in Work. When requesting time, requests must 
be submitted with full justification and documentation. If the Contractor fails to submit 
justification, it waives its right to a time extension at a later date. Such justification must 
be based on the official Construction Schedule as updated at the time of occurrence of the 
delay or execution of Work related to any changes to the Scope of Work. Any claim for 
delay must include the following information as support, without limitation: 

16.2.3.1 The duration of the activity relating to the changes in the Work and the 
resources (manpower, equipment, material, etc.) required to perform 
the activities within the stated duration. 

16.2.3.2 Specific logical ties to the Contract Schedule for the proposed changes 
and/or delay showing the activity/activities in the Construction 
Schedule that are affected by the change and/or delay. 

16.2.3.3 A recovery schedule must be submitted. 

16.3 No Additional Compensation for Delays Within Contractor’s Control 

16.3.1 Contractor is aware that governmental agencies, including, without 
limitation, the Authorities Having Jurisdiction, gas companies, electrical utility companies, 
water companies, and other agencies may have to approve Contractor-prepared drawings or 
approve a proposed installation. Accordingly, Contractor shall include in its bid, time for 
possible review of its drawings and for reasonable delays and damages that may be caused 
by such agencies. Thus, Contractor is not entitled to make a claim for damages or delays 
arising from the review of Contractor’s drawings. 

16.3.2 Contractor shall only be entitled to compensation for delay when all 
of the following conditions are met: 

16.3.2.1 The County is solely responsible for the delay; 

16.3.2.2 The delay is unreasonable under the circumstances involved; 

16.3.2.3 The delay was not within the contemplation of County and Contractor; 
and 

16.3.2.4 Contractor complies with the claims procedure of the Contract 
Documents. 

16.4 Float or Slack in the Schedule 

Float or slack is the amount of time between the early start date and the late 
start date, or the early finish date and the late finish date, of any of the activities in the 
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schedule. Float or slack is not for the exclusive use of or benefit of either the County or the 
Contractor, but its use shall be determined solely by the County. 

 
17. CHANGES IN THE WORK 

17.1 No Changes Without Authorization 

17.1.1 There shall be no change whatsoever in the Drawings, Specifications, 
or in the Work without an executed Change Order or a written Construction Change 
Directive authorized by the County as herein provided. County shall not be liable for the 
cost of any extra work or any substitutions, changes, additions, omissions, or deviations 
from the Drawings and Specifications unless the County's governing board has authorized 
the same and the cost thereof has been approved in writing by Change Order or 
Construction Change Directive. No extension of time for performance of the Work shall 
be allowed hereunder unless claim for such extension is made at the time changes in the 
Work are ordered, and such time duly adjusted in writing in the Change Order or 
Construction Change Directive. The provisions of the Contract Documents shall apply to 
all such changes, additions, and omissions with the same effect as if originally embodied in 
the Drawings and Specifications. 

17.1.2 Contractor shall perform immediately all work that has been 
authorized by a fully executed Change Order or Construction Change Directive. 
Contractor shall be fully responsible for any and all delays and/or expenses caused by 
Contractor's failure to expeditiously perform this Work. 

17.1.3 Should any Change Order result in an increase in the Contract Price, 
the cost of that Change Order shall be agreed to, in writing, in advance by Contractor and 
County and be subject to the monetary limitations set forth in Public Contract Code § 
20137. In the event that Contractor proceeds with any change in Work without a Change 
Order executed by the County or Construction Change Directive, Contractor waives any 
claim for additional compensation or time for that additional work. 

17.1.4 Contractor understands, acknowledges, and agrees that the reason for 
County authorization is so that County may have an opportunity to analyze the Work and 
decide whether the County shall proceed with the Change Order or alter the Project so that 
a change in Work becomes unnecessary. 

17.2 Architect Authority to Order Minor Changes 

The Architect will have authority to order minor changes in the Work not 
involving any adjustment in the Contract Price, or an extension of the Contract Time, or a 
change that is inconsistent with the intent of the Contract Documents. These changes shall 
be effected by written Change Order, Construction Change Directive, or by Architect’s 
response to an RFI. 
17.3 Change Orders 

17.3.1 A Change Order is a written instrument prepared and issued by the 
County and/or the Architect and signed by the County (as authorized by the County's 
Board of Supervisors), the Contractor, and the Architect, stating their agreement regarding 
all of the following: 

17.3.1.1 A description of a change in the Work; 

17.3.1.2 The amount of the adjustment in the Contract Price, if any; and 
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17.3.1.3 The extent of the adjustment in the Contract Time, if any. 

17.4 Construction Change Directives 

17.4.1 A Construction Change Directive is a written order prepared and 
issued by the County, the Construction Manager, and/or the Architect and signed by the 
County and the Architect, directing a change in the Work. The County may as provided by 
law, by Construction Change Directive and without invalidating the Contract, order 
changes in the Work consisting of additions, deletions, or other revisions. Any dispute as 
to the sum of the Construction Change Directive or timing of payment shall be resolved 
pursuant to the Payment and Claims and Disputes provisions herein. 

17.4.2 The County may issue a Construction Change Directive in the 
absence of agreement on the terms of a Change Order. 

17.5 Force Account Directives 

17.5.1 When work, for which a definite price has not been agreed upon in 
advance, is to be paid for on a force account basis, all direct costs necessarily incurred and 
paid by the Contractor for labor, material, and equipment used in the performance of that 
Work, shall be subject to the approval of the County and compensation will be determined 
as set forth herein. 

17.5.2 The County will issue a Force Account Directive to proceed with the 
Work on a force account basis, and a not-to-exceed budget will be established by the 
County. 

17.5.3 All requirements regarding direct cost for labor, labor burden, 
material, equipment, and markups on direct costs for overhead and profit described in this 
section shall apply to Force Account Directives. However, the County will only pay for 
actual costs verified in the field by the County or its authorized representative on a daily 
basis. 

17.5.4 The Contractor shall be responsible for all cost related to the 
administration of Force Account Directive. The markup for overhead and profit for 
Contractor modifications shall be full compensation to the Contractor to administer Force 
Account Directive. 

17.5.5 The Contractor shall notify the County or its authorized 
representative at least twenty-four (24) hours prior to proceeding with any of the force 
account work. Furthermore, the Contractor shall notify the County when it has consumed 
eighty percent (80%) of the budget and shall not exceed the budget unless specifically 
authorized in writing by the County. The Contractor will not be compensated for force 
account work in the event that the Contractor fails to timely notify the County regarding 
the commencement of force account work or exceeding the force account budget. 

17.5.6 The Contractor shall diligently proceed with the work, and on a daily 
basis, submit a daily force account report on a form supplied by the County no later than 
5:00 p.m. each day. The report shall contain a detailed itemization of the daily labor, 
material, and equipment used on the force account work only. The names of the 
individuals performing the force account work shall be included in the daily force account 
reports. The type and model of equipment shall be identified and listed. The County will 
review the information contained in the reports and sign the reports no later than the next 
workday and return a copy of the report to the Contractor for their records. The County 
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will not sign, nor will the Contractor receive compensation for work the County cannot 
verify. The Contractor will provide a weekly force account summary indicating the status 
of each Force Account Directive in terms of percent complete of the not-to-exceed budget 
and the estimated percent complete of the work. 

17.5.7 In the event the Contractor and the County reach a written agreement 
on a set cost for the work while the work is proceeding based on a Force Account 
Directive, the Contractor’s signed daily force account reports shall be discontinued, and all 
previously signed reports shall be invalid. 

17.6 Price Request 

17.6.1 Definition of Price Request 

A Price Request (“PR”) is a written request prepared by the 
Architect requesting the Contractor to submit to the County and the Architect an estimate 
of the effect of a proposed change in the Work on the Contract Price and the Contract 
Time. 

 

17.6.2 Scope of Price Request 

A Price Request shall contain adequate information, including any 
necessary Drawings and Specifications, to enable Contractor to provide the cost 
breakdowns required herein. The Contractor shall not be entitled to any additional 
compensation for preparing a response to a Price Request, whether ultimately accepted or 
not. 

 
17.7 Proposed Change Order 

17.7.1 Definition of Proposed Change Order 

A Proposed Change Order (“PCO”) is a written request prepared by the 
Contractor requesting that the County and the Architect issue a Change Order based upon a 
proposed change to the Work. 

 
17.7.2 Changes in Contract Price 

A PCO shall include breakdowns pursuant to the revisions herein to validate 
any change in Contract Price. 

 
17.7.3 Changes in Time 
A PCO shall also include any changes in time required to complete the Project. 

Any additional time requested shall not be the number of days to make the proposed 
change but must be based upon the impact to the Construction Schedule as defined in the 
Contract Documents. If Contractor fails to request a time extension in a PCO, then the 
Contractor is thereafter precluded from requesting time and/or claiming a delay. 

 
17.7.4 Unknown and/or Unforeseen Conditions 

If Contractor submits a PCO requesting an increase in Contract Price and/or 
Contract Time that is based at least partially on Contractor’s assertion that Contractor has 
encountered unknown and/or unforeseen condition on the Project, then Contractor shall 
base the PCO on provable information that, beyond a reasonable doubt and to the County’s 
satisfaction, demonstrates that the unknown and/or unforeseen condition(s) were actually 
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unknown and/or unforeseen and that the condition were reasonably unknown and/or 
unforeseen. If not, the County shall deny the PCO, and the Contractor shall complete the 
Project without any increase in Contract Price and/or Contract Time based on that PCO. 

 
17.8 Format for Proposed Change 

17.8.1 The following format shall be used as applicable by the County and 
the Contractor (for example, Change Orders or PCO’s) to communicate proposed 
additions and deductions to the Contract, supported by attached documentation. In no 
case shall the Contractor’s total mark-up exceed 26.5%. 

 

 SUBCONTRACTOR PERFORMED WORK ADD  DEDUCT 

(a) Material (attach itemized quantity and unit cost 
plus sales tax) 

  

(b) Add Labor (attach itemized hours and rates, 
fully encumbered) 

  

(c) Add Equipment (attach suppliers’ invoice)   

(d) Subtotal   

(e) Add Subcontractor’s overhead and profit, 
not to exceed ten percent (10%) of item (d) 

  

(f) Subtotal   

(g) Add Contractor’s overhead and profit, not to 
exceed ten percent (10%) of Item (f) 

  

(h) Subtotal   

(i) Add Bond and Insurance, not to exceed one 
percent (1%) of Item (h) 

  

(j) TOTAL   

(k) Time Days  

    

 CONTRACTOR PERFORMED WORK ADD DEDUCT 

(a) Material (attach itemized quantity and unit cost 
plus sales tax) 
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(b)   Add Labor (attach itemized hours and rates,  
fully encumbered) 
 

  

(c) Add Equipment (attach suppliers’ invoice) 
 

  

(d) Subtotal   

(e) Add Contractor’s overhead and profit, not to 
exceed ten percent (10%) of item (d) 

  

(f) Subtotal   

(g) Add Bond and Insurance, not to exceed one 
percent (1%) of Item (f) 

  

(h) TOTAL   

(i) Time Days 

 
 

17.9 Change Order Certification 

17.9.1 All Change Orders and PCOs must include the following certification 
by the Contractor: 

17.9.1.1 The undersigned Contractor approves the foregoing as to the changes, 
if any, and the Contract Price specified for each item and as to the 
extension of time allowed, if any, for completion of the entire Work as 
stated herein, and agrees to furnish all labor, materials, and service, 
and perform all work necessary to complete any additional work 
specified for the consideration stated herein. Submission of sums 
which have no basis in fact or which Contractor knows are false are at 
the sole risk of Contractor and may be a violation of the False Claims 
Act set forth under Government Code § 12650, et seq. It is understood 
that the changes herein to the Contract shall only be effective when 
approved by the Board of Supervisors. 

17.9.1.2 It is expressly understood that the value of the extra Work or changes 
expressly includes any and all of the Contractor’s costs and expenses, 
both direct and indirect, resulting from additional time required on the 
Project or resulting from delay to the Project. Any costs, expenses, 
damages, or time extensions not included are deemed waived. 

17.10 Determination of Change Order Cost 

The amount of the increase or decrease in the Contract Price from a Change 
Order, if any, shall be determined by one or more of the following ways as applicable to a 
specific situation and at the County's discretion: 

17.10.1 County acceptance of a PCO; 

17.10.2 By unit prices contained in Contractor’s original bid; 
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17.10.3 By agreement between County and Contractor. 

17.11 Allowable Costs 

Allowable costs for any change order shall be limited to the following: 

17.11.1 Costs of labor, including social security, Medicare, and 
unemployment insurance, fringe benefits, required workers’ compensation insurance. 

17.11.2 Costs of first line supervision labor, including labor burden as 
described in paragraph 1. “First-Line Supervision” shall mean a working foreman or lead 
craft worker other than the project superintendent; 

17.11.3 Actual costs of the project superintendent associated with any period 
of compensable delay caused by issuance of the change order. In the absence of a 
compensable delay, all of the project superintendent’s time is considered to have been paid 
for as part of the overhead; 

17.11.4 Actual costs of materials, including sales tax and delivery; 

17.11.5 Rental costs of machinery and equipment, exclusive of small tools, 
whether rented from the Contractor or others. For Contractor and Subcontractor-owned 
equipment, payment will be made at rental rates listed for equipment in California 
Department of Transportation official equipment rental rate schedule. For rental 
equipment, payment will be made based on actual rental invoices. Rental rates paid shall 
be deemed to cover cost of fuel, oil, lubrication, supplies, small tools, necessary 
attachments, repairs and maintenance of any kind, depreciation, storage, insurance and all 
incidentals; 

17.11.6 Overhead and Profit as specified below. “Overhead” shall include the 
following: 

17.11.6.1 Preparation of all paperwork related to changes in the Work, including 
field review, estimating and cost breakdown; coordination and 
supervision, both office and field, including the project superintendent; 
vehicles including has and maintenance; small tools, incidentals and 
consumables; engineering, detailing, and revisions to shop drawings and 
as-built drawings; general office expense; extended and unabsorbed home 
office overhead; warranty, all taxes; and all other expenses not 
specifically described in paragraph 17.11 items 17.11.1 through 17.11.5. 

17.11.6.2 The actual costs of insurance premiums required by this contract and 
associated with the change order work will be reimbursed by the County 

17.11.7 Upon receipt of a PCO or Change Directive, the Contractor shall 
promptly proceed with the change in the Work involved and advise the Construction 
Manager within seven (7) calendar days of the Contractor’s agreement or disagreement 
with the method, if any, provided in the PCO or Change Directive for determining the 
proposed adjustment in the Contract Sum or Contract Time. 

17.11.8 Failure to respond to and return a PCO or Change Directive to the 
County within (7) days indicates the Contractor’s agreement therewith, including 
adjustment in Contract Sum and Contract Time or the method for determining them. Such 
agreement shall be effective immediately and shall be recorded as a Change Order. 
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17.12 Deductive Change Orders 

All deductive Change Order must be prepared pursuant to the provisions 
herein. If Contractor offers a proposed amount for a Deductive Change Order, Contractor 
shall include a minimum of five percent (5%) total profit and overhead to be deducted 
with the amount of the work of the Change Order. If Subcontractor work is involved, 
Subcontractors shall also include a minimum of five percent (5%) profit and overhead to 
be deducted with the amount of its deducted work. Any deviation from this provision 
shall not be allowed. 

 
17.13 Discounts, Rebates, and Refunds 

For purposes of determining the cost, if any, of any change, addition, or 
omission to the Work hereunder, all trade discounts, rebates, refunds, and all returns from 
the sale of surplus materials and equipment shall accrue and be credited to the Contractor, 
and the Contractor shall make provisions so that such discounts, rebates, refunds, and 
returns may be secured, and the amount thereof shall be allowed as a reduction in the 
Contractor’s cost in determining the actual cost of construction for purposes of any change, 
addition, or omission in the Work as provided herein. 

 
17.14 Accounting Records 

With respect to portions of the Work performed by Change Orders and 
Construction Change Directives, the Contractor shall keep and maintain cost-accounting 
records satisfactory to the County, which shall be available to the County on the same 
terms as any other books and records the Contractor is required to maintain under the 
Contract Documents. 

 
17.15 Notice Required 

If the Contractor desires to make a claim for an increase in the Contract Price 
or any extension of the Contract Time for completion, it shall notify the County pursuant to 
the provisions herein. No claim shall be considered unless made in accordance with this 
subparagraph. Contractor shall proceed to execute the Work, even though, the adjustment 
may not have been agreed upon. Any change in the Contract Price or extension of the 
Contract Time resulting from such claim shall be authorized by a Change Order. 

 
17.16 Applicability to Subcontractors 

Any requirements under this Article shall be equally applicable to Change 
Orders, or Construction Change Directives issued to Subcontractors by the Contractor to 
the extent as required by the Contract Documents. 

 
17.17 Alteration to Change Order Language 

Contractor shall not alter Change Orders or reserve time in Change Orders. 
Contractor shall execute finalized Change Orders and proceed under the provisions herein 
with proper notice. 

 
17.18 Failure of Contractor to Execute Change Order 

Contractor shall be in default of the Contract if Contractor fails to execute a 
Change Order when the Contractor agrees with the addition and/or deletion of the Work in
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that Change Order. 
 

18. REQUEST FOR INFORMATION 

18.1 Contractor 

The Contractor shall coordinate the Work so that dimensions are verified, and 
clarifications that may affect the work are identified to allow for resolution without 
delaying the Work. The Contractor is responsible to submit a Request for Information as 
soon as the issue requiring clarification is identified. The Contractor shall be responsible 
for any delay in the construction progress due to any untimely submission of a Request for 
Information for the Architect’s or Engineer’s review. Non-receipt of a Request for 
Information, or proceeding with Work pertaining to the Request for Information shall be 
construed as relieving the County of any Claim for added cost or extension of time. 

18.2 Reference Contract Documents 

Any Request for Information shall reference all applicable Contract 
Document(s), including Specification section(s), detail(s), page number(s), drawing 
number(s), and sheet number(s), etc. The Contractor shall make suggestions and 
interpretations of the issue raised by each Request for Information. A Request for 
Information cannot modify the Contract Price, Contract Time, or the Contract Documents. 

 
18.3 Contractor Responsible for Costs 

Contractor shall be responsible for any costs incurred for professional services 
which County may deduct from any amounts owing to the Contractor if a Request for 
Information requests an interpretation or decision of a matter where the information sought 
is equally available to the party making the request. County, at its sole discretion, shall 
deduct from and/or invoice Contractor for all the professional services arising herein. 

 
19. PAYMENTS 

19.1 Contract Price 

The Contract Price is stated in the Agreement and, including authorized 
adjustments, is the total amount payable by the County to the Contractor for performance 
of the Work under the Contract Documents. 

 
19.2 Applications for Progress Payments 

19.2.1 Procedures for Applications for Progress Payments 

19.2.1.1 Not before the fifth (5th) day of each calendar month during the 
progress of the Work, Contractor shall submit to the County and the 
Architect an itemized Application for Payment for operations 
completed (or each portion thereof) in accordance with the 
Schedule of Values. Such application shall be notarized, if required 
and supported by the following unless waived by the County in 
writing: 

19.2.1.1.1 The amount paid to the date of the Application to the 
Contractor, to all its Subcontractors, and all others furnishing labor, 
material, or equipment for its Contract; 
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19.2.1.1.2 The amount being requested under the Application for 
Payment by the Contractor on its own behalf and separately stating 
the amount requested on behalf of each of the Subcontractors and all 
others furnishing labor, material, and equipment under the Contract; 

19.2.1.1.3 The balance that will be due to each of such entities after 
the payment is made; 

19.2.1.1.4 A certification that the Record Drawings and annotated 
Specifications are current; 

19.2.1.1.5 Itemized breakdown of work done for the purpose of 
requesting partial payment; 

19.2.1.1.6 An updated and acceptable construction schedule in 
conformance with § 10.2 above; 

19.2.1.1.7 The additions to and subtractions from the Contract 
Price and Contract Time; 

19.2.1.1.8 A total of the retention held; 

19.2.1.1.9 Material invoices, evidence of equipment purchases, 
rentals, and other support and details of cost as the County may 
require from time to time; 

19.2.1.1.10 The percentage of completion of the Contractor’s Work 
by line item; 

19.2.1.1.11 Schedule of Values updated from the preceding 
Application for Payment; 
19.2.1.1.12 A duly completed and executed conditional waiver and 
release upon progress payment compliant with Civil Code § 8132 
from the Contractor and each subcontractor of any tier and supplier to 
be paid from the current progress payment; 

 

19.2.1.1.13 A duly completed and executed unconditional waiver 
and release upon progress payment compliant with Civil Code § 8134 
from the Contractor and each subcontractor of any tier and supplier 
that was paid from the previous progress payment; and 

19.2.1.1.14 A certification by the Contractor of the following: 

The Contractor warrants title to all Work performed as of the 
date of this payment application. The Contractor further 
warrants that all Work performed as of the date of this 
payment application is free and clear of liens, claims, security 
interests, or encumbrances in favor of the Contractor, 
Subcontractors, material and equipment suppliers, workers, or 
other persons or entities making a claim by reason of having 
provided labor, materials, and equipment relating to the Work, 
except those of which the County has been informed. 

19.2.2 The Contractor shall be subject to the False Claims Act set forth 
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under Government Code § 12650 et seq., for information provided with any Application 
for Progress Payment. 

19.2.3 Prerequisites for Progress Payments 

19.2.3.1 First Payment Request: The following items, if applicable, must be 
completed before the County will accept and/or process the 
Contractor’s first payment request: 

19.2.3.1.1 Installation of the Project sign, if required; 

19.2.3.1.2 Installation of field office; 

19.2.3.1.3 Installation of temporary facilities and fencing; 

19.2.3.1.4 Schedule of Values; 

19.2.3.1.5 Contractor’s Construction Schedule in conformance 
with § 10.1.1 above; 

19.2.3.1.6 Schedule of unit prices, if applicable; 

19.2.3.1.7 Submittal Schedule; 

19.2.3.1.8 Receipt by Architect of all submittals due as of the date 
of the payment application; 

19.2.3.1.9 Copies of necessary permits; 

19.2.3.1.10 Copies of authorizations and licenses from governing 
authorities; 

19.2.3.1.11 Initial progress report; 
19.2.3.1.12 Surveyor qualifications; 

19.2.3.1.13 Written acceptance of County's survey of rough grading, 
if applicable; 

19.2.3.1.14 List of all Subcontractors, with names, license numbers, 
telephone numbers, and Scope of Work; 

19.2.3.1.15 All bonds and insurance endorsements; 

19.2.3.1.16 Resumes of Contractor’s project manager, and if 
applicable, job site secretary, record documents recorder, and job site 
superintendent; and 

19.2.3.1.17 Safety plan. 

19.2.3.2 Second Payment Request. The County will not process the second 
payment request until and unless all submittals and Shop Drawings 
have been accepted for review by the Architect, and Contractor’s 
Schedule has been accepted as in compliance with § 10.2 above. 

19.2.3.3 No Waiver of Criteria. Any payments made to Contractor where 
criteria set forth herein have not been met shall not constitute a waiver 
of said criteria by County. Instead, such payment shall be construed 
as a good faith effort by County to resolve differences so Contractor 
may pay its Subcontractors and suppliers. Contractor agrees that 
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failure to submit such items may constitute a breach of contract by 
Contractor and may subject Contractor to termination. 

19.3 Progress Payments 

19.3.1 County’s Approval of Application for Payment 

19.3.1.1 Upon receipt of an Application for Payment, the County shall act in 
accordance with both of the following: 

19.3.1.1.1 Each Application for Payment shall be reviewed by the 
County as soon as practicable after receipt for the purpose of 
determining that the Application for Payment is a proper Application 
for Payment. 

19.3.1.1.2 Any Application for Payment determined not to be a 
proper Application for Payment suitable for payment shall be returned 
to the Contractor as soon as practicable, but not later than seven (7) 
calendar days, after receipt. An Application for Payment returned 
pursuant to this paragraph shall be accompanied by a document 
setting forth in writing, including by e-mail, the reasons why the 
Application for Payment is not proper. The number of days available 
to the County to make a payment without incurring interest pursuant 
to this section shall be reduced by the number of days by which the 
County exceeds this seven-day return requirement. 

19.3.1.1.3 An Application for Payment shall be considered  
properly executed if funds are available for payment of the Application for  
Payment, and payment is not delayed due to an audit inquiry by the financial 
officer of the County. 

19.3.1.2 The County’s review of the Contractor’s Application for Payment will 
be based on the County’s and the Architect’s observations at the Site 
and the data comprising the Application for Payment that the Work 
has progressed to the point indicated and that, to the best of the 
County’s and the Architect’s knowledge, information, and belief, the 
quality of the Work is in accordance with the Contract Documents. 
The foregoing representations are subject to: 

19.3.1.2.1 Observation of the Work for general conformance with 
the Contract Documents, 

19.3.1.2.2 Results of subsequent tests and inspections, 

19.3.1.2.3 Minor deviations from the Contract Documents 
correctable prior to completion, and 

19.3.1.2.4 Specific qualifications expressed by the Architect. 

19.3.1.3 County’s approval of the certified Application for Payment shall be 
based on Contractor complying with all requirements for a fully 
complete and valid certified Application for Payment. 

19.3.2 Payments to Contractor 

19.3.2.1 Within thirty (30) days after approval of the Application for Payment, 
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Contractor shall be paid a sum equal to ninety five percent (95%) of 
the value of the Work performed (as verified by Architect and certified 
by Contractor) up to the last day of the previous month, less the 
aggregate of previous payments and amount to be withheld by the 
County as retention. The value of the Work completed shall be 
Contractor’s best estimate. No inaccuracy or error in said estimate 
shall operate to release the Contractor, or any Surety upon any bond, 
from damages arising from such Work, or from the County's right to 
enforce each and every provision of this Contract, and the County 
shall have the right subsequently to correct any error made in any 
estimate for payment. 

19.3.2.2 The Contractor shall not be entitled to have any payment requests 
processed or be entitled to have any payment made for Work 
performed, so long as any lawful or proper direction given by the 
County concerning the Work or any portion thereof remains 
incomplete. 

19.3.2.3 If the County fails to make any progress payment within thirty 
(30) days after receipt of an undisputed and properly submitted 
Application for Payment by the Contractor, the County shall pay 
interest to the  Contractor equivalent to the legal rate set forth in 
subdivision (a) of § 685.010 of the Code of Civil Procedure. 

19.3.3 No Waiver 
No payment by County hereunder shall be interpreted to imply that County 

has inspected, approved, or accepted any part of the Work. Notwithstanding any 
payment, the County may enforce each and every provision of this Contract. The County 
may correct or require correction of any error subsequent to any payment. 

 
19.3.4 Removal of Liens 

19.3.4.1 If a lien or a claim based on a stop notice of any nature should at any 
time be filed against the Work or any County property, by any entity 
that has supplied material or services at the request of the Contractor, 
Contractor and Contractor’s Surety shall promptly, on demand by 
County and at Contractor’s and Surety’s own expense, take any and all 
action necessary to cause any such lien or a claim based on a stop 
notice to be released or discharged immediately therefrom. 

19.3.4.2 If the Contractor or the Contractor’s surety fails to furnish to the 
County within ten (10) calendar days after demand by the County, 
satisfactory evidence that a lien or a claim based on a stop notice has 
been so released, discharged, or secured, the County may discharge 
such indebtedness and deduct the amount required therefor, together 
with any and all losses, costs, damages, and attorney’s fees and 
expense incurred or suffered by County from any sum payable to 
Contractor under the Contract. 

19.4 Decisions to Withhold Payment 

19.4.1 Reasons to Withhold Payment 
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The County may withhold payment in whole, or in part, to the extent 
reasonably necessary to protect the County if, in the County’s opinion, the representations 
to the County required herein cannot be made. The County may withhold payment, in 
whole, or in part, to such extent as may be necessary to protect the County from loss 
because of, but not limited to: 

 
19.4.1.1 Defective Work not remedied within the time frames noted in § 

14.1 hereof of written notice to Contractor; 

19.4.1.2 Stop Notices, or other liens served upon the County as a result of the 
Contract; 

19.4.1.3 Liquidated damages assessed against the Contractor; 

19.4.1.4 The cost of completion of the Contract, if there exists reasonable 
doubt that the Work can be completed for the unpaid balance of the 
Contract Price or by the completion date; 

19.4.1.5 Damage to the County or other contractor; 

19.4.1.6 Unsatisfactory prosecution of the Work by the Contractor; 

 

19.4.1.7 Failure to store and properly secure materials; 

19.4.1.8 Failure of the Contractor to submit, on a timely basis, proper, 
sufficient, and acceptable documentation required by the Contract 
Documents, including, without limitation, a Construction Schedule, 
Schedule of Submittals, Schedule of Values, Monthly Progress 
Schedules, Shop Drawings, Product Data and Samples, Proposed 
product lists, executed Change Orders, and/or properly completed 
Elation updates; 

19.4.1.9 Failure of the Contractor to maintain Record Drawings; 

19.4.1.10 Erroneous estimates by the Contractor of the value of the Work 
performed, or other false statements in an Application for Payment; 

19.4.1.11 Unauthorized deviations from the Contract Documents; 

19.4.1.12 Failure of the Contractor to prosecute the Work in a timely manner in 
compliance with the Construction Schedule established progress 
schedules, and/or completion dates; 

19.4.1.13 Failure to properly pay prevailing wages as defined in Labor Code § 
1720 et seq., and/or failure to comply with any other Labor Code 
requirements, 

19.4.1.14 Failure to properly maintain or clean up the Site; 

19.4.1.15 Payments to indemnify, defend, or hold harmless the County; 

19.4.1.16 Any payments due to the County, including but not limited to 
payments for failed tests, utility changes or permits; 

19.4.1.17 Failure to pay Subcontractor or supplier as required by law and by 
the Contract Documents; or 



ALAMEDA COUNTY GSA-CP 
Page 123 of 256 

GENERAL CONDITIONS-STIPULATED SUM 
(SINGLE-PRIME CONTRACT) 

DOCUMENT 00 72 13 
  

 

 

 
 

19.4.1.18 Contractor is otherwise in breach, default, or in substantial violation of 
any provision of this Contract. 

19.4.2 Reallocation of Withheld Amounts 

19.4.2.1 County may, at its discretion, apply any withheld amount to pay 
outstanding claims or obligations as defined herein. In so doing, 
County shall make such payments on behalf of Contractor. If any 
payment is so made by County, then that amount shall be considered a 
payment made under Contract by County to Contractor and County 
shall not be liable to Contractor for any payment made in good faith. 
These payments may be made without prior judicial determination of 
claim or obligation. County will render Contractor an accounting of 
funds disbursed on behalf of Contractor. 

19.4.2.2 If Contractor defaults or neglects to carry out the Work in accordance 
with the Contract Documents or fails to perform any provision thereof,  
County may, after FORTY-EIGHT (48) hours written notice to the 
Contractor and, without prejudice to any other remedy, make good such 
deficiencies. The County shall adjust the total Contract Price by reducing 
the amount thereof by the cost of making good such deficiencies. If County  
deems it inexpedient to correct Work that is damaged, defective, or not done in 
accordance with Contract provisions, an equitable reduction in the Contract  
Price (of at least one hundred twenty-five percent (125%) of the estimated 
reasonable value of the nonconforming Work) shall be made therefor. 

19.4.3 Payment After Cure 

When Contractor removes the grounds for declining approval, payment shall 
be made for amounts withheld because of them. No interest shall be paid on any retainage 
or amounts withheld due to the failure of the Contractor to perform in accordance with the 
terms and conditions of the Contract Documents. 

 
19.5 Subcontractor Payments 

19.5.1 Payments to Subcontractors 

No later than seven (7) days after receipt, or pursuant to Business and 
Professions Code § 7108.5 and Public Contract Code § 7107, the Contractor shall pay to 
each Subcontractor, out of the amount paid to the Contractor on account of such 
Subcontractor’s portion of the Work, the amount to which said Subcontractor is entitled. 
The Contractor shall, by appropriate agreement with each Subcontractor, require each 
Subcontractor to make payments to its Sub-subcontractors in a similar manner. 

 
19.5.2 No Obligation of County for Subcontractor Payment 

The County shall have no obligation to pay or to see to the payment of, money 
to a Subcontractor except as may otherwise be required by law. 

 
19.5.3 Joint Checks 

County shall have the right in its sole discretion if necessary for the protection 
of the County, to issue joint checks made payable to the Contractor and Subcontractors 
and/or material or equipment suppliers. The joint check payees shall be responsible for 
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the allocation and disbursement of funds included as part of any such joint payment. In 
no event shall any joint check payment be construed to create any contract between the 
County and a Subcontractor or supplier of any tier, any obligation from the County to 
such Subcontractor or supplier, or rights in such Subcontractor or supplier against the 
County. 

 
20. COMPLETION OF THE WORK 

20.1 Completion 

20.1.1 County will accept completion of the Contract and have the Notice of 
Completion recorded when the entire Work shall have been completed to the satisfaction of 
County. 

20.1.2 The Work may only be accepted as complete by action of the County  

                                     Board of Supervisors. 

20.1.3 County, at its sole option, may accept completion of Contract and 
have the Notice of Completion recorded when the entire Work shall have been completed 
to the satisfaction of the County, except for minor corrective items, as distinguished from 
incomplete items. If the Contractor fails to complete all minor corrective items within thirty 
(30) days after the date of the County's acceptance of final completion, County shall 
withhold from the final payment one hundred fifty percent (150%) of an estimate of the 
amount sufficient to complete the corrective items, as determined by County, until the 
item(s) are completed.  
 

20.1.4 At the end of the thirty-five (35) day period, if there are any items 
remaining to be corrected, County may elect to proceed as provided herein related to 
adjustments to Contract Price, and/or County’s right to perform the Work of the 
Contractor. 

20.2 Close-Out Procedures 

20.2.1 Punch List 

The Contractor shall notify the Architect when Contractor considers the Work 
complete. Upon notification, Architect will prepare a list of minor items to be completed 
or corrected (“Punch List”). The Contractor and/or its Subcontractors shall proceed 
promptly to complete and correct items on the Punch List. Failure to include an item on 
Punch List does not alter the responsibility of the Contractor to complete all Work in 
accordance with the Contract Documents. 

 
20.2.2 Close-Out Requirements 

20.2.2.1 Utility Connections 

Buildings shall be connected to water, gas, sewer, and electric services, 
complete and ready for use. Service connections shall be made, and existing services 
reconnected. 

 
20.2.2.2 Record Drawings 

20.2.2.2.1 Contractor shall provide exact “as-built” Record 
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Drawings of the Work upon completion of the Project as 
indicated in the Specifications. 

20.2.2.2.2 Contractor is liable and responsible for any and all 
inaccuracies in as-built Record Drawings, even if 
inaccuracies become evident at a future date. 

Upon completion of the Work and as a condition 
precedent to approval of final payment, Contractor shall 
obtain the Architect’s approval of the corrected prints 
and employ a competent draftsman to transfer the “as- 
built” information to the most current version of 
AutoCAD that is, at that time, currently utilized for plan 
check submission by either the County, the Construction 
Manager and/or the Architect, and submit electronic 
files. When completed, Contractor shall deliver 
corrected electronic files acceptable to County with 
AutoCAD file to the County. 

20.2.2.2.3 Maintenance Manuals: Contractor shall prepare all 
operation and maintenance manuals and date as 
indicated in the Specifications. 

20.3 Final Inspection 

20.3.1 Contractor shall comply with Punch List procedures as provided 
herein and maintain the presence of a Project Superintendent and Project Manager until 
the Punch List is complete to ensure proper and timely completion of the Punch List. 
Under no circumstances shall Contractor demobilize its forces prior to completion of the 
Punch List. Upon receipt of Contractor’s written notice that all of the Punch List items 
have been fully completed, and the Work is ready for final inspection and acceptance, 
Architect and Construction Manager will inspect the Work and shall submit to Contractor 
and County a final inspection report noting the Work, if any, required in order to complete 
in accordance with the Contract Documents. Absent unusual circumstances, this report 
shall consist of the Punch List items not yet satisfactorily completed. 

20.3.2 Upon Contractor's completion of all items on the Punch List and any 
other uncompleted portions of the Work, the Contractor shall notify the County and 
Architect, who shall again inspect such Work. If the Architect finds the Work complete 
and acceptable under the Contract Documents, the Architect will notify Contractor, who 
shall then jointly submit to the Architect and the County its final Application for Payment. 

20.3.3 Final Inspection Requirements 

Before calling for final inspection, Contractor shall determine that 
the following have been performed: 

20.3.3.1 The Work has been completed. 

20.3.3.2 All life-safety items are completed and in working order. 

20.3.3.3 Mechanical and Electrical Work are complete and tested, fixtures are 
in place, connected, and ready for tryout. 

20.3.3.4 Electrical circuits scheduled in panels and disconnect switches labeled. 
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20.3.3.5 Painting and special finishes complete. 

20.3.3.6 Doors complete with hardware, cleaned of protective film, relieved of 
sticking or binding, and in working order. 

20.3.3.7 Tops and bottoms of doors sealed. 

20.3.3.8 Floors waxed and polished as specified. 

20.3.3.9 Broken glass replaced and glass cleaned. 

20.3.3.10 Grounds cleared of Contractor’s equipment, raked clean of debris, and  

trash removed from Site. 
 

20.3.3.11 Work cleaned, free of stains, scratches, and other foreign matter, of 
damaged and broken material, replaced. 

20.3.3.12 Finished and decorative work shall have marks, dirt, and superfluous 
labels removed. 

20.3.3.13 Final cleanup, as provided herein. 

20.3.3.14 Any other items contained in the Scope of Work. 
 

20.4 Costs of Multiple Inspections 

More than two (2) requests of the County to make a final inspection shall be 
considered an additional service of County, Architect, and/or Construction Manager, and 
all subsequent costs will be invoiced to Contractor and if funds are available, withheld from 
remaining payments. 

 
20.5 Partial Occupancy or Use Prior to Completion 

20.5.1 County's Rights 

The County may occupy or use any completed or partially completed portion 
of the Work at any stage, including after Substantial Completion. The County and the 
Contractor shall agree in writing to the responsibilities assigned to each of them for 
payments, security, maintenance, heat, utilities, damage to the Work, insurance, the period 
for correction of the Work, and the commencement of warranties required by the Contract 
Documents. Any dispute as to responsibilities shall be resolved pursuant to the Claims 
and Disputes provisions herein, with the added provision that during the dispute process, 
the County shall have the right to occupy or use any portion of the Work that it needs or 
desires to use. 

 
20.5.2 Inspection Prior to Occupancy or Use 

Immediately prior to partial occupancy or use, the County, the Contractor, and 
the Architect shall jointly inspect the area to be occupied or portion of the Work to be used 
in order to determine and record the condition of the Work. 

 
20.5.3 No Waiver 

Unless otherwise agreed upon, partial or entire occupancy or use of 
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a portion or portions of the Work shall not constitute beneficial occupancy or acceptance 
of the Work not complying with the requirements of the Contract Documents. 

 
21. FINAL PAYMENT AND RETENTION 

21.1 Final Payment 

Upon receipt and approval of a valid and final Application for Payment, the 
Architect will issue a final Certificate of Payment. The County and Contractor shall 
thereupon jointly inspect the Work and either accept the Work as complete or notify the 
Architect and the Contractor in writing of reasons why the Work is not complete. Upon 
acceptance of the Work of the Contractor as fully complete (that, absent unusual 
circumstances, will occur when the Punch List items have been satisfactorily completed), 
the County shall record a Notice of Completion with the County Recorder, and the 
Contractor shall, upon receipt of final payment from the County, pay the amount, due 
Subcontractors. 
21.2 Prerequisites for Final Payment 

The following conditions must be fulfilled prior to Final Payment: 
 

21.2.1 A full and final waiver or release of all Stop Notices in connection 
with the Work shall be submitted by Contractor, including a release of Stop Notice in 
recordable form, together with (to the extent permitted by law) a copy of the full and 
final release of all Stop Notice rights. 

21.2.1.1 A duly completed and executed conditional waiver and release upon 
final payment compliant with Civil Code § 8136 from the Contractor 
and each subcontractor of any tier and supplier to be paid from the 
current progress payment; 

21.2.1.2 A duly completed and executed unconditional waiver and release upon 
progress payment compliant with Civil Code § 8134 from the 
Contractor and each subcontractor of any tier and supplier that was 
paid from the previous progress payment; and 

21.2.1.3 The Contractor shall have made all corrections to the Work that are 
required to remedy any defects therein, to obtain compliance with the 
Contract Documents or any requirements of applicable codes and 
ordinances, or to fulfill any of the orders or directions of County 
required under the Contract Documents. 

21.2.2 Each Subcontractor shall have delivered to the Contractor all written 
guarantees, warranties, applications, and bonds required by the Contract Documents for its 
portion of the Work. 

21.2.3 Contractor must have completed all requirements set forth under 
“Close-Out Procedures,” including, without limitation, an approved set of complete “as- 
built” Record Drawings. 

21.2.4 Architect shall have issued its written approval that final payment 
can be made. 

21.2.5 The Contractor shall have delivered to the County all manuals and 
materials required by the Contract Documents. 
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21.2.6 The Contractor shall have completed final clean up as provided 
herein. 

21.3 Retention 

21.3.1.1 The retention, less any amounts disputed by the County or 
that the County has the right to withhold pursuant to 
provisions herein, shall be paid After approval of the County 
by the Architect’s Certificate of Payment, 

21.3.1.2 After the satisfaction of the conditions set forth herein, and 

21.3.1.3 After thirty-five (35) days after the recording of the Notice of 
Completion by County. 

21.3.2 No interest shall be paid on any retention, or on any amounts withheld 

21.3.3 due to a failure of the Contractor to perform, in accordance with the 
terms and conditions of the Contract Documents, except as provided to the contrary in any 
Escrow Agreement between the County and the Contractor pursuant to Public Contract 
Code § 22300. 

21.4 Substitution of Securities 
The County will permit the substitution of securities in accordance with the 

provisions of Public Contract Code § 22300. 
 

22. UNCOVERING OF WORK 

If a portion of the Work is covered without Architect approval or not in 
compliance with the Contract Documents, it must, if required in writing, which may 
include email, by the County or the Architect, be uncovered for the Architect’s observation 
and be replaced at the Contractor’s expense without change in the Contract Price or 
Contract Time. 

 
If a portion of the Work has been covered, which the Project Inspector or the 

Architect has not specifically requested to observe prior to it being covered, the County, 
Project Inspector, or the Architect may request to see that Work, and it shall be uncovered 
by the Contractor. If that Work is in accordance with the Contract Documents, costs of 
uncover and replacement shall, by appropriate Change Order, be charged to the County. If 
that Work is not in accordance with Contract Documents, the Contractor shall pay these 
costs without a change in the Contract Time, unless the condition was caused by the 
County or a separate contractor, in which event the County shall be responsible for 
payment of such costs to the Contractor. 

 
23. NONCONFORMING WORK, CORRECTION OF WORK AND COUNTY’S 

RIGHT TO PERFORM WORK 

23.1 Nonconforming Work 

23.1.1 Contractor shall promptly remove from Premises all Work identified 
by County as failing to conform to the Contract Documents whether incorporated or not. 
Contractor shall promptly replace and re-execute nonconforming Work to comply with the 
Contract Documents without additional expense to the County and shall bear the expense 
of making good all work of other contractors destroyed or damaged by any removal or 
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replacement pursuant hereto and/or any delays to the County or other Contractors caused 
thereby. 

23.1.2 If Contractor does not remove Work that County has identified as 
failing to conform to the Contract Documents within a reasonable time, not to exceed 
FORTY-EIGHT (48) hours, County may remove it and may store any material at 
Contractor’s expense. If Contractor does not pay the expense of that removal within ten 
(10) days’ time thereafter, County may, upon ten (10) days’ written notice, sell any 
material at auction or at private sale and shall deduct all costs and expenses incurred by the 
County and/or County may withhold those amounts from payment(s) to Contractor. 

23.2 Correction of Work 

23.2.1 Correction of Rejected Work 

Pursuant to the notice provisions herein, the Contractor shall promptly correct 
the Work rejected by the County or the Architect as failing to conform to the requirements 
of the Contract Documents, whether observed before or after Completion and whether or 
not fabricated, installed, or completed. The Contractor shall bear costs of correcting the 
rejected Work, including additional testing, inspections, and compensation for the 
Architect’s services and expenses made necessary thereby. 

 
23.2.2 Warranty Corrections 

If, within the warranty period specified in Document 00 65 36 Warranty Form, 
after the date of Final Completion of the Work or a designated portion thereof, or after the 
date of commencement of warranties established hereunder, or by the terms of an 
applicable special warranty required by the Contract Documents, any of the Work is found 
to be not in accordance with the requirements of the Contract Documents, the Contractor 
shall correct it promptly after receipt of written notice from the County to do so. This 
warranty period of two (2) years shall be extended with respect to portions of the Work first 
performed after Completion by the period of time between Completion and the actual 
performance of the Work. This obligation shall survive acceptance of the Work under the 
Contract and termination of the Contract. The County shall give such notice promptly after 
discovery of the condition. 

 
23.3 County's Right to Perform Work 

23.3.1 If the Contractor should neglect to prosecute the Work properly or fail 
to perform any provisions of this contract, the County, after FORTY-EIGHT (48) hours 
written notice to the Contractor, may, without prejudice to any other remedy it may have, 
make good such deficiencies and may deduct the cost thereof from the payment then or 
thereafter due the Contractor. 

23.3.2 If it is found at any time, before or after completion of the Work, that 
Contractor has varied from the Drawings or Specifications, including, but not limited to, 
variation in material, quality, form, or finish, or in the amount or value of the materials and 
labor used, County may require, at its option: 

23.3.2.1 That all improper Work be removed, remade or replaced, and all work 
disturbed by these changes be made good by Contractor at no 
additional cost to the County; or 

23.3.2.2 That the County deduct from any amount due Contractor the sum of 
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money equivalent to the difference in value between the work 
performed and that called for by the Drawings or Specifications; or 

23.3.2.3 That the County exercise any other remedy it may have at law or 
under the Contract Documents, including but not limited to the County 
hiring its own forces or another contractor to replace the Contractor’s 
nonconforming Work, in which case the County shall either issue a 
Deductive Change Order, a Construction Change Directive, or invoice 
the Contractor for the cost of that work. Contractor shall pay any 
invoices within thirty (30) days of receipt of same or County may 
withhold those amounts from payment to Contractor. 

24. TERMINATION AND SUSPENSION 

24.1 County's Right to Terminate Contractor for Cause 

24.1.1 Grounds for Termination. The County, in its sole discretion, may terminate the 
Contract and/or terminate the Contractor’s right to perform the work of the 
Contract based upon the following: 

24.1.1.1 Contractor refuses or fails to execute the Work or any separable part 
thereof with sufficient diligence as will ensure its completion within 
the time specified or any extension thereof; or 

24.1.1.2 Contractor fails to complete the Work within the time specified or any 
extension thereof; or 

24.1.1.3 Contractor persistently fails or refuses to perform Work or provide 
material of sufficient quality as to comply with Contract Documents; 
or 

24.1.1.4 Contractor files a petition for relief as a debtor, or a petition is filed 
against the Contractor without its consent, and the petition is not 
dismissed within sixty (60) days; or 

24.1.1.5 Contractor makes a general assignment for the benefit of its creditors, 
or a receiver is appointed on account of its insolvency; or 

24.1.1.6 Contractor persistently or repeatedly refuses or fails, except in cases 
for which extension of time is provided, to supply enough properly 
skilled workers or proper materials to complete the Work in the time 
specified; or 

24.1.1.7 Contractor fails to make prompt payment to Subcontractors, or for 
material, or for labor; or 

24.1.1.8 Contractor persistently disregards laws or ordinances, or instructions 
of County; or 

24.1.1.9 Contractor fails to supply labor, including that of Subcontractors, that 
can work in harmony with all other elements of labor employed or to 
be employed on the Work; or 

24.1.1.10 Contractor is or its Subcontractors are otherwise in breach, default, or 
in substantial violation of any provision of this Contract.  

24.1.2  Notification of Termination 
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24.1.2.1 Upon the occurrence of County's sole determination of any of the 
above conditions, County may, without prejudice to any other right or 
remedy, serve written notice upon Contractor and its Surety of 
County's termination of this Contract and/or the Contractor’s right to 
perform the work of the Contract. This notice will contain the reasons 
for termination. Unless, within three (3) calendar days after the 
service of the notice, any and all conditions shall cease, and any and 
all violations shall cease, or arrangement satisfactory to County for the 
correction of the conditions and/or violations be made, this Contract 
shall cease and terminate. Upon the County’s determination, 
Contractor shall not be entitled to receive any further payment until 
the entire Work is finished. 

24.1.2.2 Upon Termination, County may immediately serve written notice of 
tender upon Surety whereby Surety shall have the right to take over 
and perform this Contract only if Surety: 

24.1.2.2.1 Within three (3) calendar days after service upon it of 
the notice of tender, gives County written notice of Surety’s intention 
to take over and perform this Contract; and 

24.1.2.2.2 Commences performance of this Contract within (three 
(3) days from the date of serving of its notice to County. 

24.1.2.3 If Surety fails to notify County or begin performance as indicated 
herein, County may take over the Work and execute the Work to 
completion by any method it may deem advisable at the expense of 
Contractor and/or its Surety. Contractor and/or its Surety shall be 
liable to County for any excess cost or other damages the County 
incurs thereby. Time is of the essence in this Contract. If the County 
takes over the Work as herein provided, County may, without liability 
for so doing, take possession of and utilize in completing the Work 
such materials, appliances, plan, and other property belonging to 
Contractor as may be on the Site of the Work, in bonded storage, or 
previously paid for. 

24.1.3 Effect of Termination 

24.1.3.1 Contractor shall, only if ordered to do so by the County, 
immediately remove from the Site all or any materials and personal 
property belonging to Contractor that have not been incorporated in 
the construction of the Work, or which are not in place in the Work. 
The County retains the right, but not the obligation, to keep and use 
any materials and personal property belonging to Contractor that have 
not been incorporated in the construction of the Work, or which are 
not in place in the Work. The Contractor and its Surety shall be liable 
upon the performance bond for all damages caused the County by 
reason of the Contractor’s failure to complete the Contract. 

24.1.3.2 In the event that the County shall perform any portion of, or the whole 
of the Work, pursuant to the provisions of the General Conditions, the 
County shall not be liable nor account to the Contractor in any way for 
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the time or the manner in which the Work is performed by the County 
or for any changes the County may make in the Work or for the 
money expended by the County in satisfying claims, suits, and/or 
other obligations in connection with the Work. 

24.1.3.3 In the event that the Contract is terminated for any reason, no 
allowances or compensation will be granted for the loss of any 
anticipated profit by the Contractor. 

24.1.3.4 If the expense to the County to finish the Work exceeds the unpaid 
Contract Price, Contractor and Surety shall pay the difference to 
County within twenty-one (21) calendar days of County's request. 

24.1.3.5 The County shall have the right (but shall have no obligation) to 
assume and/or assign to a general contractor or construction manager 
or other third party who is qualified and has sufficient resources to 
complete the Work, the rights of the Contractor under its subcontracts 
with any or all Subcontractors. In the event of an assumption or 
assignment by the County, no Subcontractor shall have any claim 
against the County or third party for Work performed by 
Subcontractor or other matters arising prior to termination of the 
Contract. The County or any third party, as the case may be, shall be 
liable only for obligations to the Subcontractor arising after 
assumption or assignment. Should the County so elect, the Contractor 
shall execute and deliver all documents and take all steps, including 
the legal assignment of its contractual rights, as the County may 
require, for the purpose of fully vesting in the County the rights and 
benefits of it as a Subcontractor under Subcontracts or other 
obligations or commitments. All payments due the Contractor 
hereunder shall be subject to a right of offset by the County for 
expenses and damages suffered by the County as a result of any 
default, acts, or omissions of the Contractor. Contractor must include 
this assignment provision in all of its contracts with its Subcontractors. 

24.1.3.6 The foregoing provisions are in addition to and not in limitation of any 
other rights or remedies available to County. 

24.2 Termination of Contractor for Convenience 

24.2.1 County in its sole discretion may terminate the Contract upon three 
(3) calendar days written notice to the Contractor. Under a termination for convenience, 
the County retains the right to all the options available to the County if there is a 
termination for cause. In case of a termination for convenience, the Contractor shall have 
no claims against the County except: 

24.2.1.1 The actual cost of labor, materials, and services performed that is 
unpaid and can be properly documented through timesheets, invoices, 
receipts, or otherwise, and 

24.2.1.2 Five percent (5%) of the total cost of work performed as of the date of 
termination, or five percent (5%) of the value of the Work yet to be 
performed, whichever is less. This five percent (5%) amount shall be 
full compensation for all Contractor's and its Subcontractors’ 
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mobilization and demobilization costs and any anticipated lost profits 
resulting from termination of the Contractor for convenience. 

24.3 Emergency Termination of Public Contracts Act of 1949 

24.3.1 This Contract is subject to termination as provided by §§4410 and 
4411 of the Government Code of the State of California, being a portion of the Emergency 
Termination of Public Contracts Act of 1949 

24.3.1.1 § 4410 of the Government Code states:  

In the event a national emergency occurs, and public work, being performed by contract, is 
stopped, directly or indirectly, because of the freezing or diversion of materials, equipment or 
labor, as the result of an order or a proclamation of the President of the United States, or of an 
order of any federal authority, and the circumstances or conditions are such that it is 
impracticable within a reasonable time to proceed with a substantial portion of the work, then the 
public agency and the contractor may, by written agreement, terminate said contract. 

24.3.1.2 § 4411 of the Government Code states, in part: 

Such an agreement shall include the terms and conditions of the termination of the 
contract and provision for the payment of compensation or money, if any, which 
either party shall pay to the other or any other person, under the facts and 
circumstances in the case. 

24.3.1.3 Compensation to the Contractor shall be determined at the sole 
discretion of County on the basis of the reasonable value of the Work 
done, including preparatory work. As an exception to the foregoing 
and at the County's discretion, in the case of any fully completed 
separate item or portion of the Work for which there is a separate 
previously submitted unit price or item on the accepted schedule of 
values, that price shall control. 

24.3.1.4 The County, at its sole discretion, may adopt the Contract Price as the 
reasonable value of the work done or any portion thereof. 

25. CLAIMS AND DISPUTES 

25.1 Performance During Claim Process 

The Contractor shall continue to perform its Work under the Contract and shall 
not cause a delay in the Work during any dispute, claims definition, negotiation, 
mediation, or arbitration proceeding, except by written agreement by the County. 

25.2 Definition of Claim 
 

25.2.1 For purposes of this section, a “Claim” means a separate demand by 
the Contractor for: 

25.2.1.1 A time extension, 

25.2.1.2 Payment of money or damages arising from Work done by or on 
behalf of the Contractor pursuant to the Contract and payment of 
which is not otherwise expressly provided for or the claimant is not 
otherwise entitled to, or 
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25.2.1.3 Payment of money that the County disputes is owing. 

25.3 Claim Presentations 

25.3.1 The attention of the Contractor is drawn to Government Code §                                      
12650, et seq. regarding penalties for false claims 

 
25.3.2 Contractor shall file with the County any written Claim, including the 

documents necessary to substantiate it, on or before the day of final payment on the 
Contract. 

25.3.3 Contractor shall bind all its Subcontractors, material persons, and 
suppliers to the provisions of this section regarding mediation and arbitration and will hold 
the County harmless against disputes and claims by Subcontractors, material persons, and 
suppliers. 

25.4 Claim Resolution 

25.4.1 In the event of a dispute between the parties as to performance of the 
Work, the interpretation of this Contract, or payment or nonpayment 
for Work performed or not performed, the parties shall attempt to 
resolve the dispute by those procedures set forth in Public Contract 
Code § 9204, if applicable. Pending resolution of the dispute, 
Contractor agrees it will neither rescind the Contract nor stop the 
progress of the Work but will allow determination by a court of the 
State of California having competent jurisdiction of the dispute, after 
the Project has been completed, and not before. 

25.4.2 For all Claims which arise between the Contractor and the County, 
the procedure set forth in Public Contract Code § 9204 shall apply: 

25.4.2.1 The County shall respond in writing within forty-five (45) 
days of receipt of the Claim identifying what portion of the 
Claim is disputed and what portion is undisputed; provided 
however, that if County fails to timely respond then the 
claim is deemed rejected in its entirety. 

25.4.2.1.1 Upon receipt of a Claim, County, and Contractor may by mutual 
agreement, extend the time period for County to respond. 

Any payment due on an undisputed portion of the Claim shall be 
processed and made within sixty (60) days after the County issues its 
written response to the Claim. 

25.4.3 If Contractor disputes County’s written response, or if County fails to 
respond to a Claim issued pursuant to this § 25.4 within the time 
prescribed, Contractor may demand in writing an informal conference 
to meet and confer for settlement of the issues in dispute. 

25.4.3.1 Upon receipt of a demand in writing sent by registered 
mail or certified mail, return receipt requested, County 
shall schedule a meet and confer conference within thirty 
(30) days for settlement of the dispute. 
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25.4.4 Within ten (10) business days following the conclusion of the meet 
and confer conference, if the Claim or any portion of the Claim 
remains in dispute, the County shall provide Contractor a written 
statement identifying the portion of the Claim that remains in 
dispute and the portion that is undisputed. 

25.4.4.1 Any payment due on an undisputed portion of the Claim 
shall be processed and made within sixty (60) days after 
the County issues its written statement. 

25.4.5 Any disputed portion of the Claim, as identified by the statement 
referenced in § 25.4.4 shall be submitted to nonbinding mediation, 
with the County and Contractor sharing the associated costs equally. 

25.4.5.1 County and Contractor shall mutually agree to a 
mediator within ten (10) business days after the disputed portion of 
the claim has been identified in writing. 

25.4.5.2 If County and Contractor cannot agree to a mediator, 
each party shall select a mediator, and those mediators shall select a 
qualified neutral third party to mediate with regard to the disputed 
portion of the claim. 

25.4.5.3 County and Contractor shall each bear the fees and 
costs charged by its respective mediator in connection with the 
selection of the neutral mediator. 

 
25.4.6 If mediation is unsuccessful the parts of the claim remaining in 

dispute shall be submitted to judicial arbitration pursuant to Chapter 
2.5 (commencing with § 1141.10) of the Title 3 of Part 3 of the 
Code of Civil Procedure, notwithstanding § 1141.11 of that code. 
The Civil Discovery Act of 1986, (Article 3 (commencing with § 
2016) of Chapter 3 of Title 3 of part 4 of the Code of Civil 
Procedure) shall apply to any proceeding brought under this 
subdivision consistent with the rules pertaining to judicial 
arbitration. The County shall not fail to pay money as to any portion 
of a claim which is undisputed except as otherwise provided in the 
Contract Documents. Unpaid claim amounts not paid in a timely 
manner will bear interest at seven percent (7%) per annum. In any 
suit filed pursuant to this section, the County shall pay interest at the 
legal rate on any arbitration award or judgment. Interest shall begin 
to accrue on the date the suit is filed in a court of law. 

 
25.4.7  If a Subcontractor or lower-tier subcontractor lacks legal 

standing to assert a Claim against County because privity of contract 
does not exist, Contractor may present County a Claim on behalf of 
a Subcontractor or lower-tier Subcontractor. A Subcontractor may 
request, in writing, either on his or her own behalf or that of a lower- 
tier Subcontractor, that Contractor present a Claim for work which 
was performed by Subcontractor, or by a lower-tier Subcontractor 
on behalf of Subcontractor. Subcontractor requesting that the claim 
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be presented to County must furnish reasonable documentation to 
support the Claim. Within forty-five (45) days of receipt of this 
written request, Contractor must notify Subcontractor in writing as 
to whether Contractor presented the Claim to County, and, if 
Contractor did not present the Claim, provide Subcontractor with a 
written statement of the reasons for not having done so. 

 
26. LABOR, WAGE & HOUR, APPRENTICE, AND RELATED PROVISIONS 

26.1 Wage Rates, Travel, and Subsistence  

26.1.1 Pursuant to the provisions of Article 2 (commencing with § 1770), 
chapter 1, part 7, division 2, of the Labor Code of California, the general prevailing rate of 
per diem wages and the general prevailing rate for holiday and overtime work in the 
locality in which this public work is to be performed for each craft, classification or type of 
worker needed to execute this Contract is on file at the County’s principal office, and 
copies will be made available to any interested party on request. Contractor shall obtain 
and post a copy of these wage rates at the job site. 

26.1.2 Holiday and overtime work, when permitted by law, shall be paid for 
at a rate of at least one and one-half times the above-specified rate of per diem wages 
unless otherwise specified. The holidays upon which those rates shall be paid need not be 
specified by the County but shall be all holidays recognized in the applicable collective 
bargaining agreement. If the prevailing rate is not based on a collectively bargained rate, 
the holidays upon which the prevailing rate shall be paid shall be as provided in § 6700 of 
the Government Code. 

26.1.3 Contractor shall pay and shall cause to be paid each worker engaged 
in Work on the Project not less than the general prevailing rate of per diem wages 
determined by the Director of the Department of Industrial Relations (“DIR”) (“Director”), 
regardless of any contractual relationship which may be alleged to exist between                                     
Contractor or any Subcontractor and such workers. 

26.1.4 Contractor shall pay and shall cause to be paid to each worker needed 
to execute the Work on the Project travel and subsistence payments, as such travel and 
subsistence payments are defined in the applicable Collective Bargaining Agreements filed 
with the Department of Industrial Relations in accordance with Labor Code § 1773 et seq. 

26.1.5 If during the period this bid is required to remain open, the Director 
determines that there has been a change in any prevailing rate of per diem wages in the 
locality in which the Work under the Contract is to be performed, such change shall not 
alter the wage rates in the Notice to Bidders or the Contract subsequently awarded. 

26.1.6 Pursuant to Labor Code § 1775, Contractor shall, as a penalty to 
County, forfeit the statutory amount for each calendar day, or portion thereof, for each 
worker paid less than the prevailing rates, determined by the County and/or the Director, 
for the work or craft in which that worker is employed for any public work done under 
Contract by Contractor or by any Subcontractor under it. The difference between such 
prevailing wage rates and the amount paid to each worker for each calendar day or portion 
thereof for which each worker was paid less than the prevailing wage rate, shall be paid to 
each worker by Contractor. 

26.1.7 Any worker employed to perform Work on the Project, which Work 
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is not covered by any classification listed in the general prevailing wage rate of per diem 
wages determined by the Director, shall be paid not less than the minimum rate of wages 
specified therein for the classification which most nearly corresponds to Work to be 
performed by him, and such minimum wage rate shall be retroactive to time of initial 
employment of such person in such classification. 

26.1.8 Pursuant to Labor Code § 1773.1, per diem wages, are deemed to 
include employer payments for health and welfare, pension, vacation, travel time, 
subsistence pay, and apprenticeship or other training programs authorized by § 3093, and 
similar purposes. 

26.1.9 Contractor shall post at appropriate conspicuous points on the Site of 
Project, a schedule showing all determined minimum wage rates and all authorized 
deductions if any, from unpaid wages, actually earned. In addition, Contractor shall post a 
sign-in log for all workers and visitors to the Site, a list of all subcontractors of any tier on 
the Site, and the required Equal Employment Opportunity poster(s). 

26.1.10 Intentionally Omitted 

26.1.10.1 Wage rate and fringe benefit payments and classification for that 
person’s corresponding labor classification as required by the 
Department of Industrial Relations; 

26.1.10.2 Intentionally Omitted 

26.1.11 Intentionally Omitted 

26.2 Hours of Work 

26.2.1 As provided in Article 3 (commencing with § 1810), chapter 1, part 
7, division 2, of the Labor Code, eight (8) hours of labor shall constitute a legal days work. 
The time of service of any worker employed at any time by Contractor or by any 
Subcontractor on any subcontract under this Contract upon the Work or upon any part of 
the Work contemplated by this Contract shall be limited and restricted by Contractor to 
eight (8) hours per day, and forty (40) hours during any one week, except as hereinafter 
provided. Notwithstanding the provisions hereinabove set forth, Work performed by 
employees of Contractor in excess of eight (8) hours per day and forty (40) hours during 
any one week, shall be permitted upon this public work upon compensation for all hours 
worked in excess of eight (8) hours per day at not less than one and one-half times the 
basic rate of pay. 

26.2.2 Contractor shall keep and shall cause each Subcontractor to keep an 
accurate record showing the name of and actual hours worked each calendar day and each 
calendar week by each worker employed by Contractor in connection with the Work or any 
part of the Work contemplated by this Contract. The record shall be kept open at all 
reasonable hours to the inspection of County and to the Division of Labor Standards 
Enforcement of the DIR. 

26.2.3 Pursuant to Labor Code § 1813, Contractor shall as a penalty to the 
County forfeit the statutory amount for each worker employed in the execution of this 
Contract by Contractor or by any Subcontractor for each calendar day during which such 
worker is required or permitted to work more than eight (8) hours in any one calendar day 
and forty (40) hours in any one calendar week in violation of the provisions of Article 3 

(commencing with § 1810), chapter 1, part 7, division 2, of the Labor Code. 
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26.2.4 Any Work necessary to be performed after regular working hours, or 
on Sundays or other holidays shall be performed without additional expense to the County. 

26.3 Payroll Records 

26.3.1 County will use the Alameda County Contract Compliance System, 
including the Elation Systems, Inc. program, to monitor contract and labor compliance. 
Contractor shall use the Compliance System to meet County’s requirements and shall 
participate in training as directed by County to become and remain competent in the use of 
the Compliance System. 

26.3.2 Pursuant to the provisions of § 1776 of the Labor Code, notice is 
hereby given that Contractor shall prepare and provide to the County and shall cause each 
Subcontractor performing any portion of the Work under this Contract to prepare and 
provide to the County an accurate and certified payroll record (“CPR”), showing the 
name, address, social security number, work classification, straight time, and overtime hours 
worked each day and week, and the actual per diem wages paid to each journeyman, 
apprentice, worker, or other employee employed by the Contractor and/or each Subcontractor 
in connection with the Work. 

26.3.3 The CPRs shall be certified and shall be provided to the County on 
a weekly basis. The CPRs from the Contractor and each Subcontractor for each week 
shall be provided on or before Wednesday of the week following the week covered by 
the CPRs. County shall not make any payment to Contractor until: 

26.3.3.1 Contractor and/or its Subcontractors provide CPRs acceptable to the 
County, and 

26.3.3.2 The County is given sufficient time to review and/or audit the CPRs 
to determine their acceptability. Any delay in Contractor and/or its 
Subcontractors providing CPRs to the County in a timely manner 
will directly delay the County’s review and/or audit of the CPRs 
and Contractor’s payment. 

26.3.4 All CPRs shall be available for inspection at all reasonable hours at 
the principal office of Contractor on the following basis: 

26.3.4.1 A certified copy of an employee’s CPR shall be made available for 
inspection or furnished to the employee or the employee’s authorized 
representative on request. 

26.3.4.2 CPRs shall be made available for inspection or furnished upon request 
to a representative of County, Division of Labor Standards 
Enforcement, Division of Apprenticeship Standards, and/or the 
Department of Industrial Relations. 

26.3.4.3 CPRs shall be made available upon request by the public for 
inspection or copying; provided, however, that a request by the public 
shall be made through either the County, Division of Apprenticeship 
Standards, or the Division of Labor Standards Enforcement. If the 
requested CPRs have not been provided, the requesting party shall, 
prior to being provided the records, reimburse the costs of preparation 
by Contractor, Subcontractors, and the entity through which the 

request was made. The public shall not be given access to the records 
at the principal office of Contractor. 
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26.3.5 The form of certification for the CPRs shall be as follows: 

I, (Name-Print), the undersigned, am the (Position in business) with 
the authority to act for and on behalf of (Name of business and/or 
Contractor), certify under penalty of perjury that the records or copies 
thereof submitted and consisting of (Description, number of pages) are 
the originals or true, full, and correct copies of the originals which 
depict the payroll record(s) of actual disbursements by way of cash, 
check, or whatever form to the individual or individual named, and (b) 
we have complied with the requirements of §§1771, 1811, and 1815 
for any work performed by our employees on the Project. 

 
Date: Signature: 

 
(Title 8 § 16401 of the California Code of Regulations) 

 
26.3.6 Each Contractor shall file a certified copy of the CPRs with the entity 

that requested the records within ten (10) days after receipt of a written request. 

26.3.7 Any copy of records made available for inspection as copying and 
furnished upon request to the public or any public agency by County, Division of 
Apprenticeship Standards, or Division of Labor Standards Enforcement shall be marked or 
obliterated in such a manner as to prevent disclosure of an individual’s name, address, and 
social security number. The name and address of Contractor awarded Contract or 
performing Contract shall not be marked or obliterated. 

26.3.8 Contractor shall inform County of the location of the records 
enumerated hereunder, including the street address, city, and county, and shall, within five 

   (5) working days, provide a notice of change of location and address. 
26.3.9 In the event of noncompliance with the requirements of this section, 

Contractor shall have ten (10) days in which to comply subsequent to receipt of written 
notice specifying in what respects Contractor must comply with this section. Should 
noncompliance still be evident after the ten (10) day period, Contractor shall, as a penalty 
to County, forfeit twenty-five dollars ($25) for each calendar day, or portion thereof, for 
each worker, until strict compliance is effectuated. Upon the request of Division of 
Apprenticeship Standards or Division of Labor Standards Enforcement, these penalties 
shall be withheld from progress payments then due. 

26.3.10 It shall be the responsibility of Contractor to ensure compliance with 
the provisions of Labor Code § 1776. 

26.4 Apprentices 

26.4.1 Contractor acknowledges and agrees that, if this Contract involves a 
dollar amount greater than or a number of working days greater than that specified in Labor 
Code § 1777.5, then this Contract is governed by the provisions of Labor Code § 1777.5. It 
shall be the responsibility of Contractor to ensure compliance with this Article and with 
Labor Code § 1777.5 for all apprenticeship occupations. 

26.4.2 Apprentices of any crafts or trades may be employed and, when 

required by Labor Code § 1777.5, shall be employed provided they are properly registered 
in full compliance with the provisions of the Labor Code. 
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26.4.3 Every such apprentice shall be paid the standard wage paid to 
apprentices under the regulations of the craft or trade at which the apprentice is employed 
and shall be employed only in the work of the craft or trade to which the apprentice is 
registered. 

26.4.4 Only apprentices, as defined in § 3077 of the Labor Code, who are in 
training under apprenticeship standards and written apprentice agreements under Chapter 4 
(commencing at § 3070), Division 3, of the Labor Code, are eligible to be employed. The 
employment and training of each apprentice shall be in accordance with the provisions of 
the apprenticeship standards and apprentice agreements under which the apprentice is 
training. 

26.4.5 Pursuant to Labor Code § 1777.5, if that section applies to this 
Contract, Contractor and any Subcontractors employing workers in any apprenticeable 
craft or trade in performing any Work under this Contract shall apply to the applicable joint 
apprenticeship committee for a certificate approving the Contractor or Subcontractor under 
the applicable apprenticeship standards and fixing the ratio of apprentices to journeymen 
employed in performing the Work. 

26.4.6 Pursuant to Labor Code § 1777.5, if that section applies to this 
Contract, Contractor and any Subcontractor may be required to make contributions to the 
apprenticeship program. 

26.4.7 If Contractor or Subcontractor willfully fails to comply with Labor 
Code § 1777.5, then, upon a determination of noncompliance by the Administrator of 
Apprenticeship, it shall: 

26.4.7.1 Be denied the right to bid on any subsequent project for one (1) year 
from the date of such determination; 

26.4.7.2 Forfeit as a penalty to County the full amount as stated in Labor Code 
§ 1777.7. Interpretation and enforcement of these provisions shall be 
in accordance with the rules and procedures of the California 
Apprenticeship Council and under the authority of the Chief of the 
Division of Apprenticeship Standards. 

26.4.8 Contractor and all Subcontractors shall comply with Labor Code § 
3073.9, which section forbids certain discriminatory practices in the employment of 
apprentices. 

26.4.9 Contractor shall become fully acquainted with the law regarding 
apprentices prior to commencement of the Work. Special attention is directed to Article 2 
(commencing with §3075) of Division 4, Chapter 4 of the Labor Code, and §§1777.5, 
1777.6, and 1777.7 of the Labor Code, and title 8, California Code of Regulations, §200 et 
seq. Questions may be directed to the State Division of Apprenticeship Standards, 1515 
Clay St, 19th floor, Ste 1902, Oakland, California 94612, (415) 703-4920. 

26.5 Non-Discrimination 

26.5.1 Contractor agrees not to discriminate in its recruiting, hiring, 
promotion, demotion, or termination practices on the basis of race, religious creed, color, 
national origin, ancestry, physical disability, mental disability, medical condition, genetic 

information, marital status, sex, gender, gender identity, gender expression, age, sexual 
orientation, or veteran or military status in the performance of this Contract and to comply 
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with the provisions of the California Fair Employment and Housing Act as set forth in part 
2.8 of Division 3 of the California Government Code, commencing at §12900; the Federal 
Civil Rights Act of 1964, as set forth in Public Law 88-352, and all amendments thereto; 
Executive Order 11246, and all administrative rules and regulations found to be applicable 
to Contractor and Subcontractor. 

26.5.2 : Intentionally omitted. 

26.6 Labor Medical Services and First Aid 

Contractor shall maintain emergency medical services and first aid treatment 
for Contractor’s workers on the Project which complies with the Federal Occupational 
Safety and Health Act of 1970 (29 U.S.C. § 651 et seq.), the California Occupational Safety 
and Health Act of 1973, and applicable regulations including (8 Cal. Code of Regs., §. 
3400). 

 
27. MISCELLANEOUS 

27.1 Assignment of Antitrust Actions 

27.1.1 §7103.5(b) of the Public Contract Code states: 
In entering into a public works contract or subcontract to supply goods, 

services, or materials pursuant to a public works contract, the Contractor or subcontractor 
offers and agrees to assign to the awarding body all rights, title, and interest in and to all 
causes of action it may have under § 4 of the Clayton Act (15 U.S.C. Sec. 15) or under the 
Cartwright Act (Chapter 2 (commencing with § 16700) of Part 2 of Division 7 of the 
Business and Professions Code), arising from purchases of goods, services, or materials 
pursuant to the public works contract or the subcontract. This assignment shall be made 
and become effective at the time the awarding body tenders final payment to the 
Contractor, without further acknowledgment by the parties. 

 
27.1.2 § 4552 of the Government Code states: 

In submitting a bid to a public purchasing body, the bidder offers and agrees 
that if the bid is accepted, it will assign to the purchasing body all rights, title, and interest 
in and to all causes of action it may have under § 4 of the Clayton Act (15 U.S.C. Sec. 15) 
or under the Cartwright Act (Chapter 2 (commencing with § 16700) of Part 2 of Division 
7 of the Business and Professions Code), arising from purchases of goods, materials, or 
services by the bidder for sale to the purchasing body pursuant to the bid. Such 
assignment shall be made and become effective at the time the purchasing body tenders 
final payment to the bidder. 

 
27.1.3 § 4553 of the Government Code states: 

If an awarding body or public purchasing body receives, either through 
judgment or settlement, a monetary recovery for a cause of action assigned under this 
chapter, the assignor shall be entitled to receive reimbursement for actual legal costs 
incurred and may, upon demand, recover from the public body any portion of the 
recovery, including treble damages, attributable to overcharges that were paid by the 
assignor but were not paid by the public body as part of the bid price, less the expenses 

incurred in obtaining that portion of the recovery. 
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27.1.4 § 4554 of the Government Code states: 

Upon demand in writing by the assignor, the assignee shall, within one year 
from such demand, reassign the cause of action assigned under this part if the assignor has 
been or may have been injured by the violation of law for which the cause of action arose 
and (a) the assignee has not been injured thereby, or (b) the assignee declines to file 
acourt action for the cause of action. 

 
27.1.5 Under Public Contract Code §7103.5 and Government Code §4550, 
the “public purchasing body” is the County and “bidder” is Contractor. 

27.2 Excise Taxes 

If, under Federal Excise Tax Law, any transaction hereunder constitutes a sale 
on which a Federal Excise Tax is imposed, and the sale is exempt from such Federal 
Excise Tax because it is a sale to a State or Local Government for its exclusive use, 
County, upon request, will execute documents necessary to show (a) that County is a 
political subdivision of the State for the purposes of such exemption, and (b) that the sale 
is for the exclusive use of County. No Federal Excise Tax for such materials shall be 
included in any Contract Price. 

 
27.3 Taxes 

Contract Price shall include all applicable sales taxes or other taxes that may 
be due in accordance with the California Revenue and Taxation Code; 18 California Code 
of Regulations §1521, or any other applicable tax code. 

 
27.4 Shipments 

All shipments must be F.O.B. destination to Site or sites, as indicated in the 
Contract Documents. There must be no charge for containers, packing, unpacking, 
drayage or insurance. The total Contract Price shall be all inclusive (including sales tax), 
and no additional costs of any type will be considered. 

 
 

END OF DOCUMENT 
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DOCUMENT 00 73 13 
 

SPECIAL CONDITIONS 
 
 

1. Mitigation Measures 
 

Contractor shall comply with all applicable mitigation measures, if any, adopted by any 
public agency with respect to this Project pursuant to the California Environmental 
Quality Act. (Public Resources Code section 21000 et. seq.) 

 
2. Substitution for Specified Items 

 

2.1. Requests for substitutions prior to award of the Contract shall be made within the time 
period indicated in the Instructions to Bidders (Document 00 21 13, paragraph 20). 
Requests for substitutions after award of the Contract shall be made within THIRTY- 
FIVE (35) days of the date of the Notice of Award. 

 

2.2. Whenever in the Specifications any materials, process, or article is indicated or specified 
by grade, patent, or proprietary name, or by name of manufacturer, that Specification 
shall be deemed to be followed by the words “or equal.” Contractor may, unless 
otherwise stated, offer any material, process, or article that shall be substantially equal or 
better in every respect to that so indicated or specified. 

2.2.1. If the material, process, or article offered by Contractor is not, in the 
opinion of the County, substantially equal or better in every respect to that 
specified, then Contractor shall furnish the material, process, or article 
specified in the Specifications without any additional compensation or 
change order. 

 
2.2.2. This provision shall not be applicable with respect to any material, 

product, thing or service for which County made findings and gave notice 
in accordance with Public Contract Code § 3400(b) and Contractor shall 
not be entitled to request a substitution with respect to those materials, 
products or services. 

 
2.3. A request for a substitution shall be in writing and shall include: 

 
2.3.1. All variations of the proposed substitute from the material specified 

including, but not limited to, principles of operation, materials, or 
construction finish, thickness or gauge of materials, dimensions, weight, 
and tolerances; 

 
2.3.2. Available maintenance, repair or replacement services; 

 
2.3.3. Increases or decreases in operating, maintenance, repair, replacement, and 

spare parts costs; 
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2.3.4. Whether or not acceptance of the substitute will require other changes in 
the Work (or in work performed by the County or others under Contract 
with the County); and 

 
2.3.5. The time impact on any part of the Work resulting directly or indirectly 

from acceptance of the proposed substitute. 
 

2.4.  No substitutions shall be made until approved, in writing, by the County. The 
burden of proof as to equality of any material, process, or article shall rest with 
Contractor. The Contractor warrants that if substitutes are approved: 

 
2.4.1. The proposed substitute is equal or superior in all respects to that 

specified, and that such proposed substitute is suitable and fit for the 
intended purpose and will perform adequately the function and achieve the 
results called for by the general design and the Contract Documents; 

 
2.4.2. The Contractor provides the same warranties and guarantees for the 

substitute that would be provided for that specified; 
 

2.4.3. The Contractor shall be fully responsible for the installation of the 
substitute and any changes in the Work required, either directly or 
indirectly, because of the acceptance of such substitute, with no increase 
in Contract Price or Contract Time. Incidental changes or extra 
component parts required to accommodate the substitute will be made by 
the Contractor without a change in the Contract Price or Contract Time; 

 
2.4.4. The Contractor shall be responsible for any re-design costs occasioned by 

County's acceptance and/or approval of any substitute; and 
 

2.4.5. The Contractor shall, in the event that a substitute is less costly than that 
specified, credit the County with one hundred percent (100%) of the net 
difference between the substitute and the originally specified material. In 
this event, the Contractor agrees to execute a deductive Change Order to 
reflect that credit. 

 
2.5.  In the event Contractor furnishes a material, process, or article more expensive 

than that specified, the difference in the cost of that material, process, or article so 
furnished shall be borne by Contractor. 

 
2.6.  In no event shall the County be liable for any increase in Contract Price or 

Contract Time due to any claimed delay in the evaluation of any proposed 
substitute or in the acceptance or rejection of any proposed substitute. 

 
3. Weather Days 
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3.1 Delays due to adverse weather conditions will only be permitted in compliance 
with the provisions in the General Conditions and only if the number of days of adverse 
weather exceeds the following parameters and only if Contractor can verify that adverse 
weather caused delays exceeded the following number of days: 

 
January 11 July 0 
February 10 August 0 
March 10 September 1 
April 6 October 4 
May 3 November 7 
June 1 December 10 

 
4. Insurance Policy Limits. All of Contractor’s insurance shall be with insurance 

companies with an A.M. Best rating of no less than A: XI. 
 

The limits of insurance shall not be less than: 
 

Commercial General 
Liability 

Each Occurrence $2,000,000 

 General Aggregate $2,000,000 

 Product Liability and 
Completed Operations 

$1,000,000 

Automobile Liability 
– Any Auto 

Combined Single Limit $2,000,000 

Excess Liability  $4,000,000 

Workers 
Compensation 

 Statutory limits 
pursuant to state law 

Employers’ Liability  $1,000,000 

Builders Risk (Course 
of Construction) 

 Issued for the value of 
the Contract 

 
5. Permits, Certificates, Licenses, Fees, Approval 

 

5.1 Payment for Permits, Certificates, Licenses, and Fees. As required in the 
General Conditions (Document 00 72 13), the Contractor shall secure and pay for all 
permits, licenses and certificates necessary for the prosecution of the Work. 

6. Work Restrictions 
 

6.1 Hours of Work: The Standard work schedule is an 8-hour day which may be 8:00 
a.m. to 5:30 p.m. Monday through Friday. Contractor shall inform the County of 



 
Exhibit A 

Page 1 of 11 
Updated 12/29/21 

Contractor’s preferred work schedule in writing prior to 
commencement of work. 

 
6.2 Access to Site during construction shall be through the First Floor. 

 
6.3 Phasing and Scheduling: Contractor shall coordinate with the 

County to ensure a reasonable schedule that accommodates the 
Client. 

 
6.4 On site car parking for contractor team vehicles is not available or budgeted 

for. 
 

7 Project Labor Agreement 
 

7.1 Intentionally Omitted  
 
7.1.1 Intentionally Omitted 

 
7.1.2 Intentionally Omitted 
 
7.1.3 Intentionally Omitted 
 

7.2 Intentionally Omitted 
 

8 Federal Provision 
 

8.1 The Contractor must comply with the Federal Provision as detailed in Exhibit 
A- Additional Contract Provisions- Federal Provision.  Along with other post-
award documents, the Contractor must also sign and return the Certification 
for Contracts, Grants, Loans, and Cooperative Agreements, Certification 
Regarding Lobbying (Appendix A, 44 C.F.R. Part 18) which is attached as 
Section 00 73 13 Exhibit A-1.    
 

 
 

 

END OF DOCUMENT 
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SECTION 00 73 13 EXHIBIT A 

ADDITIONAL CONTRACT PROVISIONS – FEDERAL PROVISION  

Funds used for payment of this Contract may be from or subject to reimbursement by state and/or federal funds.   
Some of these funding sources require additional contractual obligations and County and Contractor hereby agree 
to the following additional terms and conditions.  The parties agree to each of these terms for reasons including, 
but not limited to, meeting all contracting requirements as set forth in 2 C.F.R. § 200.326 and 2 C.F.R. Part 200, 
Appendix II.   These terms supplement the General Terms and Conditions.  

I.  General Provisions 

A. Remedies.  In the event of a breach by Contractor of any term or provision of this Agreement, 
the County shall have the right to pursue all available remedies at law or equity, 
including recovery of damages and specific performance of this Agreement.  The parties 
hereto agree that monetary damages would not provide adequate compensation for any losses 
incurred by reason of a breach by Contractor of any of the provisions of this Agreement and 
hereby further agrees that, in the event of any action for specific performance in respect of such 
breach, Contractor shall waive the defense that a remedy at law would be adequate.  Except as 
expressly provided elsewhere in this Agreement, each party's rights and remedies under this 
Agreement are cumulative and in addition to, not exclusive of or in substitution for, any rights or 
remedies otherwise available to that party.  

B. Termination.  The County may suspend, terminate, or abandon the execution of any work by the 
Contractor under this Contract with or without cause at any time upon giving the Contractor prior 
written notice.  In the event that the County should abandon, terminate, or suspend the 
Contractor’s work, the Contractor shall be entitled to payment for services provided hereunder 
prior to the effective date of said suspension, termination, or abandonment, but in no event shall 
Contractor be entitled to more than the not to exceed amount of the Contract, or if applicable, the 
portion of the Contract being terminated.      

C. Equal Employment Opportunity.  During the performance of this contract, Contractor agrees as 
follows: 

1. The Contractor will not discriminate against any employee or applicant for employment 
because of race, color, religion, sex, sexual orientation, gender identity, or national 
origin. The Contractor will take affirmative action to ensure that applicants are employed, 
and that employees are treated during employment without regard to their race, color, 
religion, sex, sexual orientation, gender identity, or national origin. Such action shall 
include, but not be limited to the following: Employment, upgrading, demotion, or 
transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or 
other forms of compensation; and selection for training, including apprenticeship. The 
Contractor agrees to post in conspicuous places, available to employees and applicants 
for employment, notices to be provided setting forth the provisions of this 
nondiscrimination clause. 

2. The Contractor will, in all solicitations or advertisements for employees placed by or on 
behalf of the Contractor, state that all qualified applicants will receive consideration for 
employment without regard to race, color, religion, sex, sexual orientation, gender 
identity, or national origin. 
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3. The Contractor will not discharge or in any other manner discriminate against any 
employee or applicant for employment because such employee or applicant has inquired 
about, discussed, or disclosed the compensation of the employee or applicant or another 
employee or applicant. This provision shall not apply to instances in which an employee 
who has access to the compensation information of other employees or applicants as a 
part of such employee’s essential job functions discloses the compensation of such other 
employees or applicants to individuals who do not otherwise have access to such 
information, unless such disclosure is in response to a formal complaint or charge, in 
furtherance of an investigation, proceeding, hearing, or action, including an investigation 
conducted by the employer, or is consistent with the contractor’s legal duty to furnish 
information. 

4. The Contractor will send to each labor union or representative of workers with which it 
has a collective bargaining agreement or other contract or understanding, a notice to be 
provided advising the labor union or workers’ representatives of the contractor’s 
commitments under section 202 of Executive Order 11246 of September 24, 1965 and 
shall post copies of the notice in conspicuous places available to employees and 
applicants for employment. 

5. The Contractor will comply with all provisions of Executive Order 11246 of September 
24, 1965, and of the rules, regulations, and relevant orders of the Secretary of Labor. 

6. The Contractor will furnish all information and reports required by Executive Order 
11246 of September 24, 1965, and by rules, regulations, and orders of the Secretary of 
Labor, or pursuant thereto, and will permit access to their books, records, and accounts by 
the administering agency and the Secretary of Labor for purposes of investigation to 
ascertain compliance with such rules, regulations, and orders. 

7. In the event of the Contractor’s noncompliance with the nondiscrimination clauses of this 
Contract or with any of the said rules, regulations, or orders, this Contract may be 
canceled, terminated, or suspended in whole or in part and the Contractor may be 
declared ineligible for further Government contracts or federally assisted construction 
contracts in accordance with procedures authorized in Executive Order 11246 of 
September 24, 1965, and such other sanctions may be imposed and remedies invoked as 
provided in Executive Order 11246 of September 24, 1965, or by rule, regulation, or 
order of the Secretary of Labor, or as otherwise provided by law. 

8. The Contractor will include the portion of the sentence immediately preceding paragraph 
1 and the provisions of paragraphs 1 through 8 in every subcontract or purchase order 
unless exempted by rules, regulations, or orders of the Secretary of Labor issued pursuant 
to section 204 of Executive Order 11246 of September 24, 1965, so that such provisions 
will be binding upon each subcontractor or vendor. The Contractor will take such action 
with respect to any subcontract or purchase order as the County may direct as a means of 
enforcing such provisions, including sanctions for noncompliance:  Provided, however, 
that in the event a contractor becomes involved in, or is threatened with, litigation with a 
subcontractor or vendor as a result of such direction by the administering agency, the 
contractor may request the United States to enter into such litigation to protect the 
interests of the United States. 

Contractor further agrees that it will be bound by the above equal opportunity clause with 
respect to its own employment practices when it participates in federally assisted 
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construction work: Provided, that if the Contractor so participating is a State or local 
government, the above equal opportunity clause is not applicable to any agency, 
instrumentality or subdivision of such government which does not participate in work on 
or under the contract. 

The Contractor agrees that it will assist and cooperate actively with the administering 
agency and the Secretary of Labor in obtaining the compliance of contractors and 
subcontractors with the equal opportunity clause and the rules, regulations, and relevant 
orders of the Secretary of Labor, that it will furnish the administering agency and the 
Secretary of Labor such information as they may require for the supervision of such 
compliance, and that it will otherwise assist the administering agency in the discharge of 
the agency’s primary responsibility for securing compliance. 

The Contractor further agrees that it will refrain from entering into any contract or 
contract modification subject to Executive Order 11246 of September 24, 1965, with a 
contractor debarred from, or who has not demonstrated eligibility for, Government 
contracts and federally assisted construction contracts pursuant to the Executive Order 
and will carry out such sanctions and penalties for violation of the equal opportunity 
clause as may be imposed upon contractors and subcontractors by the administering 
agency or the Secretary of Labor pursuant to Part II, Subpart D of the Executive Order. In 
addition, the Contractor agrees that if it fails or refuses to comply with these 
undertakings, the administering agency may take any or all of the following actions: 
Cancel, terminate, or suspend in whole or in part this grant (contract, loan, insurance, 
guarantee); refrain from extending any further assistance to the applicant under the 
program with respect to which the failure or refund occurred until satisfactory assurance 
of future compliance has been received from such Contractor and refer the case to the 
Department of Justice for appropriate legal proceedings. 

These provisions are included in addition to the Equal Employment Opportunity 
Practices Provisions in the General Terms and Conditions and Contractor shall abide by 
both provisions.  

D. Rights to Inventions Made Under a Contract or Agreement.  If this Contract is funded in 
whole or part by a Federal award of funds and the Contract and/or funding meets the definition of 
‘‘funding agreement’’ under 37 CFR § 401.2 (a) and the Contractor (the “recipient or 
subrecipient”) wishes to enter into a contract with a small business firm or nonprofit organization 
regarding the substitution of parties, assignment or performance of experimental, developmental, 
or research work under that ‘‘funding agreement,’’ the recipient or subrecipient must comply with 
the requirements of 37 CFR Part 401, ‘‘Rights to Inventions Made by Nonprofit Organizations 
and Small Business Firms Under Government Grants, Contracts and Cooperative Agreements,’’ 
and any implementing regulations issued by the awarding agency.  This requirement applies to 
“funding agreements,” but it does not apply to the Public Assistance, Hazard Mitigation Grant 
Program, Fire Management Assistance Grant Program, Crisis Counseling Assistance and 
Training Grant Program, Disaster Case Management Grant Program, and Federal Assistance to 
Individuals and Households – Other Needs Assistance Grant Program, as FEMA awards under 
these programs do not meet the definition of “funding agreement.” 

E. Clean Air Act and the Federal Water Pollution Control Act. The following provisions apply 
for all contracts in excess of $150,000: 

1. Clean Air Act (42 U.S.C. 7401–7671q).  
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a. The Contractor agrees to comply with all applicable standards, orders or 
regulations issued pursuant to the Clean Air Act, as amended, 42 U.S.C. § 7401 
et seq.  

b. The Contractor agrees to report each violation of the Clean Air Act to the County 
and understands and agrees that the County   will, in turn, report each violation as 
required to assure notification to the Federal Emergency Management Agency, 
and the appropriate Environmental Protection Agency Regional Office.  

c. The Contractor agrees to include these requirements in each subcontract 
exceeding $150,000 financed in whole or in part with Federal assistance.  

2. Federal Water Pollution Control Act (33 U.S.C. 1251–1387).  

a. The Contractor agrees to comply with all applicable standards, orders, or 
regulations issued pursuant to the Federal Water Pollution Control Act, as 
amended, 33 U.S.C. 1251 et seq.  

b. The Contractor agrees to report each violation of the Federal Water Pollution 
Control Act to the County and understands and agrees that the County will, in 
turn, report each violation as required to assure notification to the Federal 
Emergency Management Agency, and the appropriate Environmental Protection 
Agency Regional Office.  

c. The Contractor agrees to include these requirements in each subcontract 
exceeding $150,000 financed in whole or in part with Federal assistance.  

F. Debarment and Suspension.  In addition to the debarment and suspension requirements in the 
General Terms and Conditions and executed Debarment certificate, the following terms shall 
apply:  

1. This Contract is a covered transaction for purposes of 2 C.F.R. pt. 180 and 2 C.F.R. pt. 
3000. As such, the Contractor is required to verify that none of the contractor’s principals 
(defined at 2 C.F.R. § 180.995) or its affiliates (defined at 2 C.F.R. § 180.905) are 
excluded (defined at 2 C.F.R. § 180.940) or disqualified (defined at 2 C.F.R. § 180.935).  

2. The Contractor must comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000, 
subpart C, and must include a requirement to comply with these regulations in any lower 
tier covered transaction it enters.  

3. This certification is a material representation of fact relied upon by the County. If it is 
later determined that the contractor did not comply with 2 C.F.R. pt. 180, subpart C and 2 
C.F.R. pt. 3000, subpart C, in addition to remedies available the County, the Federal 
Government may pursue available remedies, including but not limited to suspension 
and/or debarment.  

4. The Contractor agrees to comply with the requirements of 2 C.F.R. pt. 180, subpart C and 
2 C.F.R. pt. 3000, subpart C throughout the period of the Contract. The Contractor further 
agrees to include a provision requiring such compliance in its lower tier covered 
contracts. 
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G. Conflict of Interest.  By executing this Contract, Contractor certifies that it does not know of any 
fact which constitutes a violation of Section 66 of County’s Charter; Title 9, Chapter 7 of the 
California Government Code (Section 87100 et seq.), or Title 1, Division 4, Chapter 1, Article 4 
of the California Government Code (Section 1090 et seq.), and further agrees promptly to notify 
the County if it becomes aware of any such fact during the term of this Contract.  In addition, 
Contractor shall be in full compliance with all other conflict of interest requirements, including 
those contained in 2 C.F.R. § 200.318. 

H. Byrd Anti-Lobbying Amendment.  For any contract of $100,000 or more, Contractor shall 
complete the required certification (included below) Each tier certifies to the tier above that it will 
not and has not used Federal appropriated funds to pay any person or organization for influencing 
or attempting to influence an officer or employee of any agency, a Member of Congress, officer 
or employee of Congress, or an employee of a Member of Congress in connection with obtaining 
any Federal contract, grant, or any other award covered by 31 U.S.C. § 1352. Each tier shall also 
disclose any lobbying with non-Federal funds that takes place in connection with obtaining any 
Federal award. Such disclosures are forwarded from tier to tier up to the recipient who in turn will 
forward the certification(s) to the County. 

I. Procurement of recovered materials.  

1. In the performance of this contract, the Contractor shall make maximum use of products 
containing recovered materials that are EPA-designated items unless the product cannot 
be acquired— 

a. Competitively within a timeframe providing for compliance with the Contract 
performance schedule; 

b. Meeting Contract performance requirements; or 

c. At a reasonable price. 

2. Information about this requirement, along with the list of EPA-designated items, is 
available at EPA’s Comprehensive Procurement Guidelines web site, 
https://www.epa.gov/smm/comprehensive- procurement-guideline-cpg-program. 

3. The Contractor also agrees to comply with all other applicable requirements of Section 
6002 of the Solid Waste Disposal Act. 

J. Access to Records. 

1. The Contractor agrees to provide the County, the Federal Awarding Agency, the 
Comptroller General of the United States, or any of their authorized representatives 
access to any books, documents, papers, and records of the Contractor which are directly 
pertinent to this contract for the purposes of making audits, examinations, excerpts, and 
transcriptions.  

2. The Contractor agrees to permit any of the foregoing parties to reproduce by any means 
whatsoever or to copy excerpts and transcriptions as reasonably needed. 
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3. The Contractor agrees to provide the Federal Awarding Agency or its authorized 
representatives access to construction or other work sites pertaining to the work being 
completed under the contract. 

4. In compliance with the Disaster Recovery Act of 2018, the County and the Contractor 
acknowledge and agree that no language in this Contract is intended to prohibit audits or 
internal reviews by the Federal Awarding Agency or the Comptroller General of the 
United States.  

K. Changes.   The cost of any change, modification, change order, or constructive change must be 
allowable, allocable, within the scope of a funding grant or cooperative agreement, and 
reasonable for the completion of project scope.  Changes can be made by either party to alter the 
method, price, or schedule of the work without breaching the Contract by entering a written 
amendment executed by authorized representatives. The Contract may not be modified except by 
a written document signed by both parties. It is mutually understood and agreed that no 
alterations or variations of the terms of this Contract shall be valid unless made in writing and 
signed by the parties hereto, and that no oral understanding or agreement not incorporated herein, 
shall be binding on any of the parties hereto. 

L. Seal, Logo, And Flags.   The Contractor shall not use the Department of Homeland Security, or 
any other Federal, state or local seals, logos, crests, or reproductions of flags or likenesses of 
agency officials without specific Federal Awarding Agency pre-approval.  

M. Compliance with Federal Law, Regulations, and Executive Orders.   This is an 
acknowledgement that Federal financial assistance may be used to fund all or a portion of the 
contract. The Contractor will comply with all applicable Federal law, regulations, executive 
orders, Federal Awarding Agency policies, procedures, and directives. 

N. No Obligation of Federal Government.  The Federal Government is not a party to this contract 
and is not subject to any obligations or liabilities to the non-Federal entity, contractor, or any 
other party pertaining to any matter resulting from the Contract. 

O. Program Fraud and False or Fraudulent Statements or Related Acts. The Contractor 
acknowledges that 31 U.S.C. Chap. 38 (Administrative Remedies for False Claims and 
Statements) applies to the Contractor’s actions pertaining to this Contract. 

P. Local Preferences: To the extent that any local preferences are prohibited by funding, SLEB and 
other local preferences and policies have already been or are waived.   

Q. Contract Work Hours and Safety Standards Act (40 U.S.C. 3701–3708). For all contracts in 
excess of $100,000 that involve the employment of mechanics or laborers, the following 
provisions, from 29 C.F.R §5.5(b) shall apply:  

1. Overtime requirements. No contractor or subcontractor contracting for any part of the 
contract work which may require or involve the employment of laborers or mechanics 
shall require or permit any such laborer or mechanic in any workweek in which he or she 
is employed on such work to work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less than one and one-half times 
the basic rate of pay for all hours worked in excess of forty hours in such workweek. 
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2. Violation; liability for unpaid wages; liquidated damages. In the event of any violation of 
the clause set forth in paragraph (1) of this section the contractor and any subcontractor 
responsible therefor shall be liable for the unpaid wages. In addition, such contractor and 
subcontractor shall be liable to the United States (in the case of work done under contract 
for the District of Columbia or a territory, to such District or to such territory), for 
liquidated damages. Such liquidated damages shall be computed with respect to each 
individual laborer or mechanic, including watchmen and guards, employed in violation of 
the clause set forth in paragraph (1) of this section, in the sum of $26 for each calendar 
day on which such individual was required or permitted to work in excess of the standard 
workweek of forty hours without payment of the overtime wages required by the clause 
set forth in paragraph (1) of this section. 

3. Withholding for unpaid wages and liquidated damages. The County shall upon its own 
action or upon written request of an authorized representative of the Department of Labor 
withhold or cause to be withheld, from any moneys payable on account of work 
performed by the contractor or subcontractor under any such contract or any other 
Federal contract with the same prime contractor, or any other federally-assisted contract 
subject to the Contract Work Hours and Safety Standards Act, which is held by the same 
prime contractor, such sums as may be determined to be necessary to satisfy any 
liabilities of such contractor or subcontractor for unpaid wages and liquidated damages as 
provided in the clause set forth in paragraph (2) of this section. 

4. Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses 
set forth in paragraph (1) through (4) of this section and a clause requiring the 
subcontractors to include these clauses in any lower tier subcontracts. The prime 
Contractor shall be responsible for compliance by any subcontractor or lower tier 
subcontractor with the clauses set forth in paragraphs (1) through (4) of this section.  

R. Domestic Preferences for Procurements.  As appropriate and to the extent consistent with law, 
the contractor and their subcontractor(s), to the greatest extent practicable, provide a preference 
for the purchase, acquisition, or use of goods, products, or materials produced in the United States 
(including but not limited to iron, aluminum, steel, cement, and other manufactured products). 
The requirements of this section must be included in all subawards including all contracts and 
purchase orders for work or products under this award.  For purposes of this section: 

1. “Produced in the United States” means, for iron and steel products, that all manufacturing 
processes, from the initial melting stage through the application of coatings, occurred in 
the United States. 

2. “Manufactured products” means items and construction materials composed in whole or 
in part of non-ferrous metals such as aluminum; plastics and polymer-based products 
such as polyvinyl chloride pipe; aggregates such as concrete; glass, including optical 
fiber; and lumber. 

S. Prohibition on Contracting for Covered Telecommunications Equipment and Services.   

1.  Definitions. As used in this clause, the terms backhaul; covered foreign country; covered 
telecommunications equipment or services; interconnection arrangements; roaming; 
substantial or essential component; and telecommunications equipment or services have 
the meaning as defined in FEMA Policy 405-143-1, Prohibitions on Expending FEMA 
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Award Funds for Covered Telecommunications Equipment or Services (Interim), as used 
in this clause— 

2. Prohibitions. 

a. Section 889(b) of the John S. McCain National Defense Authorization Act for 
Fiscal Year 2019, Pub. L. No. 115-232, and 2 C.F.R. § 200.216 prohibit the head 
of an executive agency on or after Aug.13, 2020, from obligating or expending 
grant, cooperative agreement, loan, or loan guarantee funds on certain 
telecommunications products or from certain entities for national security 
reasons.  

b. Unless an exception in paragraph (3) of this clause applies, the contractor and its 
subcontractors may not use grant, cooperative agreement, loan, or loan guarantee 
funds from the Federal Emergency Management Agency to: 

(1) Procure or obtain any equipment, system, or service that uses covered 
telecommunications equipment or services as a substantial or essential 
component of any system, or as critical technology of any system; 

(2) Enter into, extend, or renew a contract to procure or obtain any 
equipment, system, or service that uses covered telecommunications 
equipment or services as a substantial or essential component of any 
system, or as critical technology of any system;  

(3) Enter into, extend, or renew contracts with entities that use covered 
telecommunications equipment or services as a substantial or essential 
component of any system, or as critical technology as part of any system; 
or 

(4) Provide, as part of its performance of this contract, subcontract, or other 
contractual instrument, any equipment, system, or service that uses 
covered telecommunications equipment or services as a substantial or 
essential component of any system, or as critical technology as part of 
any system. 

3. Exceptions. 

a. This clause does not prohibit contractors from providing— 

(1) A service that connects to the facilities of a third-party, such as backhaul, 
roaming, or interconnection arrangements; or 

b. By necessary implication and regulation, the prohibitions also do not apply to: 

(1) Covered telecommunications equipment or services that: 

(a) Are not used as a substantial or essential component of any 
system; and 

(b) Are not used as critical technology of any system. 
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(2) Other telecommunications equipment or services that are not considered 
covered telecommunications equipment or services. 

4. Reporting requirement. 

a. In the event the contractor identifies covered telecommunications equipment or 
services used as a substantial or essential component of any system, or as critical 
technology as part of any system, during contract performance, or the contractor 
is notified of such by a subcontractor at any tier or by any other source, the 
contractor shall report the information in paragraph (4)(b) of this clause to the 
recipient or subrecipient, unless elsewhere in this contract are established 
procedures for reporting the information. 

b. The Contractor shall report the following information pursuant to paragraph 
(4)(a) of this clause: 

(1) Within one business day from the date of such identification or 
notification: The contract number; the order number(s), if applicable; 
supplier name; supplier unique entity identifier (if known); supplier 
Commercial and Government Entity (CAGE) code (if known); brand; 
model number (original equipment manufacturer number, manufacturer 
part number, or wholesaler number); item description; and any readily 
available information about mitigation actions undertaken or 
recommended. 

(2) Within 10 business days of submitting the information in paragraph 
(4)(b)(i) of this clause: Any further available information about 
mitigation actions undertaken or recommended. In addition, the 
contractor shall describe the efforts it undertook to prevent use or 
submission of covered telecommunications equipment or services, and 
any additional efforts that will be incorporated to prevent future use or 
submission of covered telecommunications equipment or services. 

5. Subcontracts. The Contractor shall insert the substance of this clause, including this 
paragraph (5), in all subcontracts and other contractual instruments. 

T. License and Delivery of Works Subject to Copyright and Data Rights.  In order to comply 
with 2 C.F.R. § 200.315, Contractor grants to the County, a paid-up, royalty-free, nonexclusive, 
irrevocable, worldwide license in data first produced in the performance of this contract to 
reproduce, publish, or otherwise use, including prepare derivative works, distribute copies to the 
public, and perform publicly and display publicly such data. For data required by the contract but 
not first produced in the performance of this contract, the Contractor will identify such data and 
grant to the County or acquires on its behalf a license of the same scope as for data first produced 
in the performance of this contract. Data, as used herein, shall include any work subject to 
copyright under 17 U.S.C. § 102, for example, any written reports or literary works, software 
and/or source code, music, choreography, pictures or images, graphics, sculptures, videos, motion 
pictures or other audiovisual works, sound and/or video recordings, and architectural works. 
Upon or before the completion of this contract, the Contractor will deliver to the County data first 
produced in the performance of this contract and data required by the contract but not first 
produced in the performance of this contract in formats acceptable by the County. 
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U. Affirmative Socioeconomic Steps for Subcontracts.  As a condition for the approval of any 
subcontract, the prime contractor is required to take all necessary steps identified in 2 C.F.R. § 
200.321(b)(1)-(5) to ensure that small and minority businesses, women’s business enterprises, 
and labor surplus area firms are used when possible. 

II. Construction and Repair Work.  The following provisions apply to construction or repair work: 

Compliance with the Davis-Bacon Act and Copeland ‘‘Anti-Kickback’’ Act.  For all prime 
construction contracts in excess of $2,000 the following terms shall apply: 

A. Davis-Bacon Act 

1. All transactions regarding this Contract shall be done in compliance with the Davis-
Bacon Act (40 U.S.C. 3141-3144, and 3146-3148) and the requirements of 29 C.F.R. pt. 
5 as may be applicable. The Contractor shall comply with 40 U.S.C. 3141-3144, and 
3146-3148 and the requirements of 29 C.F.R. pt. 5 as applicable. 

2. Contractors are required to pay wages to laborers and mechanics at a rate not less than the 
prevailing wages specified in a wage determination made by the Secretary of Labor. 

3. Additionally, contractors are required to pay wages not less than once a week.  

B. Copeland ‘‘Anti-Kickback’’ Act 

1. Contractor shall comply with 18 U.S.C. § 874, 40 U.S.C. § 3145, and the requirements of 
29 C.F.R. pt. 3 as may be applicable, which are incorporated by reference into this 
contract.  

2. The Contractor or subcontractor shall insert in any subcontracts the clause above and 
such other clauses as the Federal Awarding Agency may by appropriate instructions 
require, and a clause requiring the subcontractors to include these clauses in any lower 
tier subcontracts. The prime Contractor shall be responsible for the compliance by any 
subcontractor or lower tier subcontractor with all of these contract clauses.  

3. A breach of the contract clauses above may be grounds for termination of the contract, 
and for debarment as a contractor and subcontractor as provided in 29 C.F.R. § 5.12. 

 

END OF DOCUMENT
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SECTION 00 73 13 EXHIBIT A-1 

Certification for Contracts, Grants, Loans, and Cooperative Agreements 
CERTIFICATION REGARDING LOBBYING (APPENDIX A, 44 C.F.R. PART 18) 

 
The undersigned certifies, to the best of his or her knowledge and belief, that:  

1.  No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, 
to any person for influencing or attempting to influence an officer or employee of an agency, a 
Member of Congress, an officer or employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal contract, the making of any Federal 
grant, the making of any Federal loan, the entering into of any cooperative agreement, and the 
extension, continuation, renewal, amendment, or modification of any Federal contract, grant, 
loan, or cooperative agreement.  

2.  If any funds other than Federal appropriated funds have been paid or will be paid to any person 
for influencing or attempting to influence an officer or employee of any agency, a Member of 
Congress, an officer or employee of Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall 
complete and submit Standard Form-LLL, “Disclosure Form to Report Lobbying,” in accordance 
with its instructions.  

3.  The undersigned shall require that the language of this certification be included in the award 
documents for all subawards at all tiers (including subcontracts, subgrants, and contracts under 
grants, loans, and cooperative agreements) and that all subrecipients shall certify and disclose 
accordingly.  

This certification is a material representation of fact upon which reliance was placed when this 
transaction was made or entered into. Submission of this certification is a prerequisite for making 
or entering into this transaction imposed by section 1352, title 31, U.S. Code. Any person who 
fails to file the required certification shall be subject to a civil penalty of not less than $10,000 
and not more than $100,000 for each such failure.  

Contractor,                                          , certifies or affirms the truthfulness and accuracy of each 
statement of its certification and disclosure, if any. In addition, the Contractor understands and 
agrees that the provisions of 31 U.S.C. Chap. 38, Administrative Remedies for False Claims and 
Statements, apply to this certification and disclosure, if any.  

 

                             
Signature of Contractor’s Authorized Official  Date 

     
Name Title 

 
END OF DOCUMENT 
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HAZARDOUS MATERIALS PROCEDURES & REQUIREMENTS 
 

1. Summary 
 

This document includes information applicable to hazardous materials and 
hazard waste abatement. 

 
2. Notice of Hazardous Waste or Materials Conditions 

 
2.1. Contractor shall give notice in writing, including by e-mail, to the County, 

the Construction Manager, and the Architect promptly, before any of the 
following conditions are disturbed, and in no event later than twenty-four 
(24) hours after first observance of any: 

 
2.1.1. Material that Contractor believes may be material that is hazardous waste 

or hazardous material, as defined in section 25117 or 25260 of the Health 
and Safety Code, that is required to be removed to a Class I, Class II, or 
Class III disposal site in accordance with provisions of existing law; or 

 
2.1.2. Other material that may present a substantial danger to persons or 

property exposed thereto in connection with Work at the site. 
 

2.2. Contractor's written notice shall indicate whether the hazardous waste or material 
was shown or indicated in the Contract Documents to be within the scope of 
Work, and whether the materials were brought to the site by Contractor, its 
Subcontractors, suppliers, or anyone else for whom Contractor is responsible. As 
used in this section the term "hazardous materials" shall include, without 
limitation, asbestos, lead, mercury, Polychlorinated biphenyl (PCB), petroleum 
and related hydrocarbons, and radioactive material. 

 
2.3. In response to Contractor's written notice, the County shall investigate the 

identified conditions. 
 

2.4. If the County determines that conditions do not involve hazardous materials or 
that no change in terms of Contract is justified, the County shall so notify 
Contractor in writing, stating reasons for its determination. If the County and 
Contractor cannot agree on whether conditions justify an adjustment in Contract 
Price or Contract Times, or on the extent of any adjustment, Contractor shall 
proceed with the Work as directed by the County. 
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2.5. If after receipt of notice from the County, Contractor does not agree to resume 

Work based on a reasonable belief it is unsafe or does not agree to resume Work 
under special conditions, then County may order such portion of Work that is in 
connection with such hazardous condition or such affected area to be deleted from 
the Work, or performed by others, or County may invoke its rights to terminate 
the Contract in whole or in part. 
County will determine entitlement to or the amount or extent of an adjustment, if 
any, in Contract Price or Contract Times as a result of deleting such portion of 
Work or performing the Work by others. 

 
2.6. If Contractor stops Work in connection with any hazardous condition and in any 

area affected thereby, Contractor shall immediately redeploy its workers, 
equipment, and materials, as necessary, to other portions of the Work to 
minimize delay and disruption. 

 
3. Additional Warranties and Representations 

 
3.1. Contractor represents and warrants that it, its employees, and its subcontractors 

and their employees, shall at all times have the required levels of familiarity with 
the Site and the Work, training, and ability to comply fully with all applicable 
law and contract requirements for safe and expeditious performance of the Work, 
including whatever training is or may be required regarding the activities to be 
performed (including, but not limited to, all training required to address 
adequately the actual or potential dangers of Contract performance). 

 
3.2. Contractor represents and warrants that it, its employees, and its subcontractors 

and their employees, shall at all times have and maintain in good standing any 
and all certifications and licenses required by applicable federal, state, and other 
governmental and quasi-governmental requirements applicable to the Work. 

 
3.3. Contractor represents and warrants that it has studied carefully all requirements 

of the Specifications regarding procedures for demolition, hazardous waste 
abatement, or safety practices, specified in the Contract, and prior to submitting 
its bid, has either (a) verified to its satisfaction that the specified procedures are 
adequate and sufficient to achieve the results intended by the Contract 
Documents, or (b) by way of approved "or equal" request or request for 
clarification and written Addenda, secured changes to the specified procedures 
sufficient to achieve the results intended by the Contract Documents. 
Contractor accepts the risk that any specified procedure will result in a 
completed Project in full compliance with the Contract Documents. 

 
4. Monitoring and Testing 

4.1. County reserves the right, in its sole discretion, to conduct air monitoring, earth 
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monitoring, Work monitoring, and any other tests (in addition to testing required 
under the agreement or applicable law), to monitor Contract requirements of 
safe and statutorily compliant work methods and (where applicable) safe re- 
entry level air standards under state and federal law upon completion of the job, 
and compliance of the work with periodic and final inspection by public and 
quasi-public entities having jurisdiction. 

 
4.2. Contractor acknowledges that County has the right to perform, or cause to be 

performed, various activities and tests including, but not limited to, pre- 
abatement, during abatement, and post-abatement air monitoring, that County 
shall have no obligation to perform said activities and tests, and that a portion of 
said activities and tests may take place prior to the completion of the Work by 
Contractor. In the event County elects to perform these activities and tests, 
Contractor shall afford County ample access to the Site and all areas of the Work 
as may be necessary for the performance of these activities and tests. Contractor 
will include the potential impact of these activities or tests by County in the 
Contract Price and the Scheduled Completion Date. 

 
4.3. Notwithstanding County's rights granted by this paragraph, Contractor may 

retain its own industrial hygiene consultant at Contractor’s own expense and 
may collect samples and may perform tests including, but not limited to, pre- 
abatement, during abatement, and post-abatement personal air monitoring, and 
County reserves the right to request documentation of all such activities and 
tests performed by Contractor relating to the Work and Contractor shall 
immediately provide that documentation upon request. 

 
5. Compliance with Laws 

 
5.1. Contractor shall perform safe, expeditious, and orderly work in accordance with 

the best practices and the highest standards in the hazardous waste abatement, 
removal, and disposal industry, the applicable law, and the Contract Documents, 
including, but not limited to, all responsibilities relating to the preparation and 
return of waste shipment records, all requirements of the law, delivering of all 
requisite notices, and obtaining all necessary governmental and quasi- 
governmental approvals. 

 
5.2. Contractor represents that it is familiar with and shall comply with all laws 

applicable to the Work or completed Work including, but not limited to, all 
federal, state, and local laws, statutes, standards, rules, regulations, and 
ordinances applicable to the Work relating to: 

 
5.2.1. The protection of the public health, welfare and environment; 
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5.2.2.  Storage, handling, or use of asbestos, PCB, lead, petroleum-based 
products or other hazardous materials; 

 
5.2.3.  The generation, processing, treatment, storage, transport, disposal, 

destruction, or other management of asbestos, PCB, lead, petroleum, or 
hazardous waste materials or other waste materials of any kind; and 

 
5.2.4.  The protection of environmentally sensitive areas such as wetlands and 

coastal areas. 
 

6. Disposal 
 

6.1. Contractor has the sole responsibility for determining current waste storage, 
handling, transportation, and disposal regulations for the job Site and for each 
waste disposal facility. Contractor must comply fully at its sole cost and expense 
with these regulations and any applicable law. County may, but is not obligated 
to, require submittals with this information for it to review consistent with the 
Contract Documents. 

 
6.2. Contractor shall develop and implement a system acceptable to County to 

track hazardous waste from the Site to disposal, including appropriate 
"Hazardous Waste Manifests" on the EPA form, so that County may track 
the volume of waste it put in each landfill and receive from each landfill a 
certificate of receipt. 

 
6.3. Contractor shall provide County with the name and address of each waste 

disposal facility prior to any disposal, and County shall have the express right to 
reject any proposed disposal facility. Contractor shall not use any disposal 
facility to which County has objected. Contractor shall document actual 
disposal or destruction of waste at a designated facility by completing a disposal 
certificate or certificate of destruction forwarding the original to the County. 

 
7. Permits 

 
7.1. Before performing any of the Work, and at such other times as may be required 

by applicable law, Contractor shall deliver all requisite notices and obtain the 
approval of all governmental and quasi-governmental authorities having 
jurisdiction over the Work. Contractor shall submit evidence satisfactory to 
County that it and any disposal facility: 

 
7.1.1.  have obtained all required permits, approvals, and the like in a timely 

manner both prior to commencement of the Work and thereafter as and 
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when required by applicable law, and are in compliance with all such 
permits, approvals and the regulations. 
 
For example, before commencing any work in connection with the Work 
involving asbestos-containing materials, or PCBs, or other hazardous 
materials subject to regulation, Contractor agrees to provide the required 
notice of intent to renovate or demolish to the appropriate state or federal 
agency having jurisdiction, by certified mail, return receipt requested, or by 
some other method of transmittal for which a return receipt is obtained, and 
to send a copy of that notice to County. Contractor shall not conduct any 
Work involving asbestos- containing materials or PCBs unless Contractor 
has first confirmed that the appropriate agency having jurisdiction is in 
receipt of the required notification. All permits, licenses, and bonds that are 
required by governmental or quasi-governmental authorities, and all fees, 
deposits, tap fees, offsite easements, and asbestos and PCB disposal 
facilities expenses necessary for the prosecution of the Work, shall be 
procured and paid for by Contractor. Contractor shall give all notices and 
comply with all applicable laws bearing on the conduct of the Work as 
drawn and specified. If Contractor observes or reasonably should have 
observed that Plans and Specifications and other Contract Documents are at 
variance therewith, it shall be responsible for promptly notifying County in 
writing, including by e-mail, of such fact. If Contractor performs any Work 
contrary to applicable laws, it shall bear all costs arising therefrom. 

 

7.2. In the case of any permits or notices held in County's name or of necessity to be 
made in County's name, County shall cooperate with Contractor in securing the 
permit or giving the notice, but the Contractor shall prepare for County review 
and execution upon approval, all necessary applications, notices, and other 
materials. 

 
8. Indemnification 

 
8.1. To the extent permitted by law, the indemnities and limitations of liability 

expressed throughout the Contract Documents apply with equal force and effect 
to any claims or liabilities imposed or existing by virtue of the removal, 
abatement, and disposal of hazardous waste. This includes, but is not limited to, 
liabilities connected to the selection and use of a waste disposal facility, 
personal injury, property damage, loss of use of property, damage to the 
environment or natural resources, or “disposal” and “release” of materials 
associated with the Work (as defined in 42 U.S.C. § 960l et seq.). 

 
9. Termination 
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9.1. County shall have an absolute right to terminate for default immediately without 
notice and without an opportunity to cure should Contractor knowingly or 
recklessly commit a material breach of the terms of the Contract Documents, or 
any applicable law, on any matter involving the exposure of persons or property 
to hazardous waste. However, if the breach of contract exposing persons or 
property to hazardous waste is due solely to an ordinary, unintentional, and non- 
reckless failure to exercise reasonable care, then the procedures for termination 
for cause shall apply without modification. 

 
 

END OF DOCUMENT
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SUMMARY OF WORK 
 

PART 1 - GENERAL 
 

1.01 RELATED DOCUMENTS AND PROVISIONS: 
 

All contract documents must be reviewed for applicable provisions related to the provisions in 
this document, including without limitation: 

 
A. General Conditions. 
B. Special Conditions. 
C. Construction Waste Management Document 01 74 19. 

 
1.02 SUMMARY OF WORK COVERED BY CONTRACT DOCUMENTS 

 
A. The Work of this Contract may consist of the following: 

 
Tenant improvements of the unfinished storage space to a lab. 
 
The existing storage space is approximately 450 square feet on the 2nd floor of the Peralta Oaks Alameda 
Public Heath Lab building located at 2901 Peralta Oaks Court in Oakland. 
  
The project scope includes the following: 

1 New finishes including linoleum flooring, base, gypsum board finishes, and painting. The basis of 
design for all finishes and improvements shall be based on the existing building finishes and 
systems to match adjacent lab spaces. 

2 New roller shades and suspended acoustic ceilings.  
3 New lighting, sink/plumbing, and drain line.  
4 As the floor slab is post tensioned, the contractor shall scan floor prior to any core drilling.  
5 Room 233 is adjacent to a rated corridor. Any modification of the rated corridor wall will be 

required to match the existing rating.  
6 Fire sprinkler modifications will be design-built by the contractor. 
7 HVAC modifications shall create negative pressure to match adjacent lab space.   M/E/P to be 

design-built by the contractor.  
8 New electrical subpanel to be design-built and coordinated with County Building Maintenance 

(BMD) department. 
9 New power receptacles and data outlets to be design-built by the contractor. Owner furnished 

equipment includes refrigerators, freezers, fume hood, lab benches, and desks  
10 Contractor furnished manufactured sink with drainboard and emergency eye wash.  
11 M/E/P Engineers by SKA to provide peer reviews of the contractor’s engineers design submittals.  
12 Permitting of the design drawings for the tenant improvements is not required.  
13 See architectural drawings and sheet specs for more information. 
1.03 CONTRACTS 
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A. Perform the Work under a single, fixed-price Contract. 
 

B. Any bid item may be deleted in total or in part prior to or after award of Contract 
without compensation in any form or adjustment of other bid items or prices. 

 
1.02 WORK BY OTHERS- Not Applicable 

 
1.03 CODES, REGULATIONS, AND STANDARDS 

 
A. The codes, regulations, and standards adopted by the city, state, and federal 

agencies having jurisdiction shall govern the minimum requirements for this 
project. Where codes, regulations, and standards conflict with the Contract 
Documents, these conflicts shall be brought to the immediate attention of the 
County and the Architect. 

 
B. Codes, regulations, and standards shall be as published effective as of date of bid 

opening, unless otherwise specified or indicated. 
 

1.04 PROJECT RECORD DOCUMENTS: 
 

A. Contractor shall maintain on Site one set of the following record documents; 
Contractor shall record actual revisions to the Work: 

 
(1) Contract Drawings. 

 
(2) Specifications. 

 
(3) Addenda. 

 
(4) Change Orders and other modifications to the Contract. 

 
(5) Reviewed shop drawings, product data, and samples. 

 
(6) Field test records. 

 
(7) Inspection certificates. 

 
(8) Manufacturer's certificates. 

 
 

B. Contractor shall store Record Documents separate from documents used for 
construction. Provide files, racks, and secure storage for Record Documents and 
samples. 

 
C. Contractor shall record information concurrent with construction progress. 
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D. Specifications: Contractor shall legibly mark and record at each product section of 

the Specifications the description of the actual product(s) installed, including the 
following: 

 
(1) Manufacturer's name and product model and number. 

 
(2) Product substitutions or alternates utilized. 

 
(3) Changes made by Addenda and Change Orders and written directives. 

 
1.05 EXAMINATION OF EXISTING CONDITIONS 

 
A. The Contractor shall be held to have examined the Project Site and acquainted 

itself with the conditions of the Site or of the streets or roads approaching the Site. 
 

B. Prior to commencement of Work, Contractor shall survey the Site and existing 
buildings and improvements to observe existing damage and defects such as 
cracks, sags, broken, missing or damaged glazing, other building elements and 
Site improvements, and other damage. 

 
C. Should Contractor observe cracks, sags, and other damage to and defects of the 

Site and adjacent buildings, paving, and other items not indicated in the Contract 
Documents, Contractor shall immediately report same to the County and the 
Architect. 

 
1.06 CONTRACTOR'S USE OF PREMISES 

 
A. If unoccupied and only with County’s prior written approval, Contractor may use 

the building(s) at the Project Site without limitation for its operations, storage, and 
 

office facilities for the performance of the Work. If the County chooses to 
beneficially occupy any building(s), Contractor must obtain the County's written 
approval for Contractor's use of spaces and types of operations to be performed 
within the building(s) while so occupied. Contractor's access to the building(s) 
shall be limited to the areas indicated. 

 
B. If the space at the Project Site is not sufficient for Contractor's operations, storage, 

office facilities and/or parking, Contractor shall arrange and pay for any 
additional facilities needed by Contractor. 

 
C. Contractor shall not interfere with use of or access to occupied portions of the 

building(s) or adjacent property. 
 

D. Contractor shall maintain corridors, stairs, halls, and other exit-ways of the 
building clear and free of debris and obstructions at all times. 
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E. No one other than those directly involved in the demolition and construction, or 
specifically designated by the County or the Architect shall be permitted in the 
areas of work during demolition and construction activities. 

 
F. Contractor shall provide secure storage for the storage of tools and materials. 

Coordination with the facility manager will need to made as space is limited and 
may be required to be stored within the construction zones. 

 
1.07 PROTECTION OF EXISTING STRUCTURES AND UTILITIES 

 
A. The Drawings show above-grade and below-grade structures, utility lines, and 

other installations that are known or believed to exist in the area of the Work. 
Contractor shall locate these existing installations before proceeding with 
excavation and other operations that could damage same; maintain them in 
service, where appropriate; and repair damage to them caused by the performance 
of the Work. Should damage occur to these existing installations, the costs of 
repair shall be at the Contractor's expense and made to the County's satisfaction. 
. 

 
B. Contractor shall be alert to the possibility of the existence of additional structures 

and utilities. If Contractor encounters additional structures and utilities, 
Contractor will immediately report to the County for disposition of same as 
indicated in the General Conditions. 

 
C. Contractor shall employ utility locating services to locate any underground 

utilities within the limits of work prior to the start of any excavating, cutting, 
coring, and/or drilling work. Contractor shall subsequently be responsible for 
repairs of any located underground utilities damaged by construction activities. 

 

1.10 UTILITY SHUTDOWNS AND INTERRUPTIONS 
 

A. Contractor shall give the County a minimum of three (3) days written notice in 
advance of any need to shut off existing utility services or to effect equipment 
interruptions. The County will set exact time and duration for shutdown and will 
assist Contractor with shutdown. Work required to re-establish utility services 
shall be performed by the Contractor. 

 
B. Contractor shall obtain County's written approval as indicated in the General 

Conditions in advance of deliveries of material or equipment or other activities 
that may conflict with County's use of the building(s) or adjacent facilities. 

 
1.11 STRUCTURAL INTEGRITY 

 
A. Contractor shall be responsible for and supervise each operation and work that 

could affect structural integrity of various building elements, both permanent and 
temporary. 
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B. Contractor shall include structural connections and fastenings as indicated or 
required for complete performance of the Work. 

 
1.12 WORK SEQUENCE 

 
A. Contractor shall be responsible for compliance with all requirements outlined in 

the hazardous materials sections of the Contract Documents. 
 

B. Construct Work in stages and at times to accommodate County operation 
requirements during the construction period; coordinate construction schedule and 
operations with the County. 

 
C. Contractor shall develop a Phasing Schedule, coordinated with the County as 

shown in Section 1.13 below. Provide moving dates in the Phasing Schedule to 
show planned start dates and durations for relocation of County staff, based on 
completion of phase 1 of the work. Liquidated damages may be assessed as 
described in the Contract Documents for failure to achieve milestone dates. 

 
D. This facility will and must be occupied during construction. Contractor is to 

coordinate work with the County and maintain safe access to the building at all 
times and shall not disrupt ongoing uses. Contractor must comply with the 
following requirements: 

 
(1)  If Contractor must shut down power to any part of the site, Contractor must 

provide temporary power for that section of the site. 
 

(2)  Scope of work includes utility and systems upgrade and replacement that may 
impact the entire site. Work must be coordinated so that site-wide systems 
remain functional at all times until new systems work is complete and tested. 

 
1.13 PHASING SCHEDULE - Example 

 
No. Milestones Start Complete 
1 Notice to Proceed Date   
2 Submittals   
3 Master Schedule   
4 Safety Plan   
5 Preconstruction Meeting   
6 Mobilize   
7 Preparation Dust control and demolition   

    8 Scan existing prestressed concrete floor and submit 
result to Project Manager 

  

9 Layout and install of mechanical, electrical, plumbing 
, and sprinkler lines 

  

10 Installation of ceiling and sheetrock   
11 Paint; Installation of flooring, counter, sinks, and 

relocate equipment; Install of window shades and 
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signage 

11 Move in /Occupancy of the  floor space   
12 Final Contract Completion   

 
A. The “Start” dates included in the phasing schedule indicate the date that work is to 

begin on the identified milestone scope of work. 
 

B. The “Complete” dates included in the phasing schedule indicates that the 
following must be complete: 

 
(1) The entire scope of work for the milestone work must be complete, including 

all utility work up to the building and all final termination and operation of 
all building systems. 

 
(2) Fire alarm, telephone, data, public address, and all other systems final 

connections must be complete, and systems programmed and tested so that 
fully functional systems are provided. 

 
(3) All punch list work must be complete. 

 
(4) Maintenance and Operations Manuals must be submitted to the County. 

 
(5) All required testing must be complete. 

 
(6) All training for all building systems must be complete. 

 
C. A minimum of six (6) keys for each and every lock must be provided. Where 

fewer keys are specified elsewhere in the Contract Documents, provide a 
minimum of 6 keys. All keys must be permanently stamped with three (3) 
characters identification as directed by the County. 

 
D. Record Documents for the scope of work of each Milestone included in the 

Phasing Schedule must be submitted within one week after completion of the 
Milestone. AutoCAD files to be provided at Final Contract Completion. 

 
E. Notice to proceed date is the anticipated date of issuance of the Notice to Proceed. 

If the Notice to Proceed is issued after the date indicated in the Phasing schedule, 
the start and completion dates of Milestone No. 1 and No. 9 will be adjusted by 
the number of days that the Notice to Proceed is delayed. If the Notice to Proceed 
is issued within 60 days of the anticipated schedule date noted above, the time to 
completion will be adjusted accordingly, but NO additional compensation will be 
considered. 

 
PART 2 – PRODUCTS Not Used. 
PART 3 – EXECUTION Not Used. 

END OF DOCUMENT 
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UNIT PRICES AND ALTERNATES 
 

PART I – ALTERNATES 
 

1.01 RELATED DOCUMENTS AND PROVISIONS 
 

All Contract Documents should be reviewed for applicable provisions related to the 
provisions in this document, including without limitation: 

 
A. General Conditions (00 72 13). 

 
B. Special Conditions (00 73 13). 

 
C. Bid Form (00 41 13). 

 
D. Instruction to Bidders (00 21 13). 

 
1.02 DESCRIPTION 

 
The items of work indicated below propose modifications to, substitutions for, additions 
to and/or deletions from the various parts of the Work specified in other Sections of the 
Specifications. The acceptance or rejection of any of the alternates is strictly at the option 
of the County subject to County's acceptance of Contractor's stated prices contained in 
this Proposal. 

 
1.03 GENERAL 

 
Where an item is omitted, or scope of Work is decreased, all Work pertaining to the item 
whether specifically stated or not, shall be omitted and where an item is added or 
modified or where scope of Work is increased, all Work pertaining to that required to 
render same ready for use on the Project in accordance with the intention of the Drawings 
and Specifications shall be included in an agreed upon price amount. 

 
1.04 BASE BID 

 
The Base Bid includes all work required to construct the Project completely and in 
accordance with the Contract Documents. 

 
1.05 ALTERNATES (NOT USED) 

PART 2 - UNIT PRICING 

2.01 GENERAL 
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Contractor shall completely state all required figures based on Unit Prices listed below. 
Where scope of Work is decreased, all Work pertaining to the item, whether specifically 
stated or not, shall be omitted and where scope of Work is increased, all work pertaining 
to that item required to render same ready for use on the Project in accordance with 
intention of Drawings and Specifications shall be included in an agreed upon price 
amount. 

 
2.02 UNIT PRICES 

 
Furnish unit prices for each of the named items on a square foot, lineal foot, or per each 
basis, as applies. Unit prices shall include all labor, materials, services, profit, overhead, 
insurance, bonds, taxes, and all other incidental costs of Contractor, subcontractors, and 
supplier(s). 

 
 
 

END OF DOCUMENT 
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      DOCUMENT 01 26 00 
CONTRACT MODIFICATIONS 

 
 

Intentionally left blank. 
 
 

END OF DOCUMENT 
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Ver 

DOCUMENT 01 29 00 

PAYMENT PROCEDURES 
 

Payment procedures are located in General Conditions Document 00 72 13 
 
 

END OF DOCUMENT 
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DOCUMENT 01 31 19 
 

PROJECT MEETINGS 
 

PART I – GENERAL 
 

1.01 RELATED DOCUMENTS AND PROVISIONS: 
 

All Contract Documents should be reviewed for applicable provisions related to the 
provisions in this document, including without limitation: 

 
A. General Conditions (00 72 13). 

 
B. Special Conditions (00 73 13). 

 
1.02 PRECONSTRUCTION CONFERENCE: 

 
A. The contractor shall attend a conference at the Project Site prior to the start of 

construction for the purpose of determining Contractor’s access to, and use of the site, 
verifying utilities, reviewing construction administrative procedures, and such other 
items as may be pertinent to the start of construction. 
 

B. The Preconstruction Conference shall address items including, but not limited to: 
(1) Method of Procedures (MOP) – Exhibit A (7 pages). 

 
(2) Job Hazard Analysis (JHA) – (included as part of Exhibit A above). 

 
(3) Intentionally Omitted 

 
(4) ELATION application verification and training. 

 
i. Subcontractor responsibilities. 

 
(5) Logistics Plan/Site Access Procedures. 

 
(6) Site Logistics and Security Plan as required by the General Conditions. 

 
(7) Stipulated Sum, Document 00 72 13, paragraph 10.1.9. 

 
(8) Safety Plan. 

 
(9) Web Based Project Management Database (i.e., Procore for project 

documentation - RFI and Submittals). 
 

1.03 PROGRESS MEETINGS: 

A. Construction Manager shall schedule and hold regular weekly progress meetings 
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after a minimum of one week's prior written notice of the meeting date and time 
to all Invitees as indicated below. 

 
B. Location: Contractor's field office. 

 
C. The Contractor shall notify and invite the following entities (“Invitees”): 

 
(1) County Representative(s). 

 
(2) Contractor. 

 
(3) Contractor's Project Manager. 

 
(4) Contractor's Superintendent. 

 
(5) Subcontractors/suppliers, as appropriate to the agenda of the meeting. 

 
(6) Inspector of record, if any. 

 
(7) Project Manager. 

 
(8) Architect. 

 
(9) Engineer(s), if any and as appropriate to the agenda of the meeting. 

 
(10) Others, as appropriate to the agenda of the meeting. 

 
D. The County's, the Architect’s, and/or an engineer's Consultants will attend at their 

discretion, in response to the agenda. 
 

E. The County representative, the Construction Manager, and/or another County 
Agent shall take and distribute meeting notes to attendees and other concerned 
parties. If exceptions are taken to anything in the meeting notes, those exceptions 
shall be stated in writing to the County within five (5) working days following 
County's distribution of the meeting notes. 

 
1.04 PRE-INSTALLATION/PERFORMANCE MEETING: 

 
A. Contractor shall schedule a meeting prior to the start of each of the following 

portions of the Work: cutting and patching of plaster and roofing, and other 
weather-exposed and moisture-resistant products. Contractor shall invite all 
Invitees to this meeting, and others whose work may affect or be affected by the 
quality of the cutting and patching work. 

B. Contractor shall review in detail prior to this meeting, the manufacturer's 
requirements and specifications, applicable portions of the Contract Documents, 
Shop Drawings, and other submittals, and other related work. At this meeting, 
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invitees shall review and resolve conflicts, incompatibilities, or inadequacies 
discovered or anticipated. 

 
C. Contractor shall review in detail Project conditions, schedule, requirements for 

performance, application, installation, and quality of completed Work, and 
protection of adjacent Work and property. 

 
D. Contractor shall review in detail means of protecting the completed Work during 

the remainder of the construction period. 
 

1.05 SPECIAL MEETINGS: 
 

Special meetings may be requested by the County. Contractor, subcontractors, material 
suppliers and any other members of the project team may be required to attend. 

 
 

END OF DOCUMENT 
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SECTION 01 31 19 – Exhibit A 
 

METHOD OF PROCEDURE (MOP) AND JOB HAZARD ANALYSIS (JHA) 
 
 

 
 
 

Date of 
Request: 

   
Click here to enter a date. 

 Project 
Number: 

Contractor:   Subcontractor: 

Date of 
Work: 

     
to 

 

 
Click here to enter a date. 

Start 
Time: 

  End 
Time: 

 

 

 
 

EIR/SEIR MOP SCREENING (If any box is marked “Yes” then signatures below are required). 
1. Is the scope of work within 20’-0” of a landscaped area? 
2. Is the scope of work within 20’-0” of an existing building? 
3. Is the scope of work off the property in the right of way? 

No 
No 
No 

Yes 
Yes 
Yes 

 
This scope of work is not 
an EIR/SEIR MOP GSA 

 
    

Date Construction Manager PD 

 
 
Date 

 

Critical Path Schedule Item No Yes 
 

Start Date per Schedule: Duration TBD. 
 
 
 

Completion of prior MOP’s required before proceeding: No Yes 

Approved Revise and Resubmit Rejected 

 
 
Title: 

 
MOP 
Tracking #: 
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If Yes, which MOP/MOP’s  MOP scheduled completion: 
 . 
 
 

Facility Support Req: No Yes 
 
If Yes, staff size/expertise Duration. 

 
Fall Protection Measures Req.: No Yes 

 
If yes, type: OH ladder work, lift equipment, scaffolding, other 

 
Dust Protection/Filter Protection: No Yes Security Req.: No Yes 

Flag person Req.: No Yes 

 
Utility Shut Down Req.: No Yes 

 
If Yes, Hospital/Facility Systems Affected Length of shut down. 

 
Utility/Systems contingency/backup plan: If required attach written plan and sequence of 

operations. 

 
Fire Watch Req.: No Yes 

 
Proper Advance Notice Provided. (72 hours minimum req.): No Yes 

If No Explain special circumstances 

Logistics plan for protection barriers/security/safety measures/ access attached: 

Access area blocked or inaccessible: duration: 
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Description of Work: Detail work durations for specific steps/scope of work. 

 

 

On-Site Contact- Contractor should contact the project PM, and the PM should then contact the 
engineer if needed. 

 

Traffic Control. – None 

 

Hazards: 

 

 

 

 

Observation: 

 

Area affected: 

Risk Level to Operating Facility: Low Medium High 

 
Deliveries Req.: No Yes 

 
If yes, size of truck: Frequency of deliveries: 

 
Contract Work: No Yes 

 
C.O. Work: No Yes If Yes, C.O. #. 
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Inspections 

Overtime inspection costs associated with the scope of work outlined above shall be borne by: 
 

County/GSA Contractor No Overtime Inspection Required 

Safety Measures 

ICRA Permit Required: Yes Not Required If NO (IC initial and date). 

Hot Work Permit Required: Yes  Not Required 

Special Safety Req. Yes Not Required If YES Explain: . 

 

Submitted By: 

Contractor Manager/Superintendent: Date: Cell Phone # 

Submitted By: 

Contractor Safety Manager: Date: Cell Phone # 

Recommended By: Approved By: 

IOR: 
 
N/A 

Date: Cell Phone # 

Construction Manager: N/A Date: Cell Phone # 

 Approved By:  

 Facility Manager of Engineering: Date: Cell Phone #  
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 CDPH BLUE SHEET NOTIFICATION Yes Not 
Required 

Date Sent:   

 If Marked Yes, Please Sign Below: 
 
 
 
 
 
 
Facility: 

   

 County of Alameda, GSA: Date: Cell Phone #  

*By signing above, signatory warrants and represents that he/she executed this MOP in his/her 
authorized capacity and that by his/her signature on this MOP, he/she, or the entity upon behalf 
of which he/she acted, executed this MOD 

 
 
 
 

JOB HAZARD ANALYSIS #:   

Description of Task(s): 
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Workers Involved in the Task(s): 

 

Equipment required to perform the Task(s): 

 

Verification that Workers involved have been trained in the required equipment: 

 

Time Duration of the Task(s): 

 

Required Personal Protective Equipment (please check): 

o Head o Hearing o Breathing o Eye o Hand o Foot o Knee o Full Body 
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o Other:   o Other:   o Other:   

Verification that workers have been trained in the proper use of required PPE: 

 

Specific Hazard(s) Involved/Potential Hazard(s): 

 

Verification that Worker(s) involved understand the potential hazards and their triggers: 

 

Applicable Safe Work Practice: 

 

Special Precautions: 
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END OF EXHIBIT A 
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PART 1 - GENERAL 

DOCUMENT 01 33 00 
 

SUBMITTAL PROCEDURES 

 

1.01 RELATED DOCUMENTS AND PROVISIONS: 
 

All Contract Documents should be reviewed for applicable provisions related to the 
provisions in this document, including without limitation: 

 
A. General Conditions (00 72 13), including, without limitation, Contractor’s 

Submittals and Schedules, Drawings and Specifications; 
 

B. Special Condition (00 73 13). 
 

1.02 SECTION INCLUDES: 
 

A. Definitions: 
 

(1) Shop Drawings and Product Data are as indicated in the General 
Conditions and include, but are not limited to, fabrication, erection, layout 
and setting drawings, formwork and falsework drawings, manufacturers' 
standard drawings, descriptive literature, catalogues, brochures, 
performance and test data, wiring and control diagrams. In addition, there 
are other drawings and descriptive data pertaining to materials, equipment, 
piping, duct and conduit systems, and methods of construction as may be 
required to show that the materials, equipment or systems and all positions 
conform to the requirement of the Contract Documents, including, without 
limitation, the Drawings. 

 
(2) "Manufactured" applies to standard units usually mass-produced; 

"fabricated" means specifically assembled or made out of selected 
materials to meet design requirements. Shop Drawings shall establish the 
actual detail of manufactured or fabricated items, indicate proper relation 
to adjoining work and amplify design details of mechanical and electrical 
equipment in proper relation to physical spaces in the structure. 

 
(3) Manufacturer's Instructions: Where any item of Work is required by the 

Contract Documents to be furnished, installed, or performed, at a 
minimum, in accordance with a specified product manufacturer’s 
instruction, the Contractor shall procure and distribute copies of these to 
the County, the Architect, and all other concerned parties and shall 
furnish, install, or perform the work, at a minimum, in accordance with 
those instructions. 
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B. Samples, Shop Drawings, Product Data, and other items as specified, in 
accordance with the following requirements: 

 
(1) Contractor shall submit all Shop Drawings, Product Data, and Samples to 

the County, the Architect, and the Construction Manager. 
 

(2) Contractor shall comply with all time frames herein and in the General 
Conditions and, in any case, shall submit required information in sufficient 
time to permit proper consideration and action before ordering any 
materials or items represented by such Shop Drawings, Product Data, 
and/or Samples. 

 
(3) Contractor shall comply with all time frames herein and in the General 

Conditions and, in any case, shall allow sufficient time so that no delay 
occurs due to required lead time in ordering or delivery of any item to the 
Site. Contractor shall be responsible for any delay in progress of Work due 
to its failure to observe these requirements. 

 
(4) Time for completion of Work shall not be extended on account of 

Contractor's failure to promptly submit Shop Drawings, Product Data, 
and/or Samples. 

 
(5) Reference numbers on Shop Drawings shall have Architectural and/or 

Engineering Contract Drawings reference numbers for details, sections, 
and “cuts” shown on Shop Drawings. These reference numbers shall be in 
addition to any numbering system that Contractor chooses to use or has 
adopted as standard. 

 
(6) When the magnitude or complexity of submittal material prevents a 

complete review within the stated time frame, Contractor shall make this 
submittal in increments to avoid extended delays. 

 
(7) Contractor shall certify on submittals for review that submittals conform 

to Contract requirements. In event of any variance, Contractor shall 
specifically state in transmittal and on Shop Drawings, portions vary and 
require approval of a substitute. Also certify that Contractor-furnished 
equipment can be installed in allocated space. 

 
(8) Unless specified otherwise, sampling, preparation of samples, and tests 

shall be in accordance with the latest standard of the American Society for 
Testing and Materials. 

 

(9) Upon demand by Architect or County, Contractor shall submit samples of 
materials and/or articles for tests or examinations and consideration before 
Contractor incorporates same in Work. Contractor shall be solely 
responsible for delays due to sample(s) not being submitted in time to allow 
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for tests. Acceptance or rejection will be expressed in writing. Work shall 
be equal to approved samples in every respect. Samples that are of value 
after testing will remain the property of Contractor. 

 
C. Submittal Schedule: 

 
(1) Contractor shall prepare its proposed submittal schedule that is 

coordinated with its proposed construction schedule and submit both to the 
County within ten (10) days after the date of the Notice to Proceed. 
Contractor's proposed schedules shall become the Project Construction 
Schedule and the Project Submittal Schedule after each is approved by the 
County. Contractor’s Submittal Schedule shall include the following 
information: Date of Order, Date of Shop Drawing Submission, Date of 
Product Technical Information Submittal, Duration of Material lead time, 
Duration of fabrication, if any, Date of delivery of materials and / or 
equipment to the Site for incorporation into the Work without adversely 
impacting the overall schedule. 

 
(2) Contractor is responsible for all lost time should the initial submittal be 

rejected, marked "revise and resubmit", or other response that requires 
submission by the Contractor. 

 
(3) All Submittals shall be forwarded to the County by the date indicated on 

the approved Submittal Schedule, unless an earlier date is necessary to 
maintain the Construction Schedule, in which case those Submittals shall 
be forwarded to the County so as not to delay the Construction Schedule. 

 
1.03 SHOP DRAWINGS: 

 
A. Contractor shall submit an electronic copy in PDF form. The County will review 

and return the PDF file with comments to Contractor. 
 

B. Before commencing installation of any Work, the Contractor shall submit and 
receive approval of all drawings, descriptive data, and material list(s) as required 
to accomplish Work. 

 
C. Review of Shop Drawings is regarded as a service to assist Contractor and in all 

cases original Contract Documents shall take precedence as outlined under 
General Conditions. 

 
D. No claim for extra time or payment shall be based on work shown on Shop 

Drawings unless the claim is (1) noted on Contractor's transmittal letter 
accompanying Shop Drawings and (2) Contractor has complied with all 
applicable provisions of the General Conditions, including, without limitation, 
provisions regarding changes and payment, and all required written approvals. 
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E. County shall not review Shop Drawings for quantities of materials or number of 
items supplied. 

 
F. County and/or Architect’s review of Shop Drawings will be general. County 

and/or Architect review does not relieve Contractor of responsibility for accuracy, 
proper fitting, construction of Work, furnishing of materials, or Work required by 
Contract Documents and not indicated on Shop Drawings. Shop Drawings 
reviewed by County and/or Architect is not to be construed as approving 
departures from Contract Documents. 

 
G. Review of Shop Drawings and Schedules does not relieve Contractor from 

responsibility for any aspect of those Drawings or Schedules that is a violation of 
local, County, State, or Federal laws, rules, ordinances, or rules and regulations of 
commissions, boards, or other authorities or utilities having jurisdiction. 

 
H. Before submitting Shop Drawings for review, Contractor shall check Shop 

Drawings of its subcontractors for accuracy and confirm that all Work contiguous 
with and having bearing on other work shown on Shop Drawings is accurately 
drawn and in conformance with Contract Documents. 

 
I. Submitted drawings and details must bear stamp of approval of Contractor: 

 
(1) Stamp and signature shall clearly certify that Contractor has checked Shop 

Drawings for compliance with Drawings. 
 

(2) If Contractor submits a Shop Drawing without an executed stamp of 
approval, or whenever it is evident (despite stamp) that Drawings have not 
been checked, the County and/or Architect will not consider them and will 
return them to the Contractor for revision and resubmission. In that event, 
it will be deemed that Contractor has not complied with this provision and 
Contractor shall bear risk of all delays to same extent as if it had not 
submitted any Shop Drawings or details. 

 
J. Submission of Shop Drawings (in either original submission or when resubmitted 

with correction) constitutes evidence that Contractor has checked all information 
thereon and that it accepts and is willing to perform Work as shown. 

 
K. Contractor shall pay for cost of any changes in construction due to improper 

checking and coordination. Contractor shall be responsible for all additional costs, 
including coordination. Contractor shall be responsible for costs incurred by itself, 
the County, the Architect, the Construction Manager, any other Subcontractor, or 
contractor, etc., due to improperly checked and/or coordination of submittals. 

 
L. Shop Drawings must clearly delineate the following information: 
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(1) Project name and address. 
 

(2) Architect's name and project number. 
 

(3) Shop Drawing title, number, date, and scale. 
 

(4) Names of Contractor, Subcontractor(s), and fabricator. 
 

(5) Working and erection dimensions. 
 

(6) Arrangements and sectional views. 
 

(7) Necessary details, including complete information for making connections 
with other Work. 

 
(8) Kinds of materials and finishes. 

 
(9) Descriptive names of materials and equipment, classified item numbers, 

and locations at which materials or equipment are to be installed in the 
Work. Contractor shall use same reference identification(s) as shown on 
Contract Drawings. 

 
M. Contractor shall prepare composite drawings and installation layouts when 

required to solve tight field conditions. 
 

(1) Shop Drawings shall consist of dimensioned plans and elevations and 
must give complete information, particularly as to size and location of 
sleeves, inserts, attachments, openings, conduits, ducts, boxes, structural 
interferences, etc. 

 
(2) Contractor shall coordinate these composite Shop Drawings and 

installation layouts in the field between itself and its Subcontractor(s) for 
proper relationship to the Work, the work of other trades, and the field 
conditions. The Contractor shall check and approve the submittal(s) before 
submission for final review. 

 
1.04 PRODUCT DATA OR NON-REPRODUCIBLE SUBMITTALS: 

 
A. Contractor shall submit manufacturer's printed literature in original form, 

electronic PDF file. Any fading type of reproduction will not be accepted. 
County shall return one (1) copy to the Contractor, who shall reproduce whatever 
additional copies it requires for distribution. 

 

B. Contractor shall submit a complete list (electronically via PDF format) of all 
major items of mechanical, plumbing, and electrical equipment and materials in 
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accordance with the approved Submittal Schedule, except as required earlier to 
comply with the approved Construction Schedule. Other items specified are to be 
submitted prior to commencing Work. Contractor shall submit items of like kind 
at one time in a neat and orderly manner. Partial lists will not be acceptable. 

 
C. Submittals shall include manufacturer's specifications, physical dimensions, and 

ratings of all equipment. Contractor shall furnish performance curves for all 
pumps and fans. Where printed literature describes items in addition to that item 
being submitted, submitted item shall be clearly marked on sheet and superfluous 
information shall be crossed out. If highlighting is used, Contractor shall mark all 
copies. 

 
D. Equipment submittals shall be complete and include space requirements, weight, 

electrical and mechanical requirements, performance data, and supplemental 
information that may be requested. 

 
1.05 SAMPLES: 

 
A. Contractor shall submit for approval Samples as required and within the time 

frame in the Contract Documents. Materials such as concrete, mortar, etc., which 
require on-site testing will be obtained from Project Site. 

 
B. Contractor shall submit six (6) samples except where greater or lesser number is 

specifically required by Contract Documents including, without limitation, the 
Specifications. 

 
(1) Samples must be of sufficient size and quality to clearly illustrate 

functional characteristics, with integrally related parts and attachment 
devices. 

 
(2) Samples must show full range of texture, color, and pattern. 

 
C. Contractor shall make all Submittals, unless it has authorized Subcontractor(s) to 

submit, and Contractor has notified the County in writing to this effect. 
 

D. Samples to be shipped prepaid or hand-delivered to the County. 
 

E. Contractor shall mark samples to show name of Project, name of Contractor 
submitting, Contract number and segment of Work where representative Sample 
will be used, all applicable Specifications Sections and documents, Contract 
Drawing Number and detail, and ASTM or FS reference, if applicable. 

 

F. Contractor shall not deliver any material to Site prior to receipt of County's and/or 
Architect’s completed written review and approval. Contractor shall furnish 
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materials equal in every respect to approved Samples and execute Work in 
conformance therewith. 

 
G. County and/or Architect’s review, acceptance, and/or approval of Sample(s) will 

not preclude rejections of any material upon discovery of defects in same prior to 
final acceptance of completed Work. 

 
H. After a material has been approved, no change in brand or make will be permitted. 

 
I. Contractor shall prepare its Submittal Schedule and submit Samples of materials 

requiring laboratory tests to specified laboratory for testing not less than ninety 
(90) days before such materials are required to be used in Work. 

 
J. Samples which are rejected must be resubmitted promptly after notification of 

rejection and be marked "Resubmitted Sample" in addition to other information 
required. 

 
K. Field Samples and Mock-Ups are to be removed by Contractor at County’s 

direction: 
 

(1) Size: As Specified. 
 

(2) Furnish catalog numbers and similar data, as requested. 
 

1.06 REVIEW AND RESUBMISSION REQUIREMENTS: 
 

A. The County will arrange for review of Sample(s), Shop Drawing(s), Product Data, 
and other submittal(s) by appropriate reviewer and return to Contractor as 
provided below within twenty-one (21) day after receipt or within twenty-one 
(21) days after receipt of all related information necessary for such review, 
whichever is later. 

 
B. One (1) copy of product or materials data will be returned to Contractor with the 

review status. 
 

C. Samples to be incorporated into the Work will be returned to Contractor, together 
with a written notice designating the Sample with the appropriate review status 
and indicating errors discovered on review, if any. Other Samples will not be 
returned, but the same notice will be given with respect thereto, and that notice 
shall be considered a return of the Sample. 

 
D. Contractor shall revise and resubmit any Sample(s), Shop Drawing(s), Product 

Data, and other submittal(s) as required by the reviewer. Such resubmittals will be 
reviewed and returned in the same manner as original Sample(s), Shop 
Drawing(s), Product Data, and other submittal(s), within fourteen (14) days after 
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receipt thereof or within fourteen (14) days after receipt of all related information 
necessary for such review. 

 
E. Contractor may proceed with any of the Work covered by Sample(s), Shop 

Drawing(s), Product Data, and other submittal(s) upon its return if designated as 
no exception taken, or revise as noted, provided the Contractor proceeds in 
accordance with the County’s and/or the Architect’s notes and comments. 

 
F. Contractor shall not begin any of the work covered by a Sample(s), Shop 

Drawing(s), Product Data, and other submittal(s), designated as revise and 
resubmit or rejected, until a revision or correction thereof has been reviewed and 
returned to Contractor. 

 
G. Sample(s), Shop Drawing(s), Product Data, and other submittal(s) designated as 

revise and resubmit or rejected and requiring resubmittal, shall be revised, or 
corrected and resubmitted to the County no later than fourteen (14) days or a 
shorter period as required to comply with the approved Construction Schedule, 
after its return to Contractor. 

 
H. Neither the review nor the lack of review of any Sample(s), Shop Drawing(s), 

Product Data, and other submittal(s) shall waive any of the requirements of the 
Contract Documents or relieve Contractor of any obligation thereunder. 

 
I. County and/or Architect’s review of Shop Drawings does not relieve the 

Contractor of responsibility for any errors that may exist. Contractor is 
responsible for the dimensions and design of adequate connections and details and 
for satisfactory construction of all the Work. 

 

END OF DOCUMENT 
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REGULATORY REQUIREMENTS 
 

PART 1 - GENERAL 
 

1.01 RELATED DOCUMENTS AND PROVISIONS: 
 

All Contract Documents should be reviewed for applicable provisions related to the 
provisions in this document, including without limitation: 

 
A. General Conditions, (00 72 13) including, without limitation, Obtaining of 

Permits and Licenses and work to comply with all applicable regulations; 
 

B. Special Conditions (00 73 13); 
 

C. Quality Control (01 45 00). 
 

1.02 DESCRIPTION: 
 

A. This section covers the general requirements for regulatory requirements 
pertaining to the Work and is supplementary to all other regulatory requirements 
mentioned or referenced elsewhere in the Contract Documents. 

 
1.03 REQUIREMENTS OF REGULATORY AGENCIES: 

 
A. All statutes, ordinances, laws, rules, codes, regulations, standards, and the lawful 

orders of all public authorities having jurisdiction of the Work, are hereby 
incorporated into these Contract Documents as if repeated in full herein and are 
intended to be included in any reference to Code or Building Code, unless 
otherwise specified, including, without limitation, the references in the list below. 
Contractor shall make available at the Site copies of all the listed documents 
applicable to the Work as the County and/or Architect may request, including, 
without limitation, applicable portions of the California Code of Regulations 
("CCR"). 

 
B. Items of deferred approval shall be clearly marked on the first sheet of the 

Architect’s and/or Engineer's approved Drawings. 
 

(1) Building Standards Administrative Code, Part 1, Title 24, CCR. 
 

(2) California Building Code (CBC), Part 2, Title 24, CCR; (Uniform 
Building code volumes 1-3 and California Amendments). 

 
(3) California Electrical Code (CEC), Part 3, Title 24, CCR; (National 

Electrical Code and California Amendments). 
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(4) California Mechanical Code (CMC), Part 4, Title 24, CCR; (Uniform 
Mechanical Code and California Amendments). 

 
(5) California Plumbing Code (CPC), Part 5, Title 24, CCR; (Uniform 

Plumbing Code and California Amendments). 
 

(6) California Fire Code (CFC), Part 9, Title 24, CCR; (Fire Plumbing Code 
and California Amendments). 

 
(7) California Referenced Standards Code, Part 12, Title 24, CCR 

 
(8) Title 19, CCR, Public Safety, State Fire Marshal Regulations. 

 
(9) Partial List of Applicable NFPA Standards: 

 
(a) NFPA 13 - Automatic Sprinkler System. 

 
(b) NFPA 14 - Standpipes Systems. 

 
(c) NFPA 17A - Wet Chemical System 

 
(d) NFPA 24 - Private Fire Mains. 

 
(e) (California Amended) NFPA 72 - National Fire Alarm Codes. 

 
(f) NFPA 253 - Critical Radiant Flux of Floor Covering System. 

 
(g) FPA 2001 - Clean Agent Fire Extinguishing Systems. 

 
 
 

END OF DOCUMENT 
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ABBREVIATIONS AND ACRONYMS 
 

PART 1 – GENERAL 
 

1.01 RELATED DOCUMENTS AND PROVISIONS: 
 

All Contract Documents should be reviewed for applicable provisions related to the 
provisions in this document, including without limitation: 

 
A. General Conditions including without limitation, Definitions. 

 
B. Special Conditions. 

 
1.02 DOCUMENT INCLUDES: 

 
A. Abbreviations used throughout the Contract Documents. 

 
B. Reference to a technical society, organization, or body is by abbreviation, as 

follows: 
 

1. AA Aluminum Association 
2. AABC Associated Air Balance Council 
3. AASHTO American Association of State Highway and 

Transportation Officials 
4. AATCC American Association of Textile Chemists and 

Colorists 
5. ACA American Coatings Association 
6. ACI American Concrete Institute 
7. ACPA American Concrete Pipe Association 
8. ADC Air Duct Council 
9. AFPA American Forest and Paper Association 
10. AGA American Gas Association 
11. AGC Associated General Contractors of America 
12. AHA American Hardboard Association 
13. AHRI Air Conditioning and Refrigeration Institute 
14. AI Asphalt Institute 
15. AIA American Institute of Architects 
16. AISC American Institute of Steel Construction 
17. AITC American Institute of Timber Construction 
18. AISI American Iron and Steel Institute 
19. ALI Associated Laboratories, Inc. 
20. ALSC American Lumber Standards Committee 
21. AMCA Air Movement and Control Association  
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22. AMPP Association for Materials Protection and 

Performance 
23. ANSI American National Standards Institute 
24. APA American Plywood Association 
25. APA Architectural Precast Association 
26. ARMA Asphalt Roofing Manufacturers Association 
27. ASA Acoustical Society of America 
28. ASCE American Society of Civil Engineers 
29. ASHRAE American Society of Heating, Refrigeration and 

Air Conditioning Engineers 
30. ASLA American Society of Landscape Architects 
31. ASME American Society of Mechanical Engineers 
32. ASPE American Society of Plumbing Engineers 
33. ASQC American Society of Quality Control 
34. ASSE American Society of Sanitary Engineering 
35. ASTM American Society of Testing and Materials 
36. AWCI Association of the Wall and Ceiling 
37. AWI Architectural Woodwork Institute 
38. AWPA American Wood Protection Association 
39. AWS American Welding Society 
40. AWWA American Water Works Association 
41. BEMA Ballastwater Equipment Manufacturers 

Association 
42. BHMA Builders’ Hardware Manufacturers Association 
43. BIA Brick Industry Association 
44. CAA California Arborists Association 
45. CAGI California Air and Gas Institute 
46. CALTRANS California Department of Transportation 
47. CCR California Code of Regulations 
48. CGA Compressed Gas Association 
49. CISCA Ceilings & Interior Systems Construction 

Association 
50. CISPI Cast Iron Soil Pipe Institute 
51. CLFMI Chain Link Fence Manufacturers Institute 
52. CMACN Concrete Masonry Association of California and 

Nevada 
53. CPSC Consumer Product Safety Commission 
54. CRA California Redwood Association 
55. CRI Carpet and Rug Institute 
56. CRSI Concrete Reinforcing Steel Institute 
57. CS Commercial Standards 
58. CSI Construction Specifications Institute 
59. CTI Cooling Tower Institute 
60. CTIOA Ceramic Tile Institute of America 
61. CPA Composite Panel Association 
62. DHA Decorative Hardwoods Association 
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63. DHI Door and Hardware Institute 
64. DIPRA Ductile Iron Pipe Research Association 
65. DOC Department of Commerce 
66. DOT Department of Transportation 
67. EJMA Expansion Joint Manufacturers Association 
68. EPA Environmental Protection Agency 
69. FCICA Floor Covering Installation Contractors 
70. FGIA Fenestration and Glazing Industry Alliance 
71. FGMA Flat Glass Manufacturer’s Association 
72. FM Factory Mutual Global 
73. FS Federal Specifications Unit 
74. GA Gypsum Association 
75. HMA Hardwood Manufacturers Association 
76. ICC International Code Council 
77. IAPMO International Association of Plumbing and 

Mechanical Officials 
78. IEEE Institute of Electrical and Electronic Engineers 
79. IES Illuminating Engineering Society 
80. ITS Intertek Testing Services 
81. MCAA Mechanical Contractors Association of America 
82. MS Military Specifications 
83. MSS Manufacturers Standardization Society for the 

Valve and Fittings Industry 
84. NAAMM National Association of Architectural Metal 

Manufacturers 
85. NAIMA North American Insulation Manufacturers 

Association 
86. NALP National Association of Landscape Professionals 
87. NAPA National Asphalt Pavement Association 
88. NCMA National Concrete Masonry Association 
89. NCSEA National Council of Structural Engineers 

Association 
90. NCSPA National Corrugated Steel Pipe Association 
91. NEBB National Environmental Balancing Bureau 
92. NEC National Electrical Code 
93. NECA National Electrical Contractors Association 
94. NEII National Elevator Industry 
95. NEMA National Electrical Manufacturers’ Association 
96. NFPA National Fire Protection Association 
97. NGA National Glass Association 
98. NHLA National Hardwood Lumber Association 
99. NIA National Insulation Association 
100. NIST National Institute of Standards and Technology 
101. NRCA National Roofing Contractors Association 
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102. NRCMA National Ready Mixed Concrete Association 
103. NSF National Sanitation Foundation  
104. NSI Natural Stone Institute 
105. NTMA National Terrazzo and Mosaic Association 
106. OSHA Occupational Safety and Health Administration 
107. OSH Act Occupational Safety and Health Act 
108. PCA Painting and Decorating Contractors of America 
109. PCA Portland Cement Association 
110. PDI Plumbing and Drainage Institute 
111. PEI Porcelain Enamel Institute 
112. PG&E Pacific Gas and Electric Company 
113. PLASTICS Plastics Industry Association 
114. PLIB Pacific Lumber Inspection Bureau 
115. PPI Plastic Pipe Institute 
116. PS Product Standards 
117. RFCI Resilient Floor Covering Institute 
118. RIS Redwood Inspection Service 
119. SDI Steel Deck Institute 
120. SDI Steel Door Institute 
121. SJI Steel Joist Institute 
122. SMA Stucco Manufacturers Association 
123. SMACNA Sheet Metal and Airconditioning Contractors 
124. TCA Tile Council of America 
125. TPI Truss Plate Institute 
126. TPI Turfgrass Producers International 
127. UBC Uniform Building Code 
128. UL Underwriters Laboratories, Inc. 
129. UMC Uniform Mechanical Code 
130. UNI Uni-Bell PVC Pipe Association 
131. USDA United States Department of Agriculture 
132. USG United States Gypsum Corporation 
133. WA Wallcoverings Association 
134. WCB Wall and Ceiling Bureau 
135. WCLBMA West Coast Lumber & Building Material 

Association 
136. WCMA Window Covering Manufacturers Association 
137. WDMA Window and Door Manufacturers Association 
138. WIC Woodwork Institute of California 
139. WMMPA Wood Moulding & Millwork Producers 

Association 
140. WRI Wire Reinforcement Institute 
141. WWPA Western Wood Products Association 

 
 

END OF DOCUMENT 
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DEFINITIONS AND REFERENCE STANDARDS 
 

PART 1 - GENERAL 
 

1.01 RELATED DOCUMENTS AND PROVISION 
 

All Contract Documents should be reviewed for applicable provisions related to the 
provisions in this document, including without limitation: 

 
A. General Conditions including without limitation, Definitions; 

 
B. Special Conditions. 

 
1.02 QUALITY ASSURANCE: 

 
A. For products or workmanship specified by association, trade, or Federal 

Standards, Contractor shall comply with requirements of the standard, except 
when more rigid requirements are specified in the Contract Documents or are 
required by applicable codes. 

 
B. Contractor shall conform to current reference standard publication date in effect 

on the date of bid opening. 
 

C. Contractor shall obtain copies of standards unless specifically required not to by 
the Contract Documents. 

 
D. Contractor shall maintain a copy of all standards at jobsite during submittals, 

planning, and progress of the specific Work, until final completion, unless 
specifically required not to by the Contract Documents. 

 
E. Should specified reference standards conflict with Contract Documents, 

Contractor shall request clarification from the County and/or the Architect before 
proceeding. 

 
F. The contractual relationship of the parties to the Contract shall not be altered from 

the contractual relationship as indicated in the Contract Documents by mention or 
inference otherwise in any referenced document. 

 
G. Governing Codes shall be as shown in the Contract Documents including, without 

limitation, the Specifications. 
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1.03 SCHEDULE OF REFERENCES: 
 

The following information is intended only for the general assistance of the 
Contractor, and the County does not represent that the information is current. It is 
the Contractor’s responsibility to verify the correct information for each of the 
entities listed. 

 
AA Aluminum Association 

1400 Crystal Drive Suite 430 
Arlington, VA 22202 
www.aluminum.org 

703/358-2960 

AABC Associated Air Balance Council 
1015 18th St. NW, Suite 603 

202/737-0202 

 Washington, DC 20036  
 https://www.aabc.com/  

AAMA American Architectural Manufacturers Association 847/303-5664 
(FGIA) 1900 E. Golf Road, Suite 1250  

 Schaumburg, IL 60173-4268  
 https://fgiaonline.org/  

AASHTO American Association of State Highway and 202/624-5800 
 Transportation Officials 

555 12th Street NW, Suite 1000 
 

 Washington, DC 20004  
 https://www.transportation.org/  

AATCC American Association of Textile Chemists and 919/549-8141 
 Colorists  
 P.O. Box 12215  
 One Davis Drive  
 Research Triangle Park, NC 27709-2215  
 www.aatcc.org  

ACA American Coatings Association 202/462-6272 
 901 New York Avenue, NW  
 Washington, DC 20001  
 https://www.paint.org/  

ACI American Concrete Institute 248/848-3800 
 38800 Country Club Drive  
 Farmington Hills, MI 48333-9094  
 www.aci-int.org  

ACPA American Concrete Pipe Association 972/506-7216 

http://www.aluminum.org/
https://www.aabc.com/
https://fgiaonline.org/
https://www.transportation.org/
http://www.aatcc.org/
https://www.paint.org/
http://www.aci-int.org/
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 5605 N. MacArthur Blvd, Suite 340 

Irving, TX 75038 
www.concrete-pipe.org 

 

ADC Air Diffusion Council 
1901 N. Roselle Road, Suite 800 
Schaumburg, IL 60195 
www.flexibleduct.org 

847/706-6750 

AFPA American Forest and Paper Association 
1101 K Street, NW, Suite 700 
Washington, DC 20005 
https://www.afandpa.org/ 

202/463-2700 

AGA American Gas Association 
400 North Capitol Street, NW, Suite 450 
Washington, DC 20001 
www.aga.com 

202/824-7000 

AHA American Hardboard Association 
1210 W. Northwest Hwy 
Palatine, IL 60067-1897 
http://domensino.com/AHA/ 

847/934-8800 

AHRI Air Conditioning and Refrigeration Institute 
2311 Wilson Blvd, Suite 400 
Arlington, VA 22201 
https://www.ahrinet.org/ 

703/524-8800 

AI Asphalt Institute 
2696 Research Park Drive 
Lexington, KY 40511-8480 
www.asphaltinstitute.org 

859/ 288-4960 

AIA The American Institute of Architects 
1735 New York Avenue, NW 
Washington, DC 20006-5292 
www.aia.org 

800/242-3837 

AISC American Institute of Steel Construction 
130 East Randolph Street, Suite 2000 
Chicago, IL 60601-2001 
https://www.aisc.org/ 

312/670-2400 

AITC American Institute of Timber Construction 
7012 S. Revere Pkwy., Suite 140 

253/835-3344 

http://www.concrete-pipe.org/
http://www.flexibleduct.org/
https://www.afandpa.org/
http://www.aga.com/
http://domensino.com/AHA/
https://www.ahrinet.org/
http://www.asphaltinstitute.org/
http://www.aia.org/
https://www.aisc.org/
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 Englewood, CO 80112 

www.aitc-glulam.org 
 

ALI Associated Laboratories, Inc. 214/565-0593 
 P.O. Box 152837  
 Dallas, TX 75315  
 https://assoc-labs.com/  

ALSC American Lumber Standards Committee 301/972-1700 
 7470 New Technology Way, Suite F  
 Frederick, MD 21703  
 https://www.alsc.org/  

AMCA Air Movement and Control Association 847/394-0150 
 International, Inc.  
 30 W. University Drive  
 Arlington Heights, IL 60004-1893  
 www.amca.org  

AMPP Association for Materials Protection and 800/797-6223 
 Performance  
 15835 Park Ten Place  
 Houston, TX 77084  
 https://www.ampp.org/home  

ANSI American National Standards Institute 212/642-4900 
 25 West 43rd Street, 4th Floor  
 New York, NY 10036-8002  
 www.ansi.org  

APA APA-The Engineered Wood Association 
7011 S, 19th Street 

253/565-6600 

 Tacoma, WA 98466-5333  
 www.apawood.org  

APA Architectural Precast Association 850/205-5637 
 325 John Knox Road, Suite L103  
 Tallahassee, FL 32303  
 https://www.archprecast.org/  

ARMA Asphalt Roofing Manufacturers Association 443/640-1075 
 2331 Rock Spring Road  
 Forest Hill, MD 21050  
 https://www.asphaltroofing.org/  

ASA Acoustical Society of America 516/576-2360 

http://www.aitc-glulam.org/
https://assoc-labs.com/
https://www.alsc.org/
http://www.amca.org/
https://www.ampp.org/home
http://www.ansi.org/
http://www.apawood.org/
https://www.archprecast.org/
https://www.asphaltroofing.org/
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 1305 Walt Whitman Road, Suite 110 

Melville, NY 11747-4300 
https://acousticalsociety.org/ 

 

ASCE American Society of Civil Engineers- 800/548-2723 
 World Headquarters 

1801 Alexander Bell Drive 
Reston, VA 20190-4400 
www.asce.org 

703/295-6000 

ASHRAE American Society of Heating, Refrigerating and 
Air Conditioning Engineers 
180 Technology Parkway, NW 
Peachtree Corners, GA 30092 
www.ashrae.org 

800/527-4723 

ASLA American Society of Landscape Architects 
636 Eye Street, NW 
Washington, DC 20001-3736 
www.asla.org 

202/898-2444 

ASME American Society of Mechanical Engineers 
Two Park Avenue 
New York, NY 10016-5990 
www.asme.org 

800/843-2763 

ASPE American Society of Plumbing Engineers 
6400 Shafer Court, Suite 350 
Rosemont, IL 60018-4914 
https://www.aspe.org/ 

847/296-0002 

ASQC American Society for Quality Control 800/248-1946 
 600 North Plankinton Avenue 

Milwaukee, WI 53203 
www.asq.org 

414/272-8575 

ASSE American Society of Sanitary Engineering 
18927 Hickory Creek Drive, Suite 220 
Mokena, IL 60448 
www.asse-plumbing.org 

708/995-3019 

ASTM American Society for Testing and Materials 
100 Barr Harbor Drive 
West Conshohocken, PA 19428-2959 
www.astm.org 

610/832-9500 

https://acousticalsociety.org/
http://www.asce.org/
http://www.ashrae.org/
http://www.asla.org/
http://www.asme.org/
https://www.aspe.org/
http://www.asq.org/
http://www.asse-plumbing.org/
http://www.astm.org/
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AWCI Association of the Wall and Ceiling 703/538-1600 

 Industries—The Byron Building  
 513 W Broad Street, Suite 210  
 Falls Church, VA 22046  
 www.awci.org  

AWPA American Wood Protection Association 205/733-4077 
 P.O Box 361784  
 Birmingham, AL 35236-1794  
 https://awpa.com/  

AWS American Welding Society 
8669 NW 36th Street, Suite 130 

800/443-9353 

 Miami, FL 33166-6672  
 https://www.aws.org/home  

AWWA American Water Works Association 800/926-7337 
 6666 West Quincy Avenue 303/794-7711 
 Denver, CO 80235  
 www.awwa.org  

BEMA Ballastwater Equipment Manufacturers’ Association  
 103 Oronoco Street, Suite 200  
 Alexandria, VA 22314  
 https://bwema.org/  

BHMA Builders' Hardware Manufacturers Association 212/297-2122 
 355 Lexington Avenue, 15th Floor  
 New York, NY 10017-6603  
 https://buildershardware.com/  

CAA California Arborists Association 707/224-8269 
 2057 Lone Oak Avenue  
 Napa, CA 94558  
 https://www.californialandcan.org/  

CAGI Compressed Air and Gas Institute 216/241-7333 
 1300 Summer Avenue  
 Cleveland, OH 44115  
 https://www.cagi.org/  

CGA Compressed Gas Association 703/788-2700 
 8484 Westpark Drive, Suite 220  
 McLean, VA 22102  
 www.cganet.com  

http://www.awci.org/
https://awpa.com/
https://www.aws.org/home
http://www.awwa.org/
https://bwema.org/
https://buildershardware.com/
https://www.californialandcan.org/
https://www.cagi.org/
http://www.cganet.com/


  

ALAMEDA COUNTY GSA-CP 
Page 194 of 256 

DEFINITIONS AND REFERENCE STANDARDS 
DOCUMENT 01 42 16 

 

 

 

 
CISCA Ceilings & Interior Systems Construction 

Association 
P.O Box 293 
Elmhurst, IL 60126 
www.cisca.org 

630/584-1919 

CISPI Cast Iron Soil Pipe Institute 
2401 Fieldcrest Drive 
Mundelein, IL 60060 
https://www.cispi.org/ 

224/ 864-2910 

CPSC Consumer Product Safety Commission 
4330 East-West Hwy. 
Bethesda, MD 20814 
https://www.cpsc.gov/ 

800/638-2772 

CRA California Redwood Association 
818 Grayson Road, Suite 201 
Pleasant Hill, CA 94523 
http://www.calredwood.org/ 

925/935-1499 

CRI Carpet and Rug Institute 
100 S Hamilton Street 
Dalton, GA 30720 
https://carpet-rug.org/ 

706/278-3176 

CRSI Concrete Reinforcing Steel Institute 
933 N. Plum Grove Road 
Schaumburg, IL 60173-4758 
www.crsi.org 

847/517-1200 

CTIOA Ceramic Tile Institute of America 
P.O Box 882552 
Los Angeles, CA 90009 
https://ctioa.org/ 

310/574-7800 

CPA Composite Panel Association 
19465 Deerfield Avenue, Suite 306 
Leesburg, VA 20176 
https://www.compositepanel.org/ 

703/724-1128 

DHA Decorative Hardwoods Association 
42777 Trade West Drive 
Sterling, VA 20166 
https://www.decorativehardwoods.org/ 

703/435-2900 

http://www.cisca.org/
https://www.cispi.org/
https://www.cpsc.gov/
http://www.calredwood.org/
https://carpet-rug.org/
http://www.crsi.org/
https://ctioa.org/
https://www.compositepanel.org/
https://www.decorativehardwoods.org/
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DHI Door and Hardware Institute 

2001 K Street, NW, 3rd Floor North 
Washington, DC 20006 
www.dhi.org 

202/367-1134 

DIPRA Ductile Iron Pipe Research Association 
P.O Box 190306 
Birmingham, AL 35219 
https://dipra.org/ 

205/402-8700 

DOC Department of Commerce 
1401 Constitution Ave, NW 
Washington, DC 20230 
https://www.commerce.gov/ 

202/482-2000 

DOT Department of Transportation 
1200 New Jersey Ave, SE 
Washington, DC 20590 
https://www.transportation.gov/ 

202/366-4000 

EJMA Expansion Joint Manufacturers Association 
25 N. Broadway 
Tarrytown, NY 10591-3201 
https://www.ejma.org/ 

914/332-0040 

EPA Environmental Protection Agency- Region 9 
75 Hawthorne Street 
San Francisco, CA 94105 
https://www.epa.gov/ 

415/947-8000 

FCICA Floor Covering Installation Contractors 
Association 
800 Roosevelt Rd., Bldg. C, Suite 31 
Glen Ellyn, IL 60137 
https://www.fcica.com/ 

630/672-3702 

    FM Factory Mutual Global 
270 Central Avenue 
Johnston, PI 02919-4949 
https://www.fmglobal.com/ 

401/275-3000 

FS Federal Specifications Unit 
(Available from GSA) 
470 East L'Enfant Plaza, SW, Suite 8100 
Washington, DC 20407 
https://www.gsa.gov/ 

202/619-8925 

http://www.dhi.org/
https://dipra.org/
https://www.commerce.gov/
https://www.transportation.gov/
https://www.ejma.org/
https://www.epa.gov/
https://www.fcica.com/
https://www.fmglobal.com/
https://www.gsa.gov/
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HMA Hardwood Manufacturers Association 
400 Penn Center Blvd., Suite 530 
Pittsburgh, PA 15235-5605 
www.hardwood.org 

412/828-0770 

IEEE Institute of Electrical and Electronic Engineers 
3 Park Avenue, 17th Floor 

212/419-7900 

 New York, NY 10016-5997  
 www.ieee.org  

IES Illuminating Engineering Society 212/248-5000 
 120 Wall Street, 17th Floor  
 New York, NY 10005-4001  
 https://www.ies.org/  

ITS Intertek Testing Services 
22155 68th Avenue 

800/967-5352 

 South Kent, WA 98032-1937  
 https://www.intertek.com/  

MCAA Mechanical Contractors Association of America 301/869-5800 
 1385 Piccard Drive  
 Rockville, MD 20850-4329  
 https://www.mcaa.org/  

MSS Manufacturers Standardization Society for the 703/281-6613 
 Valve and Fittings Industry  
 127 Park Street, NE  
 Vienna, VA 22180-4602  
 https://msshq.org/  

NAAMM National Association of Architectural 630/942-6591 
 800 Roosevelt Road, Building C, Suite 312  
 Glen Ellyn, IL 60137  
 https://www.naamm.org/  

NAIMA North American Insulation Manufacturers 703/684-0084 
 Association  
 2013 Olde Regent Way, Suite 150, Box 120  
 Leland, NC 28451  
 https://insulationinstitute.org/about-naima/  

NALP National Association of Landscape Professionals 703/ 736-9666 
 12500 Fair Lakes Circle, Suite 200  
 Fairfax, VA 22033  

http://www.hardwood.org/
http://www.ieee.org/
https://www.ies.org/
https://www.intertek.com/
https://www.mcaa.org/
https://msshq.org/
https://www.naamm.org/
https://insulationinstitute.org/about-naima/
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 https://www.landscapeprofessionals.org/  

NAPA National Asphalt Pavement Association 888/468-6499 
 6406 Ivy Lane, Suite 530  
 Greenbelt, MD 20770-1441  
 https://www.asphaltpavement.org/  

NCSPA National Corrugated Steel Pipe Association 202/452-1700 
 1255 23rd Street, NW, Suite 850  
 Washington, DC 20037  
 www.ncspa.org  

NEBB National Environmental Balancing Bureau 301/977-3698 
 8575 Grovemont Circle  
 Gaithersburg, MD 20877-4121  
 https://nebb.org/  

NECA National Electrical Contractors Association 202/991-6300 
 1200 Pennsylvania Avenue, NW, Suite 1200  
 Washington, DC 20004  
 https://www.necanet.org/  

NEII National Elevator Industry 703/589-9985 
 5537 SW Urish Road  
 Topeka, KS 66610  
 https://nationalelevatorindustry.org/  

NEMA National Electrical Manufacturers' Association 
1300 N. 17th Street, Suite 900 

703/841-3200 

 Arlington, VA 22209  
 www.nema.org  

NFPA National Fire Protection Association 800/344-3555 
 One Batterymarch Park 617/770-3000 
 P.O. Box 9101  
 Quincy, MA 02169-7141  
 www.nfpa.org  

NGA National Glass Association with GANA 703/442-4890 
 344 Maple Avenue West  
 Vienna, VA 22180  
 https://www.glass.org/  

NHLA National Hardwood Lumber Association 901/377-1818 
 P.O. Box 34518  
 Memphis, TN 38184-0518  

https://www.landscapeprofessionals.org/
https://www.asphaltpavement.org/
http://www.ncspa.org/
https://nebb.org/
https://www.necanet.org/
https://nationalelevatorindustry.org/
http://www.nema.org/
http://www.nfpa.org/
https://www.glass.org/
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 https://nhla.com/  

NIA National Insulation Association 
516 Herndon Pkwy, Suite D 
Herndon, VA 20170 
www.insulation.org 

703/464-6422 

NRCA National Roofing Contractors Association 
O'Hare International Center 
10255 W. Higgins Road, Suite 600 
Rosemont, IL 60018-5607 
https://www.nrca.net/ 

847/299-9070 

NRMCA National Ready Mixed Concrete Association 
66 Canal Center Plaza, Suite 250 
Alexandria, VA 22314 
www.nrmca.org 

703/706-4800 

NSF NSF International 
789 N. Dixboro Road 
Ann Arbor, MI 48105 
www.nsf.org 

734/769-8010 

SHA Occupational Safety and Health Administration 
(U.S. Department of Labor) 
200 Constitution Ave., NW 
Washington, DC 20210 
https://www.osha.gov/ 

800/321-6742 

PCA Portland Cement Association 
200 Massachusetts Ave, NW, Suite 200 
Washington, DC 20001 
https://www.cement.org/ 

202/408-9494 

PCA Painting and Decorating Contractors of 
America 
2316 Millpark Drive 
Maryland Heights, MO 63043 
https://www.pcapainted.org/ 

800/332-7322 

PDI Plumbing and Drainage Institute 
800 Turnpike Street, Suite 300 
North Andover, MA 
http://www.pdionline.org/ 

978/557-0720 

PLASTICS Plastics Industry Association 202/974-5200 

https://nhla.com/
http://www.insulation.org/
https://www.nrca.net/
http://www.nrmca.org/
http://www.nsf.org/
https://www.osha.gov/
https://www.cement.org/
https://www.pcapainted.org/
http://www.pdionline.org/
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 1425 K Street, NW, Suite 500 

Washington, DC 20005 
https://www.plasticsindustry.org/ 

 

PLIB Pacific Lumber Inspection Bureau 
1010 South 336th Street, Suite 210 

253/835-3344 

 Federal Way, WA 98003-7394  
 https://www.plib.org/  

PPI Plastic Pipe Institute 469/499-1044 
 105 Decker Court, Suite 825 469/499-1063 
 Irving, TX 75062  
 https://plasticpipe.org/PPI-Home/Default.aspx  

RFCI Resilient Floor Covering Institute  

 115 Broad Street, Suite 201  
 LaGrange, GA 30240  
 https://rfci.com/  

RIS Redwood Inspection Service 925/ 935-1499 
 c/o California Redwood Association  
 818 Grayson Road, Suite 201  
 Pleasant Hill, CA 94523  

SDI Steel Deck Institute 412/487-3325 
 P.O. Box 426  
 Glenshaw, PA 15116  
 www.sdi.org  
 
SDI 

 
Steel Door Institute 

 
440/899-0100 

 30200 Detroit Road  
 Westlake, OH 44145-1967  
 https://steeldoor.org/  

SMA Stucco Manufacturers Association 714/473-9579 
 5733 E Santa Ana Canyon Road, Suite G-156  
 Anaheim, CA 92807  
 https://stuccomfgassoc.com/  

SMACNA Sheet Metal and Airconditioning Contractors 703/803-2980 
 National Association, Inc.  
 4201 Lafayette Center Drive  
 Chantilly, VA 20151-1209  
 www.smacna.org  

TCA Tile Council of America 864/646-8453 

https://www.plasticsindustry.org/
https://www.plib.org/
https://plasticpipe.org/PPI-Home/Default.aspx
https://rfci.com/
http://www.sdi.org/
https://steeldoor.org/
https://stuccomfgassoc.com/
http://www.smacna.org/
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 100 Clemson Research Blvd. 

Anderson, SC 29625 
https://www.tcnatile.com/ 

 

TPI Turfgrass Producers International 
444 E Roosevelt Road, Suite 346 
Lombard, IL 60148 
https://www.turfgrasssod.org/ 

847/649-5555 

UL Underwriters Laboratories, Inc. 
333 Pfingston Road 
Northbrook, IL 60062 
www.ul.com 

847/272-8800 

UNI Uni-Bell PVC Pipe Association 
201 E. John Carpenter Freeway, Suite 750 
Irving, TX 75062 
https://www.uni-bell.org/ 

972/243-3902 

USDA U.S. Department of Agriculture 
14th St. and Independence Ave., SW 
Washington, DC 20250 
https://www.usda.gov/ 

202/720-8732 

USG USG Corporation 
550 West Adams Street 
Chicago, IL 60661 
https://www.usg.com/content/usgcom/en.html 

800/950-3839 

WA Wallcoverings Association 
35 E Wacker Drive, Suite 850 
Chicago, IL 60601 
https://www.wallcoverings.org/ 

312/224-2574 

WCB Wall and Ceiling Bureau 
5690 Sonoma Drive 
Pleasanton, CA 94566 
https://www.wallandceilingbureau.org/ 

925/600-0472 

WCMA Window Covering Manufacturers Association 212/297-2122 
 

https://www.tcnatile.com/
https://www.turfgrasssod.org/
http://www.ul.com/
https://www.uni-bell.org/
https://www.usda.gov/
https://www.usg.com/content/usgcom/en.html
https://www.wallcoverings.org/
https://www.wallandceilingbureau.org/
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 355 Lexington Ave., 15th Floor 

New York, NY 10017-6603 
https://wcmanet.com/ 

 

WDMA Window & Door Manufacturers Association 
2001 K Street, 3rd Floor North 

202/367/1157 

 Washington, DC 20006  
 https://www.wdma.com/  

WIC Woodwork Institute of California 916/372-9943 
 1455 Response Road, Suite 110  
 West Sacramento, CA 95815  
 https://woodworkinstitute.com/  

WMMPA Wood Moulding & Millwork Producers 530-661-9591 
 Association  
 1282 Stabler Lane, Suite 630, Office 146  
 Yuba City, Ca 95993-2625  
 www.wmmpa.com  

WRI Wire Reinforcement Institute 703/779-2339 
 203 Loudoun Street, SW  
 Leesburg, VA 20175-2718  
 https://www.wirereinforcementinstitute.org/  

WWPA Western Wood Products Association 503/224-3930 
 2 Centerpointe Drive, Suite 360  
 Lake Oswego, OR 97035  
 https://www.wwpa.org/  

 
 
 

END OF DOCUMENT 

https://wcmanet.com/
https://www.wdma.com/
https://woodworkinstitute.com/
http://www.wmmpa.com/
https://www.wirereinforcementinstitute.org/
https://www.wwpa.org/
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DOCUMENT 01 43 00 
 

QUALITY ASSURANCE - MATERIALS AND EQUIPMENT 
 

PART 1 - GENERAL 
 

1.01 RELATED DOCUMENTS AND PROVISIONS 
 

All Contract Documents should be reviewed for applicable provisions related to the 
provisions in this document, including without limitation: 

 
A. General Conditions, (00 72 13) including, without limitation, Purchase of 

Materials and Equipment; 
 

B. Special Conditions;(00 73 13). 
 

C. Imported Materials Certification. (00 45 46 .06). 
 

1.02 MATERIAL AND EQUIPMENT 
 

A. Only items approved by the County and/or Architect shall be used. 
 

B. Contractor shall submit lists of products and other product information in 
accordance with the Contract Documents, including, without limitation, the 
provisions regarding the submittals. 

 
1.03 MATERIAL AND EQUIPMENT COLORS 

 
A. The County and/or Architect will provide a schedule of colors. 

 
B. No individual color selections will be made until after approval of all pertinent 

materials and equipment and after receipt of appropriate samples in accordance 
with the Contract Documents, including, without limitation, the provisions 
regarding the submittals. 

 
C. Contractor shall request priority in writing for any item requiring advance 

ordering to maintain the approved Construction Schedule. 
 

1.04 DELIVERY, STORAGE, AND HANDLING 
 

A. Contractor shall deliver manufactured materials in original packages, containers, 
or bundles (with seals unbroken), bearing name or identification mark of 
manufacturer. 

B. Contractor shall deliver fabrications in as large assemblies as practicable; where 
specified as shop-primed or shop-finished, package or crate as required to 
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preserve such priming or finish intact and free from abrasion. 
 

C. Contractor shall store materials in such a manner as necessary to properly protect 
them from damage. Materials or equipment damaged by handling, weather, dirt, 
or from any other cause will not be accepted. 

 
D. Materials are not acceptable that have been warehoused for long periods of time, 

stored, or transported in improper environment, improperly packaged, 
inadequately labeled, poorly protected, excessively shipped, deviated from normal 
distribution pattern, or reassembled. 

 
E. Contractor shall store material so as to cause no obstructions of sidewalks, 

roadways, and underground services. Contractor shall protect material and 
equipment furnished under Contract. 

 
F. Contractor may store materials on Site with prior written approval by the 

County, all material shall remain under Contractor's control and Contractor shall 
remain liable for any damage to the materials. Should the Project Site not have 
storage area available, the Contractor shall provide for off-site storage at no cost 
to County. 

 
G. When any room in Project is used as a shop or storeroom, the Contractor shall be 

responsible for any repairs, patching, or cleaning necessary due to that use. 
Location of storage space shall be subject to prior written approval by County. 

 
PART 2 - PRODUCTS 

 
2.01 MANUFACTURERS 

 
A. Manufacturers listed in various sections of Contract Documents are names of 

those manufacturers that are believed to be capable of supplying one or more of 
items specified therein. 

 
B. The listing of a manufacturer does not imply that every product of that 

manufacturer is acceptable as meeting the requirements of the Contract 
Documents. 

 
2.02 FACILITIES AND EQUIPMENT 

 
A. Contractor shall provide, install, maintain, and operate a complete and adequate 

facility for handling, the execution, disposal, and distribution of material and 
equipment as required for proper and timely performance of Work connected with 
Contract. 

 

2.03 MATERIAL REFERENCE STANDARDS 
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A. Where material is specified solely by reference to “standard specifications” and if 
requested by County, Contractor shall submit for review data on actual material 
proposed to be incorporated into Work of Contract listing name and address of 
vendor, manufacturer, or producer, and trade or brand names of those materials, 
and data substantiating compliance with standard specifications. 

 
PART 3 - EXECUTION 

 
3.01 WORKMANSHIP 

 
A. Where not more specifically described in any other Contract Documents, 

workmanship shall conform to methods and operations of best standards and 
accepted practices of trade or trades involved and shall include items of 
fabrication, construction, or installation regularly furnished or required for 
completion (including finish and for successful operation, as intended). 

 
B. Work shall be executed by tradespersons skilled in their respective lines of Work. 

When completed, parts shall have been durably and substantially built and present 
a neat appearance. 

 
3.02 COORDINATION 

 
A. Contractor shall coordinate installation of Work to not interfere with installation 

of others. Adjustment or rework because of Contractor’s failure to coordinate will 
be at no additional cost to County. 

 
B. Contractor shall examine in-place work for readiness, completeness, fitness to be 

concealed or to receive other work, and in compliance with Contract Documents. 
Concealing or covering Work constitutes acceptance of additional cost which will 
result should in-place Work be found unsuitable for receiving other Work or 
otherwise deviating from the requirements of the Contract Documents. 

 
3.03 COMPLETENESS 

 
A. Contractor shall provide all portions of the Work, unless clearly stated otherwise, 

installed complete and operational with all elements, accessories, anchorages, 
utility connections, etc., in manner to assure well-balanced performance, in 
accordance with manufacturer's recommendations and by Contract Documents. 
For example, electric water coolers require water, electricity, and drain services; 
roof drains require drain system; sinks fit within countertop, etc. Terms such as 
"installed complete," "operable condition," "for use intended," "connected to all 
utilities," "terminate with proper cap," "adequately anchored," "patch and 
refinish," "to match similar," should be assumed to apply in all cases, except 
where completeness of functional or operable condition is specifically stated as 
not required. 

 
3.04 APPROVED INSTALLER OR APPLICATOR 
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A. Installation by a manufacturer’s approved installer or applicator is an understood 

part of Specifications and only approved installer or applicator is to provide on- 
site Work where specified manufacturer has on-going program of approving (i.e., 
certifying, bonding, re-warranting) installers or applicators. Newly established 
relationships between a manufacturer and an installer or applicator that does not 
have other approved applicator work in progress or completed is not approved for 
this Project. 

 
3.05 MANUFACTURER'S RECOMMENDATIONS 

 
A. All installations shall be in accordance with manufacturer's published 

recommendations and specific written directions of manufacturer's representative. 
Should Contract Documents differ from recommendations of manufacturer or 
directions of his representative, Contractor shall analyze differences, make 
recommendations to the County and the Architect in writing, and shall not 
proceed until interpretation or clarification has been issued by the County and/or 
the Architect. 

 
 

END OF DOCUMENT 
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DOCUMENT 01 45 00 
 

QUALITY CONTROL 
 

PART 1 - GENERAL 
 

1.01 RELATED DOCUMENTS AND PROVISIONS: 
 

All Contract Documents should be reviewed for applicable provisions related to the 
provisions in this document, including without limitation: 

 
A. General Conditions, (00 72 13) including, without limitation, Inspections and 

Tests, Uncovering of Work and Non-conforming of Work and Correction of 
Work; 

 
B. Special Conditions (00 73 13). 

 
1.02 RELATED CODES: 

 
A. The Work is governed by requirements of Title 24, California Code of 

Regulations (“CCR”), and the Contractor shall keep a copy of these available at 
the job Site for ready reference during construction. 

 
1.03 OBSERVATION AND SUPERVISION: 

 
The County and Architect or their appointed representatives will review the Work and the 
Contractor shall provide facilities and access to the Work at all times as required to 
facilitate this review. Administration by the Architect and any consulting Structural 
Engineer will be in accordance with applicable regulations. 

 
1.04 TESTING AGENCIES: 

 
A. Testing agencies and tests shall be in conformance with the General Documents. 

 
B. Testing and inspection in connection with earthwork shall be under the direction 

of the County's consulting soils engineer, if any, referred to hereinafter as the 
"Soils Engineer." 

 
C. Testing and inspection of construction materials and workmanship shall be 

performed by a qualified laboratory, referred to hereinafter as the "Testing 
Laboratory." The Testing Laboratory shall be under direction of an engineer 
registered in the State of California, shall conform to requirements of ASTM 
E329, and shall be employed by or in contract with the County. 

 
1.05 TESTS AND INSPECTIONS: 
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A. The Contractor shall be responsible for notifying the Construction Manager of all 
required tests and inspections. Contractor shall notify the Construction Manager 
forty-eight (48) hours in advance of performing any Work requiring testing or 
inspection. 

 
B. The Contractor shall provide access to Work to be tested and furnish incidental 

labor, equipment, and facilities to facilitate all inspections and tests. 
 

C. The County will pay for first inspections and tests required by the “CCR”, and 
other inspections or tests that the County and/or the Architect may direct to have 
made, including the following principal items: 

 
(1) Tests for concrete mix designs, including tests of trial batches. 

 
(2) Tests and inspections for structural steel work. 

 
(3) Field tests for framing lumber moisture content. 

 
(4) Additional tests directed by the County that establish that materials and 

installation comply with the Contract Documents. 
 

(5) Test and observation of welding and expansion anchors. 
 

(6) Test and observation of anchors for ceiling grids, seismic bracing systems, 
and other equipment and systems that utilize anchored ceiling cables. 

 
D. The County may at its discretion, pay and back charge the Contractor for: 

 
(1) Retests or reinspection, if required, and tests or inspections required due to 

Contractor error or lack of required identifications of material. 
 

(2) Uncovering of work in accordance with Contract Documents. 
 

(3) Testing done on weekends, holidays, and overtime will be chargeable to 
the Contractor for the overtime portion. 

 
(4) Testing done off Site. 

 
E. Testing and inspection reports and certifications: 

 
(1) If initially received by Contractor, Contractor shall provide to each of the 

following a copy of the agency or laboratory report of each test or 
inspection or certification. 

 
a. The County; 
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b. The Construction Manager, if any; 
 

c. The Architect; 
 

d. The Consulting Engineer, if any; 
 

e. Other Engineers on the Project, as appropriate; and 
 

f. The Contractor. 
 

PART 2 - PRODUCTS 
 

2.01 TYPE OF TEST AND INSPECTIONS (As Applies to the Project): 
 

A. Reinforcing, Steel; Scanning of existing concrete slab to identify existing prestressed cable 
 
 
 

END OF DOCUMENT 
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DOCUMENT 01 50 00 
 

TEMPORARY FACILITIES AND CONTROLS 
 

PART 1 – GENERAL 
 

1.01 RELATED DOCUMENTS AND PROVISIONS: 
 

All Contract Documents should be reviewed for applicable provisions related to the 
provisions in this document, including without limitation: 

 
A. General Conditions (00 72 13). 

 
B. Special Conditions (00 73 13). 

 
C. Site Standards. 

 
1.02 TEMPORARY UTILITIES: 

 
A. Contractor shall prepare and submit a Site Usage Plan showing how the 

Contractor intends to use the site for staging, deliveries, material storage, vehicle 
routes, trash containment and removal, temporary electrical service, personnel 
pathways, toilets, and other temporary facilities. Should the Site Usage Plan 
change in different phases of the Work, Contractor shall modify the Site Usage 
Plan indicating the dates it is expected to be revised and defining the revised areas 
and usage requirements. The County will review the Contractor’s Site Usage Plan 
each time it is submitted and shall determine if it is acceptable. Under no 
circumstances will the County warrant or guarantee that the site will 
accommodate all usages, functions, and spaces that the Contractor perceives are 
necessary for it to perform its work. The Contractor assumes full risk and liability 
for the proper and necessary functions of the site. Should the County approve or 
reject the Contractor’s Site Usage Plan at no time will the County assume any 
liability that the Site Usage Plan will be sufficient to perform its work. 

 
B. Electric Power and Lighting 

 
(1) The County will furnish and pay for power during the work to the extent 

power is available in the building(s) or on the Site. The Contractor shall be 
responsible for providing temporary facilities required to deliver that 
power service from its existing location in the building(s) or on the Site to 
point of intended use. 

 
(2) Contractor shall verify characteristics of power available in building(s) or 

on the Site. Contractor shall take all actions required to make 
modifications where power of higher voltage or different phases of current 
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are required. Contractor shall be fully responsible for providing that 
service and shall pay all costs required therefor. 

 
(3) The Contractor shall furnish, wire for, install, and maintain temporary 

electrical lights wherever it is necessary to provide illumination for the 
proper performance and/or observation of the Work: a minimum of 20 
foot-candles for rough work and 50 foot-candles for finish work. 

 
C. Heat and Ventilation 

 
(1) Contractor shall provide temporary heat to maintain environmental 

conditions to facilitate progress of the Work, to meet specified minimum 
conditions for the installation and curing of materials, and to protect 
materials and finishes from damage due to improper temperature and 
humidity conditions. Portable heaters shall be standard units complete 
with controls. 

 
(2) Contractor shall provide forced ventilation and dehumidification, as 

required, of enclosed areas for proper installation and curing of materials, 
to disperse humidity, and to prevent hazardous accumulations of dust, 
fumes, vapors, and gases. 

 
(3) Contractor shall pay the costs of installation, maintenance, operation, and 

removal of temporary heat and ventilation, including costs for fuel 
consumed, required for the performance of the Work. 

 
D. Water 

 
(1) The County will furnish and pay for water during the work to the extent 

water is then available in the building(s) or on the Site. The Contractor 
shall be responsible for providing temporary facilities required to deliver 
such utility service from its existing location in the building(s) or on the 
Site to point of intended use. 

 
(2) Contractor shall use backflow preventers on water lines at point of 

connection to County's water supply. Backflow preventers shall comply 
with requirements of Uniform Plumbing Code. 

 
(3) Contractor shall make potable water available for human consumption. 

 
E. Sanitary Facilities 

 
(1) Contractor shall provide sanitary temporary facilities in no fewer numbers 

than required by law and such additional facilities as may be directed by 
the County for the use of all workers. The facilities shall be maintained in 
a sanitary condition at all times and shall be left at the Site until removal 
is directed by the County or Contractor completes all other work at the 
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Site. 
 

(2) Use of toilet facilities in the Work under construction shall not be 
permitted except by consent of the County. 

 
F. Telephone Service 

 
(1) Contractor shall arrange with local telephone service company for 

telephone service for the performance of the Work. Contractor shall, at a 
minimum, provide in its field office one line for telephone and one line for 
fax machine. 

 
(2) Contractor shall pay the costs for telephone and fax lines installation, 

maintenance, service, and removal. 
 

G. Fire Protection: 
 

(1) Contractor shall provide and maintain fire extinguishers and other 
equipment for fire protection. Such equipment shall be designated for use 
for fire protection only and shall comply with all requirements of the 
California Fire, State Fire Marshall and/or its designee. 

 
(2) Where on-site welding and burning of steel is unavoidable, Contractor 

shall provide protection for adjacent surfaces. 
 

H. Trash Removal: 
 

(1) See Document 01 74 19 (Construction Waste Management) 
 

1.03 Section intentionally omitted. 
 

1.04 BARRIERS AND ENCLOSURES: 
 

A. Contractor shall obtain the County's written permission for locations and types of 
temporary barriers and enclosures, including fire-rated materials proposed for use, 
prior to their installation. 

 
B. Contractor shall provide and maintain temporary enclosures to prevent public 

entry and to protect persons using other buildings and portions of the Site and/or 
Premises, the public, and workers. Contractor shall also protect the Work and 
existing facilities from the elements, and adjacent construction and improvements, 
persons, and trees and plants from damage and injury from demolition and 
construction operations. 

C. Contractor shall provide site access to existing facilities for persons using other 
buildings and portions of the Site, the public, and for deliveries and other services 
and activities. 
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1.05 SECURITY AND PARKING: 
 

A. The Contractor shall be responsible for project security for materials, tools, 
equipment, supplies, and completed and partially completed Work. 

 
B. Contractor is responsible for any charges associated with parking of Contractor 

and Contractor employee’s vehicles either at County facilities or off-site.  
 

1.06 TEMPORARY CONTROLS: 
 

A. Noise Control 
 

(1) Contractor acknowledges that adjacent facilities must remain in operation 
during all or a portion of the Work period, and it shall take all reasonable 
precautions to minimize noise as required by applicable laws and the 
Contract Documents. 

 
(2) Notice of proposed noisy operations, including without limitation, 

operation of pneumatic demolition tools, concrete saws, and other 
equipment, shall be submitted to the County a minimum of forty-eight 
(48) hours in advance of their performance. 

 
B. Noise and Vibration 

 
(1) Equipment and impact tools shall have intake and exhaust mufflers. 

 
(2) Contractor shall cooperate with County to minimize and/or seize the use 

of noisy and vibratory equipment if that equipment becomes objectionable 
by its longevity. 

 
C. Dust and Dirt 

 
(1) Contractor shall conduct demolition and construction operations to 

minimize the generation of dust and dirt and prevent dust and dirt from 
interfering with the progress of the Work and from accumulating in the 
Work and adjacent areas including, without limitation, occupied facilities. 

 
 

(2) Contractor shall ensure that all hauling equipment and trucks carrying 
loads of debris shall have their loads sprayed with water or covered with 
tarpaulins, and as otherwise required by local and state ordinance. 

 

(3) Contractor shall prevent dust and dirt from accumulating on walks, 
roadways, parking areas, and planting, and from washing into sewer and 
storm drain lines. 

 
D. Water 
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Contractor shall not permit surface and subsurface water, and other liquids, to 
accumulate in or about the vicinity of the Premises. Should accumulation develop, 
Contractor shall control the water or other liquid, and suitably dispose of it by 
means of temporary pumps, piping, drainage lines, troughs, ditches, dams, or 
other methods. 

 
E. Pollution 

 
(1) No burning of refuse, debris, or other materials shall be permitted on or in 

the vicinity of the Premises. 
 

(2) Contractor shall comply with applicable regulatory requirements and anti- 
pollution ordinances during the conduct of the Work including, without 
limitation, demolition, construction, and disposal operations. 

 
1.07 Section intentionally omitted. 

 
1.08 PUBLICITY RELEASES: 

 
A. Contractor shall not release any information, story, photograph, plan, or drawing 

relating information about the Project to anyone, including press and other public 
communications medium, including, without limitation, on website(s). 

 
 

END OF DOCUMENT 
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PRODUCT OPTIONS AND SUBSTITUTIONS 
 

PART 1 - GENERAL 
 

1.01 RELATED DOCUMENTS AND PROVISIONS 
 

All Contract Documents should be reviewed for applicable provisions related to the 
provisions in this document, including without limitation: 

 
A. Instructions to Bidders (00 21 13); 

 
B. General Conditions, including, without limitation, Substitutions For Specified 

Items (00 72 13); 
 

C. Special Conditions (00 73 13). 
 

1.02 SUBSTITUTIONS OF MATERIALS AND EQUIPMENT: 
 

A. Catalog numbers and specific brands or trade names followed by the designation 
"or equal" are used in conjunction with material and equipment required by the 
Specifications to establish the standards of quality, utility, and appearance 
required. Substitutions which are equal in quality, utility, and appearance to those 
specified may be reviewed subject to the provisions of the General Conditions. 

 
B. Wherever more than one manufacturer's product is specified, the first-named 

product is the basis for the design used in the work and the use of alternative- 
named manufacturers' products or substitutes may require modifications in that 
design. If such alternatives are proposed by Contractor and are approved by the 
County and/or the Architect, Contractor shall assume all costs required to make 
necessary revisions and modifications of the design resulting from the 
substitutions requested by the Contractor. 

 
C. When materials and equipment are specified by first manufacturer's name and 

product number, second manufacturer's name and "or approved equal," supporting 
data for the second product, if proposed by Contractor, shall be submitted in 
accordance with the requirements for substitutions. 

 
D. If the County and/or Architect, in reviewing proposed substitute materials and 

equipment, require revisions or corrections to be made to previously accepted 
Shop Drawings and supplemental supporting data to be resubmitted, Contractor 
shall promptly do so. If any proposed substitution is judged by the County and/or 
Architect to be unacceptable, the specified material or equipment shall be 
provided. 
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E. Samples may be required. Tests required by the County and/or Architect for the 
determination of quality and utility shall be made at the expense of Contractor, 
with acceptance of the test procedure first given by the County. 

 
F. In reviewing the supporting data submitted for substitutions, the County and/or 

Architect will use for purposes of comparison all the characteristics of the 
specified material or equipment as they appear in the manufacturer's published 
data even though all the characteristics may not have been particularly mentioned 
in the Contract Documents. If more than two (2) submissions of supporting data 
are required, the cost of reviewing the additional supporting data shall be borne by 
Contractor, and the County will deduct the costs from the Contract Price. 

 
 

END OF DOCUMENT 
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DELIVERY, STORAGE AND HANDLING 
 

PART 1 - GENERAL 
 

1.01 RELATED DOCUMENTS AND PROVISIONS 
 

All Contract Documents should be reviewed for applicable provisions related to the 
provisions in this document, including without limitation: 

 
A. General Conditions, including, without limitation, Site Access, Conditions and 

Requirements; 
 

B. Special Conditions. 
 

1.02 PRODUCTS 
 

A. Products are as defined in the General Conditions. 
 

B. Contractor shall not use and/or reuse materials and/or equipment removed from 
existing Premises, except as specifically permitted by the Contract Documents. 

 
C. Contractor shall provide interchangeable components of the same manufacturer, 

for similar components. 
 

1.03 TRANSPORTATION AND HANDLING 
 

A. Contractor shall transport and handle Products in accordance with manufacturer's 
instructions. 

 
B. Contractor shall promptly inspect shipments to confirm that Products comply with 

requirements, quantities are correct, and products are undamaged. 
 

C. Contractor shall provide equipment and personnel to handle Products by methods 
to prevent soiling, disfigurement, or damage. 

 
1.04 STORAGE AND PROTECTION 

 
A. Contractor shall store and protect Products in accordance with manufacturer's 

instructions, with seals and labels intact and legible. Contractor shall store 
sensitive products in weather-tight, climate-controlled enclosures. 

 
B. For exterior storage of fabricated Products, Contractor shall place on sloped 

supports, above ground as approved by the County. 
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C. Contractor shall provide off-site storage and protection when Site does not permit 
on-site storage or protection. 

 
D. Contractor shall cover products subject to deterioration with impervious sheet 

covering and provide ventilation to avoid condensation. 
 

E. Contractor shall store loose granular materials on solid flat surfaces in a well- 
drained area and prevent mixing with foreign matter. 

 
F. Contractor shall provide equipment and personnel to store Products by methods to 

prevent soiling, disfigurement, or damage. 
 

G. Contractor shall arrange storage of Products to permit access for inspection and 
periodically inspect to assure Products are undamaged and are maintained under 
specified conditions. 

 
 

END OF DOCUMENT 
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FIELD ENGINEERING 
 

PART 1 - GENERAL 
 

1.01 RELATED DOCUMENTS AND PROVISIONS: 
 

All Contract Documents should be reviewed for applicable provisions related to the 
provisions in this document, including without limitation: 

 
A. General Conditions, including, without limitation, Site Investigation, and Soils 

Investigation Report; 
 

B. Special Conditions; 
 

C. Site-Visit Certification. 
 

1.02 REQUIREMENTS INCLUDED: 
 

A. Contractor shall provide and pay for field engineering services by a California- 
registered engineer, required for the project, including, without limitations: 

 
(1) Survey work required in execution of the Project. 

 
(2) Civil or other professional engineering services specified or required to 

execute Contractor's construction methods. 
 

1.03 QUALIFICATIONS OF SURVEYOR OR ENGINEERS: 
 

A. Contractor shall only use a qualified licensed engineer or registered land surveyor, 
to whom County makes no objection. Contractor shall engage a qualified surveyor 
or engineer to examine existing conditions in walls, slabs and other conditions 
affecting performance of the Work. Provide written report to the County prior to 
any penetration work. Contractor shall coordinate with County for all 
penetrations. 

 
1.04 SURVEY REFERENCE POINTS: 

 
A. Existing basic horizontal and vertical control points for the Project are those 

designated on the Drawings. 
 

B. Contractor shall locate and protect control points prior to starting Site Work and 
preserve all permanent reference points during construction. In addition, 
Contractor shall: 
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(1) Make no changes or relocation without prior written notice to County and 
Architect. 

 
(2) Report to County and Architect when any reference point is lost or 

destroyed or requires relocation because of necessary changes in grades or 
locations. 

 
(3) Require surveyor to replace Project control points based on original survey 

control that may be lost or destroyed. 
 

1.05 RECORDS: 
 

A. Contractor shall maintain a complete, accurate log of all control and survey work 
as it progresses. 

 
1.06 SUBMITTALS: 

 
A. Contractor shall submit name and address of Surveyor and Professional Engineer 

to County and Architect prior to its/their work on the Project. 
 

B. On request of County and Architect, Contractor shall submit documentation to 
verify accuracy of field engineering work, at no additional cost to the County. 

 
C. Contractor shall submit a certificate signed by registered engineer or surveyor 

certifying that elevations and locations of improvements are in conformance or 
nonconformance with Contract Documents. 

 
PART 2 – PRODUCTS 

 
Not Used. 

 
PART 3 - EXECUTION 

 
3.01 Contractor is responsible for meeting all applicable codes, OSHA, safety, and shoring 

requirements. 
 

3.02 Contractor is responsible for any re-surveying required by correction of nonconforming 
work. 

 
 

END OF DOCUMENT 
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DOCUMENT 01 73 29 
 

CUTTING AND PATCHING 
 

PART 1 – GENERAL 
 

1.01 RELATED DOCUMENTS AND PROVISIONS: 
 

All Contract Documents should be reviewed for applicable provisions related to the 
provisions in this document, including without limitation: 

 
A. General Conditions; 

 
B. Special Conditions; 

 
C. Hazardous Materials Procedures and Requirements; 

 
D. Hazardous Materials Certification; 

 
E. Imported Materials Certification. 

 
1.02 CUTTING AND PATCHING: 

 
A. Contractor shall be responsible for all cutting, fitting, and patching, including 

associated excavation and backfill, required to complete the Work or to: 
 

(1) Make several parts fit together properly. 
 

(2) Uncover portions of Work to provide for installation of ill-timed Work. 
 

(3) Remove and replace defective Work. 
 

(4) Remove and replace Work not conforming to requirements of Contract 
Documents. 

 
(5) Remove Samples of installed Work as specified for testing. 

 
(6) Provide routine penetrations of non-structural surfaces for installation of 

piping and electrical conduit. 
 

(7) Attach new materials to existing remodeling areas, including painting (or 
other finishes) to match existing conditions. 

 
B. In addition to Contract requirements, upon written instructions from the County, 

Contractor shall uncover Work to provide for observations of covered Work in 
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accordance with the Contract Documents; remove samples of installed materials 
for testing as directed by County; and remove Work to provide for alteration of 
existing Work. 

 
C. Contractor shall not cut or alter Work, or any part of it, in such a way that 

endangers or compromises the integrity of the Work, the Project, or work of 
others. 

 
1.03 SUBMITTALS: 

 
A. Prior to any cutting or alterations that may affect the structural safety of Project, 

or work of others, and well in advance of executing such cutting or alterations, 
Contractor shall submit written notice to County pursuant to the applicable notice 
provisions of the Contract Documents, requesting consent to proceed with the 
cutting or alteration, including the following: 

 
(1) The Work of the County or other trades. 

 
(2) Structural value or integrity of any element of Project. 

 
(3) Integrity or effectiveness of weather-exposed or weather-resistant 

elements or systems. 
 

(4) Efficiency, operational life, maintenance, or safety of operational 
elements. 

 
(5) Visual qualities of sight-exposed elements. 

 
B. Contractor's Request shall also include: 

 
(1) Identification of Project. 

 
(2) Description of affected Work. 

 
(3) Necessity for cutting, alteration, or excavations. 

 
(4) Effects of Work on County, other trades, or structural or weatherproof 

integrity of Project. 
 

(5) Description of proposed Work: 
 

(a) Scope of cutting, patching, alteration, or excavation. 
 

(b) Trades that will execute Work. 
 

(c) Products proposed to be used. 

(d) Extent of refinishing to be done. 
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(6) Alternates to cutting and patching. 

 
(7) Cost proposal, when applicable. 

 
(8) The scheduled date the Contractor intends to perform the Work and the 

duration of time to complete the Work. 
 

(9) Written permission of other trades whose Work will be affected. 
 

1.04 QUALITY ASSURANCE: 
 

A. Contractor shall ensure that cutting, fitting, and patching shall achieve security, 
strength, weather protection, appearance for aesthetic match, efficiency, 
operational life, maintenance, safety of operational elements, and the continuity of 
existing fire ratings. 

 
B. Contractor shall ensure that cutting, fitting, and patching shall successfully 

duplicate undisturbed adjacent profiles, materials, textures, finishes, colors, and 
that materials shall match existing construction. Where there is dispute as to 
whether duplication is successful or has been achieved to a reasonable degree, the 
County's decision shall be final. 

 
1.05 PAYMENT FOR COSTS: 

 
A. Cost caused by ill-timed or defective Work or Work not conforming to Contract 

Documents, including costs for additional services of the County, its consultants, 
including but not limited to the Construction Manager, the Architect, the Project 
Inspector(s), Engineers, and Agents, will be paid by Contractor and/or deducted 
from the Contract by the County. 

 
B. County shall only pay for cost of Work if it is part of the original Contract Price or 

if a change has been made to the contract in compliance with the provisions of the 
General Conditions. Cost of Work performed upon instructions from the County, 
other than defective or nonconforming Work, will be paid by County on approval 
of written Change Order. Contractor shall provide written cost proposals prior to 
proceeding with cutting and patching. 

 
PART 2 - PRODUCTS 

 
2.01 MATERIALS: 

 
A. Contractor shall provide for replacement and restoration of Work removed. 

Contractor shall comply with the Contract Documents and with the Industry 
Standard(s), for the type of Work, and the Specification requirements for each 

specific product involved. If not specified, Contractor shall first recommend a 
product of a manufacturer or appropriate trade association for approval by the 
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County. 
 

B. Materials to be cut and patched include those damaged by the performance of the 
Work. 

 
PART 3 – EXECUTION 

 
3.01 INSPECTION: 

 
A. Contractor shall inspect existing conditions of the Site and the Work, including 

elements subject to movement or damage during cutting and patching, excavating, 
and backfilling. After uncovering Work, Contractor shall inspect conditions 
affecting installation of new products. 

 
B. Contractor shall report unsatisfactory or questionable conditions in writing to 

County as indicated in the General Conditions and shall proceed with Work as 
indicated in the General Conditions by County. 

 
3.02 PREPARATION: 

 
A. Contractor shall provide shoring, bracing and supports as required to maintain 

structural integrity for all portions of the Project, including all requirements of the 
Project. 

 
B. Contractor shall provide devices and methods to protect other portions of Project 

from damage. 
 

C. Contractor shall, provide all necessary protection from weather and extremes of 
temperature and humidity for the Project, including without limitation, any work 
that may be exposed by cutting and patching Work. Contractor shall keep 
excavations free from water. 

 
3.03 ERECTION, INSTALLATION AND APPLICATION: 

 
A. With respect to performance, Contractor shall: 

 
(1) Execute fitting and adjustment of products to provide finished installation 

to comply with and match specified tolerances and finishes. 
 

(2) Execute cutting and demolition by methods that will prevent damage to 
other Work and provide proper surfaces to receive installation of repairs 
and new Work. 

(3) Execute cutting, demolition excavating, and backfilling by methods that 
will prevent damage to other Work and damage to settlement. 

 
B. Contractor shall employ original installer or fabricator to perform cutting and 
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patching for: 
 

(1) Weather-exposed surfaces and moisture-resistant elements such as 
roofing, sheet metal, sealants, waterproofing, and other trades. 

 
(2) Sight-exposed finished surfaces. 

 
C. Contractor shall execute fitting and adjustment of products to provide a finished 

installation to comply with specified products, functions, tolerances, and finishes 
as shown or specified in the Contract Documents including, without limitation, 
the Drawings and Specifications. 

 
D. Contractor shall fit Work airtight to pipes, sleeves, ducts, conduit, and other 

penetrations through surfaces. Contractor shall conform to all Code requirements 
for penetrations or the Drawings and Specifications, whichever calls for a higher 
quality or more thorough requirement. Contractor shall maintain integrity of both 
rated and non-rated fire walls, ceilings, floors, etc. 

 
E. Contractor shall restore Work which has been cut or removed. Contractor shall 

install new products to provide completed Work in accordance with requirements 
of the Contract Documents and as required to match surrounding areas and 
surfaces. 

 
F. Contractor shall refinish all continuous surfaces to nearest intersection as 

necessary to match the existing finish to any new finish. 
 
 

END OF DOCUMENT 
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DOCUMENT 01 74 19 
 

CONSTRUCTION WASTE MANAGEMENT 
 
 

PART 1 – GENERAL 
 

1.01 SUMMARY 
 

A. This section specifies the requirements for the diversion of demolition (non-hazardous) 
and construction debris from landfill and submittal of the Waste Management Plan. 

 
B. Performance Requirement: Divert a minimum of 65% of construction and demolition 

(non-hazardous) debris from landfill. 

1.02 DEFINITIONS 
 

A. "Conversion Rate" means the rate set forth in the standardized Conversion Rate Table 
approved by the County of Alameda for use in estimating the weight of materials 
identified in the Waste Management Plan. 

 
B. "Divert" means to use material for any purpose other than disposal in a landfill or 

transfer facility. 

C. "Good faith" shall be as defined by law. 

D. "Hauler" means the entity who transports construction and demolition debris to either a 
landfill or a recycling service. 

 
E. “Material Stream” means the flow of materials coming from a job site into markets for 

building materials. A stream can be either: (1) a specific material category that is 
diverted in a specific way; or (2) a mixture of several material categories that are 
diverted in a specific way. 

 
F. "Recycling Service" means an off-site service that provides processing of material and 

diversion from landfill. 
 

G. “Re:Source” is an online guide for reuse, repair, and recycling. It is maintained by 
StopWaste.Org and can be accessed at www.StopWaste.Org or 
www.resource.stopwaste.org. 

 
H. “Waste Management Plan” means a waste management plan required under this 

contract that is used to track and report the disposal of all construction debris generated 
on this project. 

 
I. “WasteTracking.com powered by Green Halo Systems” is the web-based system 

required for use in developing a waste management plan, uploading recycling data 
throughout the construction process, and submitting the final report demonstrating the 
project compliance online. More information about WasteTracking.com powered by 
Green Halo Systems is available by visiting them online at www.greenhalosystems.com 
or calling (888) 525-1301. 

http://www.stopwaste.org/
https://resource.stopwaste.org/
https://www.greenhalosystems.com/
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J. “Universal Waste” are hazardous wastes that are widely produced by households and 
many different types of businesses. Universal wastes include televisions, computers, 
and other electronic devices as well as batteries, fluorescent lamps, mercury 
thermostats, and other mercury containing equipment, among others. Any unwanted 
item that falls within one of these waste streams can be handled, transported, and 
recycled following the requirements set forth in the universal waste regulations (UWR) 
(Cal. Code Regs, tit. 22, div. 4.5, ch. 23). 

1.03 QUALITY ASSURANCE 

A. The Contractor shall obtain all special permits and licenses and meet all special 
requirements for performance and completion of the work of this section. 

B. Regulatory requirements 

1. Approval of the Waste Management Plan and Waste Management Table using the 
WasteTracking.com powered by Green Halo Systems by the County’s 
Representative is required before beginning construction or demolition. 

 
C. Recycling service company qualifications – Submit certification for recycling services 

listed in the approved Waste Management Plan that accepted waste will be diverted from 
landfill. Certification shall be demonstrated in one of the following ways: 

 
1. Recycling service is listed in the Green Halo System as an approved recycler for 

Alameda County projects; or 
 

2. Recycling service is listed within the RE:Source guide maintained by 
StopWaste.Org. and found at https://resource.stopwaste.org/; or 

 
3. If not listed as described in items 1 and 2 above, submit certification in writing 

from any recycling services that verifies accepted waste will be diverted from 
landfill. 

1.04 SUBMITTALS 

A. Submit specified Waste Management Plan to indicate how waste will be diverted from 
landfills. Include procedures and schedule for debris disposal. Submittal shall be made 
using WasteTracking.com powered by Green Halo Systems using the following URL: 
ACGSA.WasteTracking.com. Submittal is required within 7 calendar days after receipt 
of Notice to Proceed; and 

 
B. Submit written documentation from recycling services that are not listed in the 

WasteTracking.com powered by Green Halo Systems or the Stopwaste.Org RE:Source 
online guide identifying where the construction and demolition material is taken, what 
method or process is being used to recycle the material, and identifying applicable state 
and local permits held by the recycling service provider and recycling facility; and 

 
C. Submit completed Waste Management Plan to report on the means of disposal of waste 

generated from project at the following project milestones: 

1. Fifty percent (50%) progress payment; and 

2. One hundred percent (100%) construction complete. County approval of final 
Waste Management Plan is required before full release of retention. 

https://resource.stopwaste.org/
http://acgsa.wastetracking.com/
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1.05 WASTE MANAGEMENT PLAN 
 

A. Plan Development: Using the website ACGSA.WasteTracking.com develop a plan for 
diverting the specified percentage of construction debris from landfill. The plan shall 
include the following: 

1. Submit within 10-calendar days after the date of the Notice to Proceed. 

2. Propose means and methods for collecting and separating each type of debris 
deemed reusable or recyclable. 

 
3. Identify the off-site recycling service and hauler of each designated debris item, 

who has agreed to accept and divert that item from landfill, in the proposed 
quantities anticipated. Schedule each item and list off-site recycling service and 
hauler company name, telephone number, address, and person contacted. 

 
4. Include a "good faith" estimate of each type of construction waste that would be 

generated if no diversion methods were implemented. Submit with calculations 
based upon weight or volume of each. The following items are subject to the "good 
faith" estimate and diversion requirement: 

a. Concrete 
b. Cardboard and other paper products 
c. Ceiling Tiles (acoustic) 
d. Drywall 
e. Electrical Components (cables, etc.) 
f. Film Plastic & Expanded Foam blocks 
g. Mechanical Debris (ducts, controls, plumbing fixtures, etc.) 
h. Scrap Metal 
i. Unpainted Wood and Pallets 
j. Other (painted wood & drywall, roofing, etc.) 
k. Mixed C&D (defined as a mixture of three or more materials from 

construction or demolition sites that will be taken to a “qualified” facility 
for recycling.) 

l. Trash/garbage 
m. Universal Waste (may not be disposed of in landfill or comingled for 

recycling with other construction debris) 
 

5. Construction waste quantities entered in volume will be converted automatically 
using the defined Conversion Rate approved by Alameda County that is integrated 
into WasteTracking.com powered by Green Halo Systems. 

B. Plan Implementation 

1. Contractor shall do all the following: 
a. Retain a copy of, and upload into WasteTracking.com powered by Green 

Halo Systems, all weight tickets, copies of receipts and invoices and any 

other documentation related to the reuse, recycling, and disposal of 
generated waste/debris from demolition and construction activities; and 

 
b. Maintain a log of each load of each category item diverted from landfill. Log 

in separately debris sent to a Class III landfill and materials sent to recycling 
facilities. 

http://acgsa.wastetracking.com/
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1) Include in log: type of load, load weight, name of hauling service, 

name of recycling service or landfill, and date accepted by recycling 
service or by landfill. 

 
2) County reserves the right to audit the log at any time. Contractor 

shall retain and provide to the County all weight tickets, copies of 
receipts and invoices and any other documentation related to the 
disposal or recycling of generated waste/debris from demolition and 
construction activities. 

 
c. Units of measure: Use same units as stated in the approved plan "good faith" 

estimate of construction waste that would be generated if no remedial 
methods were implemented. 

2. Material handling 

a. Separation facilities 

1) Designate a specific on-site area or areas to facilitate separation of 
materials for potential reuse, salvage, recycling, and return. 

 
2) Keep waste bins and pile areas neat and clean. Clearly mark bins for each 

category of waste. Do not co-mingle non-recyclable waste with materials 
designated for reuse or recycling. 

 
b. Environmental controls during handling, storage, or transport: Do not permit 

designated materials to become contaminated or to contaminate site or 
surrounding areas. 

3. Training and coordination 

a. Provide access and training as needed to subcontractors to the online 
construction and demolition debris waste management tool Green Halo Systems 
for the purposes of input of waste management information. 

 
b. Furnish copies of the Waste Management Plan to all on-site supervisors, each 

subcontractor, and the County. 
 

c. Instruction: Provide on-site instruction of appropriate separation, handling, and 
recycling, salvage, reuse, and return methods to be used by all entities at the 
appropriate stages of the Project. 

 
d. Meetings: Include construction waste management on the agenda of meetings. 

At a minimum, discuss waste management goals and issues at the following 
meetings: 
1) Pre-bid meetings. 
2) Pre-construction meeting. 
3) Regularly scheduled job-site meetings. 

 
PART 2 - PRODUCTS 

 
2.01 MATERIALS, EQUIPMENT AND FACILITIES 
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Furnish all materials, tools, equipment, devices, appurtenances, facilities, and services 
required for performing waste management of debris covered under this Section. 

 
PART 3 - EXECUTION 

 
3.01 EXAMINATION AND PREPARATION 

 
A. Set up and maintain in good standing a project account with WasteTracking.com 

powered by Green Halo Systems using the website ACGSA.WasteTracking.com to 
be used exclusively for this project to develop a waste management plan, upload all 
reuse, recycling and waste disposal data throughout the construction process, and 
submit the final online report demonstrating project compliance. 

 
B. Perform as required in the approved Waste Management Plan. 

 
3.02 DISPOSAL OF DEBRIS 

 
A. Dispose of waste, trash, and debris in a safe, acceptable manner, in accordance with 

applicable laws and ordinances and as prescribed by authorities having jurisdiction. 
Burying of trash and debris on the site is strictly prohibited. 

 
B. Remove demolished materials from site as work progresses. Remove debris from the 

site so that its presence will not delay the progress of the work. 
 

C. Debris shall be the property of the Contractor and shall be removed and disposed of 
in a legal manner off the County’s property in accordance with the approved Waste 
Management Plan described herein. Location of recycling facility or landfill site and 
length of haul shall be the Contractor’s responsibility. 

 

END OF DOCUMENT 

http://acgsa.wastetracking.com/
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PROTECTING INSTALLED CONSTRUCTION 
 

PART 1 – GENERAL 
 

1.01 RELATED DOCUMENTS AND PROVISIONS: 
 

All Contract Documents should be reviewed for applicable provisions related to the 
provisions in this document, including without limitation: 

 
A. General Conditions; 

 
B. Special Conditions. 

 
PART 2 - PRODUCTS 

 
2.01 PRODUCTS FOR PATCHING AND EXTENDING WORK: 

 
A. New Materials: As specified in the Contract Documents including, without 

limitation, in the Specifications, Contractor shall match existing products, 
conditions, and work for patching and extending work. 

 
B. Type and Quality of Existing Products: Contractor shall determine by inspection, 

by testing products where necessary, by referring to existing conditions and to the 
Work as a standard. 

 
PART 3 - EXECUTION 

 
3.01 EXAMINATION: 

 
A. Contractor shall verify that demolition is complete and that areas are ready for 

installation of new Work. 
 

B. By beginning restoration Work, Contract or acknowledges and accepts the 
existing conditions. 

 
3.02 PREPARATION: 

 
A. Contractor shall cut, move, or remove items as necessary for access to alterations 

and renovation Work. Contractor shall replace and restore these at completion. 
 

B. Contractor shall remove unsuitable material not as salvage unless otherwise 
indicated in the Contract Documents. Unsuitable material may include, without 
limitation, rotted wood, corroded metals, and deteriorated masonry and concrete. 
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Contractor shall replace materials as specified for finished Work. 
 

C. Contractor shall remove debris and abandoned items from all areas of the Site and 
from concealed spaces. 

 
D. Contractor shall prepare surface and remove surface finishes to provide for proper 

installation of new Work and finishes. 
 

E. Contractor shall close openings in exterior surfaces to protect existing work from 
weather and extremes of temperature and humidity. Contractor shall insulate 
ductwork and piping to prevent condensation in exposed areas. Contractor shall 
insulate building cavities for thermal and/or acoustical protection, as detailed. 

 
3.03 INSTALLATION: 

 
A. Contractor shall coordinate Work of all alternations and renovations to expedite 

completion and to accommodate County occupancy. 
 

B. Designated Areas and Finishes: Contractor shall complete all installations in all 
respects, including operational, mechanical work and electrical work. 

 
C. Contractor shall remove, cut, and patch Work in a manner to minimize damage 

and to provide a means of restoring Products and finishes to original or specified 
condition. 

 
D. Contractor shall refinish visible existing surfaces to remain in renovated rooms 

and spaces, to specified condition for each material, with a neat transition to 
adjacent finishes. 

 
E. Contractor shall install products as specified in the Contract Documents, 

including without limitation, the Specifications. 
 

3.04 TRANSITIONS: 
 

A. Where new Work abuts or aligns with existing, Contractor shall perform a smooth 
and even transition. Patched Work must match existing adjacent work in texture 
and appearance. 

 
B. When finished surfaces are cut so that a smooth transition with new Work is not 

possible, Contractor shall terminate existing surface along a straight line at a 
natural line of division and make a recommendation for resolution to the County 
and the Architect for review and approval. 

 
3.05 ADJUSTMENTS: 

A. Where removal of partitions or walls results in adjacent spaces becoming one, 
Contractor shall rework floors, walls, and ceilings to a smooth plane without 
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breaks, steps, or bulkheads. 
 

B. Where a change of plane of 1/4 inch or more occurs, Contractor shall submit a 
recommendation for providing a smooth transition to the County and the 
Architect for review and approval. 

 
C. Contractor shall trim existing doors as necessary to clear new floor finish and 

refinish trim as required. 
 

D. Contractor shall fit Work at penetrations of surfaces. 
 

3.06 REPAIR OF DAMAGED SURFACES: 
 

A. Contractor shall patch or replace portions of existing surfaces which are damaged, 
lifted, discolored, or showing other imperfections. 

 
B. Contractor shall repair substrate prior to patching finish. 

 
3.07 CULTIVATED AREAS AND OTHER SURFACE IMPROVEMENTS: 

 
A. Cultivated or planted areas and other surface improvements which are damaged 

by actions of the Contractor shall be restored by Contractor to their original 
condition or better, where indicated. 

 
B. Contractor shall protect and replace, if damaged, all existing guard posts, 

barricades, and fences. 
 

3.08 FINISHES: 
 

A. Contractor shall finish surfaces as specified in the Contract Documents, including 
without limitations, the provisions of all Divisions of the Specifications. 

 
B. Contractor shall finish patches to produce uniform finish and texture over entire 

area. When finish cannot be matched, Contractor shall refinish entire surface to 
nearest intersections. 

 
3.09 CLEANING: 

 
A. Contractor shall continually clean the Site and the Premises as indicated in the 

Contract Documents, including without limitation, the provisions in the General 
Conditions and the Specifications regarding cleaning. 

 
 

END OF DOCUMENT 
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SECTION 01 77 00 
 

CONTRACT CLOSEOUT 
 

PART 1 - GENERAL 
 

1.01 RELATED DOCUMENTS AND PROVISIONS 
 

All Contract Documents should be reviewed for applicable provisions related to the 
provisions in this document, including without limitation: 

 
A. General Conditions, (00 72 13) including, without limitation, Completion 

of Work; 
 

B. Special Conditions; (00 73 13) 
 

C. Temporary Facilities and Controls. (01 50 00) 
 

D. Division 23 Heating, Ventilating, and Air Conditioning (HVAC) 
 

E. Division 26 Electrical 
 

F. Division 28 Electronic Safety and Security 
 

1.02 CLOSEOUT PROCEDURES 
 

Contractor shall comply with all closeout provisions as indicated in the General Conditions. 
 

1.03 FINAL CLEANING 
 

A. Contractor shall execute final cleaning prior to final inspection. 
 

B. Contractor shall clean interior and exterior glass and surfaces exposed to view; 
remove temporary labels, tape, stains, and foreign substances, polish transparent 
and glossy surfaces, wax and polish new vinyl floor surfaces, vacuum carpeted 
and soft surfaces. 

 
C. Contractor shall clean equipment and fixtures to a sanitary condition. 

 
D. Contractor shall replace filters of operating equipment. 

 
E. Contractor shall clean debris from roofs, gutters, down spouts, and drainage 

systems. 
 

F. Contractor shall clean Site, sweep paved areas, and rake clean landscaped 
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surfaces. 
 

G. Contractor shall remove waste and surplus materials, rubbish, and construction 
facilities from the Site. 

 
1.04 ADJUSTING 

 
A. Contractor shall adjust operating products and equipment to ensure smooth and 

unhindered operation. 
 

B. Record Documents and Shop Drawings: Contractor shall legibly mark each item 
to record actual construction, including: 

 
(1) Measured locations of internal utilities and appurtenances concealed in 

construction, referenced to visible and accessible features of the Work. 
 

(2) Field changes of dimension and detail. 
 

(3) Details not on original Contract Drawings. 
 

(4) Changes made by modification(s). 
 

(5) References to related Shop Drawings and modifications. 
 

C. County will provide one set of reproducible drawings to Contractor. 
 

D. Contractor shall submit all required documents to County and/or Architect prior 
to or with its final Application for Payment. 

 
1.06 INSTRUCTION OF COUNTY PERSONNEL: 

 
A. Before final inspection, at agreed upon times, Contractor shall instruct County's 

designated personnel in operation, adjustment, and maintenance of products, 
equipment, and systems. 

 
B. Contractor shall use operation and maintenance manuals as basis for instruction. 

Contractor shall review contents of manual with personnel in detail to explain all 
aspects of operation and maintenance. 

 
C. Contractor shall prepare and insert additional data in Operation and Maintenance 

Manual when need for such data becomes apparent during instruction. 
 

1.07 SPARE PARTS AND MAINTENANCE MATERIALS: 
 

A. Contractor shall provide products, spare parts, maintenance, and extra materials in 
quantities specified in the Specifications and in Manufacturer's recommendations. 
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B. Contractor shall provide County all required Operation and Maintenance Data. 
 

C. Contractor shall provide County with list of equipment information and location. 
List shall include: 
(1) Device Name 
(2) Manufacturer 
(3) Model Number 
(4) Serial Number 
(5) Location 
(6) IP Address assigned 

 
PART 2 – PRODUCTS Not used. 

 
PART 3 – EXECUTION Not used. 

 
 

END OF DOCUMENT 
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DOCUMENT 01 78 23 
 

OPERATION AND MAINTENANCE INSTRUCTIONS 
 

PART 1 – GENERAL 
 

1.01 RELATED DOCUMENTS AND PROVISIONS: 
 

All Contract Documents should be reviewed for applicable provisions related to the 
provisions in this document, including without limitation: 

 
A. General Conditions, (00 72 13) including, without limitation, Completion of the 

Work; 
 

B. Special Conditions.(00 73 13) 
 

C. Division 23 Heating, Ventilating, and Air Conditioning (HVAC) 
 

D. Division 26 Electrical 
 

E. Division 27 Communications 
 

F. Division 28 Electronic Safety and Security 
 

1.02 QUALITY ASSURANCE: 
 

A. Contractor shall prepare instructions and data by personnel experienced in 
maintenance and operation of described products. 

 
1.03 FORMAT: 

 
A. Contractor shall prepare data in the form of an instructional manual entitled 

“OPERATIONS AND MAINTENANCE MANUAL & INSTRUCTIONS” 
(“Manual”). 

 
B. Binders: Contractor shall use commercial quality, 8-1/2 by 11 inch, three-side 

rings, with durable plastic covers; two-inch maximum ring size. When multiple 
binders are used, Contractor shall correlate data into related consistent groupings. 
Contractor will provide a digital copy of the complete Operations and 
Maintenance Manual & Instructions in PDF format. 

 
C. Cover: Contractor shall identify each binder with typed or printed title 

"OPERATION AND MAINTENANCE MANUAL & INSTRUCTIONS"; and 
shall list title of Project and identify subject matter of contents. 
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D. Contractor shall arrange content by systems process flow under section numbers 
and sequence of Table of Contents of the Contract Documents. 

 
E. Contractor shall provide tabbed fly leaf for each separate product and system, 

with typed description of product and major component parts of equipment. 
 

F. Text: The content shall include Manufacturer's printed data, or typewritten data 
on 24-pound paper. 

 
G. Drawings: Contractor shall provide with reinforced punched binder tab and shall 

bind in with text; folding larger drawings to size of text pages. 
 

1.04 CONTENTS, EACH VOLUME: 
 

A. Table of Contents: Contractor shall provide title of Project; names, addresses, and 
telephone numbers of the Architect, any engineers, subconsultants, 
Subcontractor(s), and Contractor with name of responsible parties; and schedule 
of products and systems, indexed to content of the volume. 

 
B. For Each Product or System: Contractor shall list names, addresses, and telephone 

numbers of Subcontractor(s) and suppliers, including local source of supplies and 
replacement parts. 

 
C. Product Data: Contractor shall mark each sheet to clearly identify specific 

products and component parts, and data applicable to installation. Delete 
inapplicable information. 

 
D. Drawings: Contractor shall supplement product data to illustrate relations of 

component parts of equipment and systems, to show control and flow diagrams. 
Contractor shall not use Project Record Documents as maintenance drawings. 

 
E. Text: The Contractor shall include all information as required to supplement 

product data. Contractor shall provide logical sequence of instructions for each 
procedure, incorporating manufacturer's instructions. 

 
F. Warranties and Bonds: Contractor shall bind in one copy of each. 

 
1.05 MANUAL FOR MATERIALS AND FINISHES: 

 
A. Building Products, Applied Materials, and Finishes: Contractor shall include 

product data, with catalog number, size, composition, and color and texture 
designations. Contractor shall provide information for re-ordering custom 
manufactured products. 

 
 

B. Instructions for Care and Maintenance: Contractor shall include 
Manufacturer’s recommendations for cleaning agents and methods, 
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precautions against detrimental agents and methods, and recommended 
schedule for cleaning and maintenance. 
 

C. Moisture Protection and Weather Exposed Products: Contractor shall include 
product data listing applicable reference standards, chemical composition, and 
details of installation. Contractor shall provide recommendations for 
inspections, maintenance, and repair. 

 
D. Additional Requirements: Contractor shall include all additional requirements as 

specified in the Specifications. 
 

E. Contractor shall provide a listing in Table of Contents for design data, with tabbed 
fly sheet and space for insertion of data. 

 
1.06 MANUAL FOR EQUIPMENT AND SYSTEMS: 

 
A. Each Item of Equipment and Each System: Contractor shall include description of 

unit or system, and component parts and identify function, normal operating 
characteristics, and limiting conditions. Contractor shall include performance 
curves, with engineering data and tests, and complete nomenclature, and 
commercial number of replaceable parts. 

 
B. Panelboard Circuit Directories: Contractor shall provide electrical service 

characteristics, controls, and communications. 
 

C. Contractor shall include color coded wiring diagrams as installed. 
 

D. Operating Procedures: Contractor shall include start-up, break-in, and routine 
normal operating instructions and sequences. Contractor shall include regulation, 
control, stopping, shutdown, and emergency instructions. Contractor shall include 
summer, winter, and any special operating instructions. 

 
E. Maintenance Requirements: Contractor shall include routine procedures and guide 

for troubleshooting; disassembly, repair, and reassembly instructions; and 
alignment, adjusting, balancing, and checking instructions. 

 
F. Contractor shall provide servicing and lubrication schedule, and list of lubricants 

required. 
 

G. Contractor shall include manufacturer's printed operation and maintenance 
instructions. 

 
H. Contractor shall include sequence of operation by controls manufacturer. 

 
I. Contractor shall provide original manufacturer's parts list, illustrations, assembly 

drawings, and diagrams required for maintenance. 
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J. Contractor shall provide control diagrams by controls manufacturer as installed. 
 

K. Contractor shall provide Contractor's coordination drawings, with color coded 
piping diagrams as installed. 

 

L. Contractor shall provide charts of valve tag numbers, with location and function 
of each valve, keyed to flow and control diagrams. 

 
M. Contractor shall provide list of original manufacturer's spare parts, current prices, 

and recommended quantities to be maintained in storage. 
 

N. Additional Requirements: Contractor shall include all additional requirements as 
specified in Specification(s). 

 
O. Contractor shall provide a listing in Table of Contents for design data, with tabbed 

fly sheet and space for insertion of data. 
 

1.08 SUBMITTAL: 
 

A. Contractor shall submit to the County for review two (2) hard copies and one (1) 
digital copy in PDF format of preliminary draft or proposed formats and outlines 
of the contents of the Manual within thirty (30) days of Contractor’s start of 
Work. 

 
B. For equipment, or component parts of equipment put into service during 

construction and to be operated by County, Contractor shall submit draft content 
for that portion of the Manual within ten (10) days after acceptance of that 
equipment or component. 

 
C. Contractor shall submit two (2) hard copies and one (1) digital copy in PDF 

format of a complete Manual in final form prior to final Application for Payment. 
Copy will be returned with Architect/Engineer comments. Contractor must revise 
the content of the Manual as required by County prior to County's approval of 
Contractor’s final Application for Payment. 

 
D. Contractor must submit two (2) hard copies and one (1) digital copy in PDF 

format of revised Manual in final form within ten (10) days after final inspection. 
 
 

END OF DOCUMENT 
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DOCUMENT 01 78 36 
 

WARRANTIES 
 

PART 1 - GENERAL 
 

1.01 RELATED DOCUMENTS AND PROVISIONS 
 

All Contract Documents should be reviewed for applicable provisions related to the 
provisions in this document, including without limitation: 

 
A. General Conditions (00 72 13)including, without limitation, Warranty/Guarantee 

Information; 
 

B. Special Conditions (00 73 13) 
 

C. Division 23 Heating, Ventilating, and Air Conditioning (HVAC) 
 

D. Division 26 Electrical 
 

E. Division 27 Communications 
 

F. Division 28(Electronic Safety and Security 
 

1.02 FORMAT 
 

A. Binders: Contractor shall use commercial quality, 8-1/2 by 11 inch, three-side 
rings, with durable plastic covers; two-inch maximum ring size. 

 
B. Cover: Contractor shall identify each binder with typed or printed title 

"WARRANTIES” and shall list title of Project. 
 

C. Table of Contents: Contractor shall provide title of Project; name, address, and 
telephone number of Contractor and equipment supplier, and name of responsible 
principal. Contractor shall identify each item with the number and title of the 
specific Specification, document, provision, or section in which the name of the 
product or work item is specified. 

 
D. Contractor shall separate each warranty with index tab sheets keyed to the Table 

of Contents listing, providing full information, and using separate typed sheets as 
necessary. Contractor shall list each applicable and/or responsible 
subcontractor(s), supplier(s), and/or manufacturer(s), with name, address, and 
telephone number of each responsible principal(s). 

 
1.03 PREPARATION: 
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A. Contractor shall obtain warranties, executed in duplicate by each applicable 
and/or responsible subcontractor(s), supplier(s), and manufacturer(s), within ten 
(10) days after completion of the applicable item or work. Except for items put 
into use with County's permission, Contractor shall leave date of beginning of 
time of warranty until the date of completion is determined. 

B. Contractor shall verify that documents are in proper form, contain full 
information, and are notarized, when required. 

 
C. Contractor shall co-execute submittals when required. 

 
D. Contractor shall retain warranties until time specified for submittal. 

 
1.04 TIME OF SUBMITTALS: 

 
A. For equipment or component parts of equipment put into service during 

construction with County's permission, Contractor shall submit a draft warranty 
for that equipment or component within ten (10) days after acceptance of that 
equipment or component. 

 
B. Contractor shall submit for County approval all warranties and related documents 

within ten (10) days after date of completion. Contractor must revise the 
warranties as required by the County prior to County's approval of Contractor’s 
final Application for Payment. 

 
C. For items of work delayed beyond date of completion, provide updated submittal 

within ten days after acceptance, listing the date of acceptance as start of warranty 
period. 

 
 

END OF DOCUMENT 
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DOCUMENT 01 78 39 
 

PROJECT RECORD DOCUMENTS 
 

PART 1 - GENERAL 
 

1.01 RELATED DOCUMENTS AND PROVISIONS: 
 

All Contract Documents should be reviewed for applicable provisions related to the 
provisions in this document, including without limitation: 

 
A. General Conditions, including, without limitation, Documents on Work; 

 
B. Special Conditions; 

 
C. Division 23 Heating, Ventilating, and Air Conditioning (HVAC) 

 
D. Division 26 Electrical 

 
E. Division 28 Electronic Safety and Security 

 
PART 2 - RECORD DRAWINGS 

 
2.01 GENERAL: 

 
A. The County will provide Contractor with AutoCAD drawing files of the original 

Contract Drawings, and Microsoft Word documents of the original contract 
Specifications. 

 
B. Contractor shall maintain at each Project Site one set of marked-up blueline prints 

and each month, or as otherwise agreed, shall transfer all changes and information 
to those marked-up blueline prints. Contractor shall submit to the County a PDF 
of the Project Record Drawings (“As-Builts”) showing all changes incorporated 
into the Work since the preceding monthly submittal. The Record Drawings shall 
be available at the Project Site. The Contractor shall submit two (2) hard copies 
and a digital copy in PDF format at the conclusion of the Project following review 
of the blueline prints. 

 
C. Label and date each Record Drawing "RECORD DOCUMENT" in legibly 

printed letters. 
 

D. All deviations in construction, including but not limited to pipe and conduit 
locations and deviations caused by without limitation Change Orders, 
Construction Claim Directives, RFI’s, and Addenda, shall be accurately and 
legibly recorded by Contractor. 
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E. Locations and changes shall be done by Contractor in a neat and legible manner 
and, where applicable, indicated by drawing a "cloud" around the changed or 
additional information. 

 
2.02 RECORD DRAWING INFORMATION: 

 
A. Contractor shall record the following information: 

 
(1) Locations of Work buried under or outside each building, including, 

without limitation, all utilities, plumbing and electrical lines, and conduits. 
 

(2) Actual numbering of each electrical circuit. 
 

(3) Locations of significant Work concealed inside each building whose 
general locations are changed from those shown on the Contract 
Drawings. 

 
(4) Locations of all items, not necessarily concealed, which vary from the 

Contract Documents. 
 

(5) Installed location of all cathodic protection anodes. 
 

(6) Deviations from the sizes, locations, and other features of installations 
shown in the Contract Documents. 

 
(7) Locations of underground work, points of connection with existing 

utilities, changes in direction, valves, manholes, catch basins, capped stub 
outs, invert elevations, etc. 

 
(8) Sufficient information to locate Work concealed in each building with 

reasonable ease and accuracy. In some instances, this may be by 
dimension, in others, it may be in relation to the spaces in the building 
near which it was installed. 

 
B. Contractor shall provide additional drawings as necessary for clarification. 

 
C. Contractor shall provide reproducible record drawings, made from final Shop 

Drawings marked "No Exceptions Taken" or "Approved as Noted." 
 

PART 3 - RECORD SPECIFICATIONS 
 

3.01 GENERAL: 
 

A. Contractor shall mark each section legibly to record manufacturer, trade name, 
catalog number, and supplier of each Product and item of equipment installed. 

PART 4 - MAINTENANCE OF RECORD DOCUMENTS 
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4.01 GENERAL 

 
A. Contractor shall store Record Documents apart from documents used for 

construction: 
 

(1) Provide files and racks for storage of Record Documents. 
 

(2) Maintain Record Documents in a clean, dry, legible condition and in good 
order. 

 
B. Do not use Record Documents for construction purposes. 

 
 

END OF DOCUMENT 
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DOCUMENT 01 91 13 
 

GENERAL COMMISSIONING REQUIREMENTS 
 
 

PART 1 - GENERAL 
 

1.01 RELATED DOCUMENTS 
 

A. Drawings and general provisions of the Contract, 
including General and Special Conditions and other 
Division 01 Specification Sections, apply to this Section. 

 
OPR and BoD documentation prepared by Owner and Architect 
contains requirements that apply to this Section. 

 
1.02 SUMMARY 

 
A. This Section includes general requirements that apply to 

implementation of commissioning without regard to systems, 
subsystems, and equipment being commissioned. 

 
1.03 DEFINITIONS 

 
A. BoD: Basis of Design 

 
B. CxA: Commissioning Authority 

 
C. OPR: Owner's Project Requirements 

 
D. Systems, Subsystems, and Equipment: Where these 

terms are used together or separately, they shall mean 
"as-built" systems, subsystems, and equipment 

 
E. TAB: Testing, Adjusting, and Balancing 

 
1.04 COMMISSIONING TEAM 

 
A. Members Appointed by Contractor(s): Individuals, each 

having authority to act on behalf of the entity he or she 
represents, explicitly organized to implement the 
commissioning process through coordinated actions. The 
commissioning team shall consist of, but not be limited to, 
representatives of Contractor, including Project 
superintendent and subcontractors, installers, suppliers, and 
specialists deemed appropriate by the CxA. 
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B. Members Appointed by Owner: 

1. CxA: The designated person, company, or entity that 
plans, schedules, and coordinates the 
commissioning team to implement the 
commissioning process. Owner will engage the 
CxA under a separate contract. 

2. Representatives of the facility user and operation and maintenance 
personnel. 

3. Architect and engineering design professionals. 
 

1.05 OWNER'S RESPONSIBILITIES 
 

A. Provide the OPR documentation to the CxA and Contractor for 
use in developing the commissioning plan; systems manual; 
operation and maintenance training plan; and testing plans and 
checklists. 

 
B. Assign operation and maintenance personnel and schedule 

them to participate in commissioning team activities 
including, but not limited to, the following: 

 
1. Coordination meetings. 
2. Training in operation and maintenance of systems, subsystems, and 

equipment. 
3. Testing meetings. 
4. Demonstration of operation of systems, subsystems, and equipment. 

 
C. Provide utility services required for the commissioning process. 

 
D. Provide the BoD documents, prepared by Architect and approved 

by Owner, to the CxA and Contractor for use in developing the 
commissioning plan, systems manual, and operation and 
maintenance training plan. 

 
1.06 CONTRACTOR'S RESPONSIBILITIES 

 
A. Provide utility services required for the commissioning process. 

 
B. Each Contractor shall assign representatives with expertise 

and authority to act on behalf of the Contractor and 
schedule them to participate in and perform commissioning 
team activities including, but not limited to, the following: 

 
1. Participate in design-and construction-phase coordination meetings. 
2. Participate in maintenance orientation and inspection. 
3. Participate in operation and maintenance training sessions. 
4. Participate in final review at acceptance meeting. 
5. Certify that Work is complete, and systems are 
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operational according to the Contract Documents, 
including calibration of instrumentation and controls. 

6. Evaluate performance deficiencies identified in test reports 
and, in collaboration with entity responsible for system 
and equipment installation, recommend corrective action. 

7. Review and approve final commissioning documentation. 

C. Subcontractors shall assign representatives with expertise and 
authority to act on behalf of subcontractors and schedule them to 
participate in and perform commissioning team activities 
including, but not limited to, the following: 

 
1. Participate in design- and construction-phase coordination meetings. 
2. Participate in maintenance orientation and inspection. 
3. Participate in procedures meeting for testing. 
4. Participate in final review at acceptance meeting. 
5. Provide schedule for operation and maintenance data 

submittals, equipment startup, and testing to CxA for 
incorporation into the commissioning plan. Update schedule 
on a weekly basis throughout the construction period. 

6. Provide information to the CxA for developing construction-
phase commissioning plan. 

7. Participate in training sessions for Owner's operation and maintenance 
personnel. 

8. Provide updated Project Record Documents to the CxA on a daily basis. 
9. Gather and submit operation and maintenance data for 

systems, subsystems, and equipment to the CxA, as 
specified in Division 1 Section "Operation and 
Maintenance Data." 

10. Provide technicians who are familiar with the construction 
and operation of installed systems and who shall develop 
specific test procedures and participate in testing of installed 
systems, subsystems, and equipment. 

 
1.07 CxA'S RESPONSIBILITIES 

 
A. Organize and lead the commissioning team. 

 
B. Prepare a construction-phase commissioning plan. Collaborate 

with Contractor and with subcontractors to develop test and 
inspection procedures. Include design changes and scheduled 
commissioning activities coordinated with overall Project 
schedule. Identify commissioning team member responsibilities, 
by name, firm, and trade specialty, for performance of each 
commissioning task. 

 
C. Review and comment on submittals from Contractor for 

compliance with the OPR, BoD, Contract Documents, and 
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construction-phase commissioning plan. Review and comment 
on performance expectations of systems and equipment and 
interfaces between systems relating to the OPR and BoD. 

 
D. Convene commissioning team meetings for the purpose of 

coordination, communication, and conflict resolution; discuss 
progress of the commissioning processes. Responsibilities include 
arranging for facilities, preparing agenda and attendance lists, and 
notifying participants. The CxA shall prepare and distribute 
minutes to commissioning team members and attendees within 
five (5) workdays of the commissioning meeting. 

 
E. At the beginning of the construction phase, conduct an initial 

construction-phase coordination meeting for the purpose of 
reviewing the commissioning activities and 

establishing tentative schedules for operation and maintenance 
submittals; operation and maintenance training sessions; TAB 
Work; and Project completion. 

 
F. Observe and inspect construction and report progress and 

deficiencies. In addition to compliance with the OPR, BoD, 
and Contract Documents, inspect systems and equipment 
installation for adequate accessibility for maintenance and 
component replacement or repair. 

 
G. Prepare Project-specific test and inspection procedures and checklists. 

 
H. Schedule, direct, witness, and document tests, inspections, and systems startup. 

 
I. Compile test data, inspection reports, and certificates and 

include them in the systems manual and commissioning report. 
 

J. Certify date of acceptance and startup for each item of 
equipment for start of warranty periods. 

 
K. Review Project Record Documents for accuracy. Request 

revisions from Contractor to achieve accuracy. Project Record 
Documents requirements are specified in Division 1 Section 
"Project Record Documents." 

 
L. Review and comment on operation and maintenance 

documentation and systems manual outline for compliance 
with the OPR, BoD, and Contract Documents. Operation and 
maintenance documentation requirements are specified in 
Division 1 Section "Operation and Maintenance Data." 

 
M. Prepare operation and maintenance training program and provide 

qualified instructors to conduct operation and maintenance 
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training. Operation and maintenance training is specified in 
Division 1 Section "Demonstration and Training." 

 
N. Videotape and edit training sessions. 

 
O. Videotape construction progress including hidden shafts. 

 
P. Prepare commissioning reports. 

 
Q. Assemble the final commissioning documentation, including the 

commissioning report and Project Record Documents. 
 

1.08 COMMISSIONING DOCUMENTATION 
 

A. Index of Commissioning Documents: CxA shall prepare an 
index to include storage location of each document. 

 
B. OPR: A written document, prepared by Owner, which details 

the functional requirements of Project and expectations of 
how it will be used and operated. This document includes 
Project and design goals, measurable performance criteria, 
budgets, schedules, success criteria, and supporting 
information. 

 
C. BoD Document: A document, prepared by Architect, that records 

concepts, calculations, decisions, and product selections used to 
meet the OPR and to satisfy applicable regulatory requirements, 
standards, and guidelines. The document includes both narrative 
descriptions and lists of individual items that support the design 
process. 

 
D. Commissioning Plan: A document, prepared by CxA, that outlines 

the schedule, allocation of resources, and documentation 
requirements of the commissioning process, and shall include, but 
is not limited to the following: 

 
1. Plan for delivery and review of submittals, systems manuals, 

and other documents and reports. Identification of the 
relationship of these documents to other functions and a 
detailed description of submittals that are required to support 
the commissioning processes. Submittal dates shall include 
the latest date approved submittals must be received without 
adversely affecting commissioning plan. 

2. Description of the organization, layout, and content 
of commissioning documentation (including 
systems manual) and a detailed description of 
documents to be provided along with identification 
of responsible parties. 

3. Identification of systems and equipment to be commissioned. 
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4. Description of schedules for testing procedures along with 
identification of parties involved in performing and verifying 
tests. 

5. Identification of items that must be completed before 
the next operation can proceed. 

6. Description of responsibilities of commissioning team members. 
7. Description of observations to be made. 
8. Description of requirements for operation and 

maintenance training, including required training 
materials. 

9. Description of expected performance for systems, 
subsystems, equipment, and controls. 

10. Schedule for commissioning activities with specific 
dates coordinated with overall construction schedule. 

11. Identification of installed systems, subsystems, and 
equipment, including design changes that occurred during 
the construction phase. 

12. Process and schedule for documenting changes on a 
continuous basis to appear in Project Record Documents. 

13. Process and schedule for completing prestart and startup 
checklists for systems, subsystems, and equipment to be 
verified and tested. 

14. Step-by-step procedures for testing systems, subsystems, 
and equipment with descriptions for methods of verifying 
relevant data, recording the results obtained, and listing 
parties involved in performing and verifying tests. 

 
E. Test Checklists: CxA, shall develop test checklists for each 

system, subsystem, or equipment including interfaces and 
interlocks, and include a separate entry, with space for comments, 
for each item to be tested. Prepare separate checklists for each 
mode of operation and provide space to indicate whether the mode 
under test responded as required. Provide space for testing 
personnel to sign off on each checklist. Specific checklist content 
requirements are specified in Division 1 Section "HVAC 
Commissioning Requirements." Each checklist, regardless of 
system, subsystem, or equipment being tested, shall include, but 
not be limited to, the following: 

 
1. Name and identification code of tested item. 
2. Test number. 
3. Time and date of test. 
4. Indication of whether the record is for a first test or retest 

following correction of a problem or issue. 
5. Dated signatures of the person performing test and of the witness, if 

applicable. 
6. Individuals present for test. 
7. Deficiencies. 
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8. Issue number, if any, generated as the result of test. 
 

F. Certificate of Readiness: Certificate of Readiness shall be signed 
by Contractor, Subcontractor(s), Installer(s), and CxA certifying 
that systems, subsystems, equipment, and associated controls are 
ready for testing. Completed test checklists signed by the 
responsible parties shall accompany this certificate. 

 
G. Test and Inspection Reports: CxA shall record test data, 

observations, and measurements on test checklists. Photographs, 
forms, and other means appropriate for the application shall be 
included with data. CxA shall compile test and inspection 
reports and test and inspection certificates and include them in 
systems manual and commissioning report. 

 
H. Corrective Action Documents: CxA shall document corrective 

action taken for systems and equipment that fail tests. Include 
required modifications to systems and equipment and revisions to 
test procedures, if any. Retest systems and equipment requiring 
corrective action and document retest results. 

 
I. Issues Log: CxA shall prepare and maintain an issues log that 

describes design, installation, and performance issues that are 
at variance with the OPR, BoD, and Contract Documents. 
Identify and track issues as they are encountered, documenting 
the status of unresolved and resolved issues. 

 
1. Creating an Issues Log Entry: 

 
a. Identify the issue with unique numeric or 

alphanumeric identifier by which the issue may be 
tracked. 

b. Assign a descriptive title of the issue. 
c. Identify date and time of the issue. 
d. Identify test number of test being performed at the 

time of the observation, if applicable, for cross-
reference. 

e. Identify system, subsystem, and equipment to which the issue 
applies. 

f. Identify location of system, subsystem, and equipment. 
g. Include information that may be helpful in 

diagnosing or evaluating the issue. 
h. Note recommended corrective action. 
i. Identify commissioning team member responsible for corrective 

action. 
j. Identify expected date of correction. 
k. Identify person documenting the issue. 
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2. Documenting Issue Resolution: 
 

a. Log date correction is completed, or the issue is resolved. 
b. Describe corrective action or resolution taken. 

Include description of diagnostic steps taken to 
determine root cause of the issue, if any. 

c. Identify changes to the OPR, BoD, or Contract 
Documents that may require action. 

d. State that correction was completed, and system, 
subsystem, and equipment is ready for retest, if 
applicable. 

e. Identify person(s) who corrected or resolved the issue. 
f. Identify person(s) documenting the issue resolution. 

 
3. Issues Log Report: On a periodic basis, but not less than for 

each commissioning team meeting, CxA shall prepare a 
written narrative for review of outstanding issues and a 
status update of the issues log. As a minimum, CxA shall 
include the following information in the issues log and 
expand it in the narrative: 

 
a. Issue number and title. 
b. Date of the identification of the issue. 
c. Name of the commissioning team member 

assigned responsibility for resolution. 
d. Expected date of correction. 

 
J. Commissioning Report: CxA shall document results of the 

commissioning process including unresolved issues and 
performance of systems, subsystems, and equipment. The 
commissioning report shall indicate whether systems, 
subsystems, and equipment have been completed and are 
performing according to the OPR, BoD, and Contract 
Documents. The commissioning report shall include, but is not 
limited to, the following: 

 
1. Lists and explanations of substitutions; compromises; 

variances in the OPR, BoD, and Contract Documents; record 
of conditions; and, if appropriate, recommendations for 
resolution. This report shall be used to evaluate systems, 
subsystems, and equipment and shall serve as a future 
reference document during Owner occupancy and operation. 
It shall describe components and performance that exceed 
requirements of the OPR, BoD, and Contract Documents 
and those that do not meet requirements of the OPR, BoD, 
and Contract Documents. It may also include a 
recommendation for accepting or rejecting systems, 
subsystems, and equipment. 
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2. OPR and BoD documentation. 
3. Commissioning plan. 
4. Testing plans and reports. 
5. Corrective modification documentation. 
6. Issues log. 
7. Completed test checklists. 
8. Listing of off-season test(s) not performed and a schedule for their 

completion. 
 

K. Systems Manual: CxA shall gather required information and 
compile systems manual. Systems manual shall include, but is 
not limited to, the following: 

 
1. OPR and BoD, including system narratives, 

schematics, and changes made throughout the 
Project. 

2. Project Record Documents as specified in Division 1 
Section "Project Record Documents." 

3. Final commissioning plan. 
4. Commissioning report. 
5. Operation and maintenance data as specified in Division 1 

Section "Operation and Maintenance Data." 
 

1.09 SUBMITTALS 
 

A. Commissioning Plan Prefinal Submittal: CxA shall submit two 
hard copies of prefinal commissioning plan. Deliver one copy to 
Contractor, one to Owner, and one to Architect. Present 
submittal in sufficient detail to evaluate data collection and 
arrangement process. One copy, with review comments, will be 
returned to the CxA for preparation of the final construction-
phase commissioning plan. 

 
B. Commissioning Plan Final Submittal: CxA shall submit two 

hard copies and two sets of electronically formatted information 
of final commissioning plan. Deliver one hard copy and one set 
of discs to Owner, and one copy to Architect. The final 
submittal must address previous review comments. The final 
submittal shall include a copy of the prefinal submittal review 
comments along with a response to each item. 

 
C. Test Checklists and Report Forms: CxA shall submit sample 

checklists and forms to Contractor quality-control manager 
and subcontractors for review and comment. Submit two 
copies of each checklist and report form. 

 
D. Certificates of Readiness: CxA shall submit Certificates of Readiness. 
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E. Test and Inspection Reports: CxA shall submit test and inspection reports. 
 

F. Corrective Action Documents: CxA shall submit corrective action documents. 

G. Prefinal Commissioning Report Submittal: CxA shall submit 
two hard copies of the prefinal commissioning report. Include a 
copy of the preliminary submittal review comments along with 
CxA's response to each item. CxA shall deliver one copy to 
Owner and one copy to Architect. One copy, with review 
comments, will be returned to the CxA for preparation of final 
submittal. 

 
H. Final Commissioning Report Submittal: CxA shall submit two 

hard copies and two sets of electronically formatted 
information of the final commissioning report. CxA shall 
deliver one hard copy and one set of discs to Owner, and one 
copy to Architect. The final submittal must address previous 
review comments and shall include a copy of the prefinal 
submittal review comments along with a response to each item. 

 
1.10 QUALITY ASSURANCE 

 
A. Instructor Qualifications: Factory-authorized service 

representatives, experienced in training, operation, and 
maintenance procedures for installed systems, subsystems, and 
equipment. 

 
B. Test Equipment Calibration: Comply with test equipment 

manufacturer's calibration procedures and intervals. 
Recalibrate test instruments immediately whenever instruments 
have been repaired following damage or dropping. Affix 
calibration tags to test instruments. Instruments shall have been 
calibrated within six months prior to use. 

 
1.11 COORDINATION 

 
A. Coordinating Meetings: CxA shall conduct monthly 

coordination meetings of the commissioning team to review 
progress on the commissioning plan, to discuss scheduling 
conflicts, and to discuss upcoming commissioning process 
activities. 

 
B. Pretesting Meetings: CxA shall conduct pretest meetings of the 

commissioning team to review startup reports, pretest inspection 
results, testing procedures, testing personnel and instrumentation 
requirements, and manufacturers' authorized service 
representative services for each system, subsystem, equipment, 
and component to be tested. 
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C. Testing Coordination: CxA shall coordinate sequence of testing 
activities to accommodate required quality-assurance and -
control services with a minimum of delay and to avoid 
necessity of removing and replacing construction to 
accommodate testing and inspecting. 

 
1. Schedule times for tests, inspections, obtaining samples, and similar 

activities. 
 

D. Manufacturers' Field 

Services: CxA shall 

coordinate services of 

manufacturers' field 

services. 

PART 2 – PRODUCTS 

(NOT USED) PART 3 

– EXECUTION 

3.1 OPERATION AND MAINTENANCE TRAINING REQUIREMENTS 
 

A. Training Preparation Conference: Before operation and 
maintenance training, CxA shall convene a training preparation 
conference to include Owner's operation and maintenance 
personnel, Contractor, and subcontractors. In addition to 
requirements specified in Division 1 Section "Demonstration 
and Training," perform the following: 

 
1. Review the OPR and BoD. 
2. Review installed systems, subsystems, and equipment. 
3. Review instructor qualifications. 
4. Review instructional methods and procedures. 
5. Review training module outlines and contents. 
6. Review course materials (including operation and maintenance 

manuals). 
7. Inspect and discuss locations and other facilities required for 

instruction. 
8. Review and finalize training schedule and verify 

availability of educational materials, instructors, 
audiovisual equipment, and facilities needed to avoid 
delays. 
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9. For instruction that must occur outside, review 
weather and forecasted weather conditions and 
procedures to follow if conditions are unfavorable. 

 
B. Training Modules: Develop an instruction program that 
includes individual training modules for each system, subsystem, 
and equipment as specified in Division 1 Section "Demonstration 
and Training." 

 

END OF DOCUMENT 
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