



Job Order Contract
Request For Proposal

Date Issued: 08/05/16

Date Printed: 08/04/16

To: Ashgar Laique
Dynasel USA
740 Gilman St.
Berkeley, CA 94710

Phone: 408-496-0305

From: Jason Garrison

1401 Lakeside Drive, 11th Floor
Oakland, CA 94612

Phone: (510) 208-9520

Project Title: Cherryland Community Center Site Preparation and Soil Clean-up

Job Order No: 15014.13023.0 Dynasel
--

Alameda County General Services Agency requests that you provide a Cost Proposal for the subject Job Order per the Scope of Work.

The following document is to be Exported through PROGEN by the Contractor electronically:

1. Contractor Cost Proposal

Hard copies of the following documents are to be signed and delivered by the Contractor:

1. Contractor Cost Proposal
2. Construction Duration Schedule
3. Backup for Non-Prepriced Line Items
4. Material or Equipment Submittals (if required by PM in advance of issuance of the Job Order)

Additional Requirements:

Liquidated Damages: WILL NOT APPLY

This request is subject to the terms and conditions of JOC Contract: 15014. Please refer to the attached Scope of Work for additional information.

Your proposal is due on or before 08/26/2016 at 4:00 p.m.

Note: Contractor to notify PM immediately if due date cannot be met.

Attachment: Scope of Work



Job Order Contract

Detailed Scope of Work

Date: August 04, 2016 4:25 pm
Work Order No.: 15014.13023.0 Dynasel
Work Order Name: Cherryland Community Center Site Preparation and Soil Clean-up
Location: No Input
Brief Scope: The work will consist of: Relocation and installation of new fencing, implementation of stormwater pollution prevention measures, removal and recycling/disposal of remaining site improvements, vegetation, and miscellaneous debris/garbage in preparation for the removal and disposal of lead and pesticide contaminated soils.

The following items detail the scope of work as discussed at the site. All requirements necessary to accomplish the items set forth below shall be considered part of this scope of work:

The work will consist of: Relocation and installation of new fencing, implementation of stormwater pollution prevention measures, removal and recycling/disposal of remaining site improvements, vegetation, and miscellaneous debris/garbage in preparation for the removal and disposal of lead and pesticide contaminated soils.