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DOCUMENT 00 31 32 

 

GEOTECHNICAL DATA 

 

1. Summary 

 

1.1. This document describes geotechnical data at or near the Project that may be in the R-

REP Project Team’s possession and available for Contractor’s review, and use of data 

resulting from various investigations.  This document is not part of the Contract 

Documents.  See General Conditions for definition(s) of terms used herein. 

 

2. Geotechnical Reports 

 

2.1. Geotechnical reports may have been prepared for and around the Site by soil 

investigation engineers hired by County or Participating Agencies. 

 

2.2. Geotechnical reports may be inspected at the County or Participating Agency’s offices 

or the Construction Manager’s offices, if any and as appropriate, and copies may be 

obtained at cost of reproduction and handling upon Bidder's agreement to pay for such 

copies.  These reports are not part of the Contract Documents. 

 

2.3. The reports and drawings of physical conditions that may relate to the Project are the 

following: 

 

[LIST ALL GEOTECHNICAL REPORTS HERE] 

 

3. Use of Data 

 

3.1. Geotechnical data were obtained only for use of County or Participating Agencies and 

their consultants, contractors, and tenants for planning and design and are not a part of 

Contract Documents. 

 

3.2. Except as expressly set forth below, R-REP Project Team does not warrant, and makes 

no representation regarding, the accuracy or thoroughness of any geotechnical data.  

Bidder represents and agrees that in submitting a Bid it is not relying on any 

geotechnical data supplied by County or Participating Agencies, except as specifically 

allowed below. 

 

3.3. Under no circumstances shall County or Participating Agencies be deemed to make a 

warranty or representation of existing above ground conditions, as-built conditions, or 

other actual conditions verifiable by independent investigation.  These conditions are 

verifiable by Contractor by the performance of its own independent investigation that 

Contractor should perform as a condition to bidding and Contractor must not and shall 

not rely on information supplied by County. 

 

4. Limited Reliance Permitted on Certain Information 

 

4.1. Reference is made herein for identification of: 

 



 

 

-Reports of explorations and tests of subsurface conditions at or contiguous to the 

Site that have been utilized by County or Participating Agencies in preparation of 

the Contract Documents. 

 

-Drawings of physical conditions in or relating to existing subsurface structures 

(except underground facilities) that are at or contiguous to the Site and have been 

utilized by County or Participating Agencies in preparation of the Contract 

Documents. 

 

4.2. Bidder may rely upon the general accuracy of the "technical data" contained in the 

reports and drawings identified above, but only insofar as it relates to subsurface 

conditions, provided Bidder has conducted the independent investigation required 

pursuant to Instructions to Bidders, and discrepancies are not apparent.  The term 

"technical data" in the referenced reports and drawings shall be limited as follows: 

 

4.2.1. The term "technical data" shall include actual reported depths, reported quantities, 

reported soil types, reported soil conditions, and reported material, equipment or 

structures that were encountered during subsurface exploration.  The term "technical 

data" does not include, and Bidder may not rely upon, any other data, 

interpretations, opinions or information shown or indicated in such drawings or 

reports that otherwise relate to subsurface conditions or described structures. 

 

4.2.2. The term "technical data" shall not include the location of underground facilities. 

 

4.2.3. Bidder may not rely on the completeness of reports and drawings for the purposes 

of bidding or construction.  Bidder may rely upon the general accuracy of the 

"technical data" contained in such reports or drawings.  

 

4.2.4. Bidder is solely responsible for any interpretation or conclusion drawn from any 

"technical data" or any other data, interpretations, opinions, or information provided 

in the identified reports and drawings.  

 

5. Investigations/Site Examinations 

 

5.1. Before submitting a Bid, each Bidder is responsible for conducting or obtaining any 

additional or supplementary examinations, investigations, explorations, tests, studies, 

and data concerning conditions (surface, subsurface, and underground facilities) at or 

contiguous to the Site or otherwise, that may affect cost, progress, performance, or 

furnishing of Work or that relate to any aspect of the means, methods, techniques, 

sequences, or procedures of construction to be employed by Bidder and safety 

precautions and programs incident thereto or that Bidder deems necessary to determine 

its Bid for performing and furnishing the Work in accordance with the time, price, and 

other terms and conditions of Contract Documents. 

 

5.2. On request, County or Participating Agency, as appropriate, will provide each Bidder 

access to the Site to conduct such examinations, investigations, explorations, tests, and 

studies, as each Bidder deems necessary for submission of a Bid.  Bidders must fill all 

holes and clean up and restore the Site to its former condition upon completion of its 

explorations, investigations, tests, and studies.  Such investigations and Site 



 

 

examinations may be performed during any and all Site visits indicated in the Notice to 

Bidders and only under the provisions of the Contract Documents, including, but not 

limited to, proof of insurance and obligation to indemnify against claims arising from 

such work. 

 

END OF DOCUMENT 

 

  



 

 

DOCUMENT 00 43 36 

 

DESIGNATED SUBCONTRACTORS LIST 

 

 

 PROJECT: NAME 

 

Bidder must list hereinafter the name and location of each subcontractor who will be employed, 

and the kind of Work that each will perform if the Contract is awarded to the Bidder.  Bidder 

acknowledges and agrees that under Public Contract Code section 4100, et seq., it must clearly 

set forth below the name and location of each subcontractor who will perform work or labor or 

render service to the Bidder in or about the construction of the Work in an amount in excess of 

one-half of one percent (1/2 of 1%) of Bidder’s total Bid, and that as to any Work that Bidder 

fails to list, Bidder agrees to perform that portion itself or be subjected to penalty under 

applicable law. 

 

In case more than one subcontractor is named for the same kind of Work, state the portion that 

each will perform.  Vendors or suppliers of materials only do not need to be listed. 

 

If further space is required for the list of proposed subcontractors, additional sheets showing the 

required information, as indicated below, shall be attached hereto and made a part of this 

document. 

 

  



 

 

   Subcontractor's License No. 

Name and City of 

Subcontractor 

(1)  (4) 

Description of Work: 

Reference to Contract 

Items 

(1) 

Prices 

Under 

Subcontract 

 

(2) (3) 

State of 

California 

Contractor's 

License 

(2) 

Business 

License 

(2) 

 

 

 

    

 

 

 

    

 

 

 

    

 

 

 

    

 

 

 

    

 

 

 

    

 (Bidder to attach additional sheet(s) if necessary) 

 

(1) Submit this information with sealed bid. 

 

(2) This information shall be required of the two (2) apparent low bidders, no later than two days 

following the bid opening.  DO NOT SUBMIT WITH BID. 

 



 

 

(3) Dollar amounts will be treated as proprietary and will solely be for the use of County staff. 

DO NOT SUBMIT WITH BID. 

 

(4) Submit full address of Subcontractors two days following bid opening. 

 

END OF DOCUMENT 

 

  



 

 

DOCUMENT 00 45 01 

 

SITE-VISIT CERTIFICATION 

 

For Projects Where A Site Visit Was Mandatory 

 

 PROJECT:          (Project 

Name) 

 

 

Check whichever option applies: 

 

____ I certify that I visited the Site of the proposed Work and became fully acquainted with the 

conditions relating to construction and labor.  I fully understand the facilities, difficulties, 

and restrictions attending the execution of the Work under contract. 

 

____   I certify that       (Bidder's representative) visited the Site of 

the proposed Work and became fully acquainted with the conditions relating to 

construction and labor.  The Bidder's representative fully understood the facilities, 

difficulties, and restrictions attending the execution of the Work under contract.  

 

Bidder fully indemnifies the County of Alameda, Participating Agencies, their respective 

consultants, Architects, Engineers, Construction Managers, and all of their respective officers, 

agents, employees, from any damage, or omissions, related to conditions that could have been 

identified during my visit and/or the Bidder's representative’s visit to the Site.  

 

I certify under penalty of perjury under the laws of the State of California that the foregoing is 

true and correct.  

 

 

Date:              

 

Proper Name of Bidder:           

 

Signature:             

 

Print Name:             

 

Title:              

 

 

 

END OF DOCUMENT 

 

  



 

 

DOCUMENT 00 45 13 

 

NON-COLLUSION AFFIDAVIT 

Public Contract Code Section 7106 

 

TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID 

 

STATE OF CALIFORNIA  ) 

     ) ss. 

COUNTY OF     ) 

 

            being first 

duly sworn deposes and says that he or she is         

of      , the Bidder making the foregoing Bid that the Bid is not 

made in the interest of, or on behalf of, any undisclosed person, partnership, company, 

association, organization, or corporation;  that the Bid is genuine and not collusive or sham;  that 

the Bidder has not directly or indirectly induced or solicited any other bidder to put in a false or 

sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any 

bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding;  that the 

Bidder has not in any manner, directly or indirectly, sought by agreement, communication, or 

conference with anyone to fix the Bid price of the Bidder or any other bidder, or to fix any 

overhead, profit, or cost element of the Bid price, or of that of any other bidder, or to secure any 

advantage against the R-REP Project Team of anyone interested in the proposed Contract;  that 

all statements contained in the bid are true;  and, further, that the Bidder has not, directly or 

indirectly, submitted his or her Bid price or any breakdown thereof, or the contents thereof, or 

divulged information or data relative thereto, or paid, and will not pay, any fee to any 

corporation, partnership, company association, organization, bid depository, or to any member or 

agent thereof to effectuate a collusive or sham bid.  

 

 I certify and declare under penalty of perjury under the laws of the State of California that 

all the foregoing information in this Non-Collusion Affidavit is true and correct. 

 

Date:              

 

Proper Name of Bidder:           

 

Signature:             

 

Print Name:             

 

Title:              

 

(ATTACH NOTARIAL ACKNOWLEDGMENT FOR THE ABOVE SIGNATURE) 

 

END OF DOCUMENT 

DOCUMENT 00 45 26 

 



 

 

WORKERS’ COMPENSATION CERTIFICATION 

 

PROJECT/CONTRACT NO.:        between <Insert 

Participating Agency Name> (the “Insert Participating Agency Name” or the “Owner”) and  

        (the “Contractor” or the “Bidder”) (the 

“Contract” or the “Project”). 

 

Labor Code section 3700 in relevant part provides: 

 

Every employer except the State shall secure the payment of compensation in one or 

more of the following ways: 

 

a. By being insured against liability to pay compensation by one or more insurers 

duly authorized to write compensation insurance in this state. 

 

b. By securing from the Director of Industrial Relations a certificate of consent to 

self-insure, which may be given upon furnishing proof satisfactory to the Director 

of Industrial Relations of ability to self-insure and to pay any compensation that 

may become due to his employees. 

 

I am aware of the provisions of section 3700 of the Labor Code which require every employer to 

be insured against liability for workers' compensation or to undertake self-insurance in 

accordance with the provisions of that code, and I will comply with such provisions before 

commencing the performance of the Work of this Contract. 

 

Date:             

 

Proper Name of Contractor:          

 

Signature:            

 

Print Name:            

 

Title:             

 

(In accordance with Article 5 - commencing at section 1860, chapter 1, part 7, division 2 of the 

Labor Code, the above certificate must be signed and filed with the awarding body prior to 

performing any Work under this Contract.) 

 

 

 

END OF DOCUMENT 

 

DOCUMENT 00 45 46.01 

 

PREVAILING WAGE AND  

RELATED LABOR REQUIREMENTS CERTIFICATION 

 



 

 

PROJECT/CONTRACT NO.:        between <Insert 

Participating Agency Name> (the “ Insert Participating Agency Name” or the “Owner”) and  

        (the “Contractor” or the “Bidder”) (the 

“Contract” or the “Project”). 

 

I hereby certify that I will conform to the State of California Public Works Contract requirements 

regarding prevailing wages, benefits, on-site audits with 48-hours notice, payroll records, and 

apprentice and trainee employment requirements, for all Work on the above Project. 

 

I hereby acknowledge that <Insert Participating Agency Name> will use a labor Compliance 

System, to monitor contract and labor compliance.  Contractor shall use the Compliance System 

to meet <Insert Participating Agnecy Name>  requirements, and shall participate in training as 

directed by <Insert Participating Agnecy Name> in order to become and remain competent in the 

use of the Compliance System.  Costs associated with the Compliance System, shall be borne by 

Contractor and shall not increase the cost of the Contract. 

 

 

Date:              

 

Proper Name of Contractor:           

 

Signature:             

 

Print Name:             

 

Title:              

 

 

END OF DOCUMENT 

  



 

 

DOCUMENT 00 45 46.04 

 

HAZARDOUS MATERIALS CERTIFICATION 

 

PROJECT/CONTRACT NO.:       (“Contract” or “Project”) 

between the <Insert Participating Agency Name> (“<Insert Participating Agency Name>”) and  

       (“Contractor”)  

 

1. Contractor hereby certifies that no Asbestos, or Asbestos-Containing Materials, 

polychlorinated biphenyl (PCB), or any material listed by the federal or state 

Environmental Protection Agency or federal or state health agencies as a hazardous 

material, or any other material defined as being hazardous under federal or state laws, 

rules, or regulations (“New Hazardous Material”), shall be furnished, installed, or 

incorporated in any way into the Project or in any tools, devices, clothing, or equipment 

used to affect any portion of Contractor's work on the Project for<Insert Participating 

Agency Name>. 

 

2. Contractor further certifies that it has instructed its employees with respect to the above-

mentioned standards, hazards, risks, and liabilities. 

 

3. Asbestos and/or asbestos-containing material shall be defined as all items containing 

detectable amounts of, but not limited to, chrysotile, crocidolite, amosite, anthophyllite, 

tremolite, and actinolite. 

 

4. Any disputes involving the question of whether or not material is New Hazardous 

Material shall be settled by electron microscopy or other appropriate and recognized 

testing procedure, at the  <Insert Participating Agency Name> determination.  The costs 

of any such tests shall be paid by Contractor if the material is found to be New Hazardous 

Material. 

 

5. All Work or materials found to be New Hazardous Material or Work or material installed 

with equipment containing “New Hazardous Material” will be immediately rejected and 

this Work will be removed at Contractor's expense at no additional cost to the<Insert 

Participating Agency Name>. 

 

6. Contractor has read and understood the document Hazardous Materials Procedures & 

Requirements, and shall comply with all the provisions outlined therein. 

 

Date:             

 

Proper Name of Contractor:          

 

Signature:            

 

Print Name:            

 

Title:             

END OF DOCUMENT 



 

 

  



 

 

DOCUMENT 00 45 46.06 

 

IMPORTED MATERIALS CERTIFICATION 
 

PROJECT/CONTRACT NO.:       between <Insert 

Participating Agency Name> (“<Insert Participating Agency Name>” or “Owner”) and   

       (“Contractor”) (“Contract” or “Project”). 

 

This form shall be executed by the Contractor and by all entities that, in any way, provide or 

deliver and/or supply any soils, aggregate, or related materials (“Fill”) to the Project Site.  All 

Fill shall satisfy all requirements of any environmental review of the Project performed pursuant 

to the statutes and guidelines of the California Environmental Quality Act, and section 21000 et 

seq. of the Public Resources Code (“CEQA”).  

 

To the furthest extent permitted by California law, Contractor shall defend, indemnify, and hold 

harmless the County, its agents, representatives, officers, consultants, employees, trustees, and 

volunteers pursuant to the indemnification provisions in the Contract Documents for, without 

limitation, any claim(s) connected with providing, delivering, and/or supplying Fill. 

 

Certification of: □ Delivery Firm/Transporter □ Supplier □ Manufacturer 

 □ Wholesaler □ Broker □ Retailer 

 □ Distributor □ Other      

 

Type of Entity □ Corporation □ General Partnership 

 □ Limited Partnership □ Limited Liability Company 

 □ Sole Proprietorship □ Other      

 

Name of firm ("Firm"):            

 

Mailing address:             

 

Addresses of branch office used for this Project:         

 

If subsidiary, name and address of parent company:         

 

              

 

              

 



 

 

By my signature below, I hereby certify that I am aware of section 25260 of the Health and 

Safety Code and the sections referenced therein regarding the definition of hazardous material.  I 

further certify on behalf of the Firm that all soils, aggregates, or related materials provided, 

delivered, and/or supplied or that will be provided, delivered, and/or supplied by this Firm to the 

Project Site are free of any and all hazardous material as defined in section 25260 of the Health 

and Safety Code.  I further certify that I am authorized to make this certification on behalf of the 

Firm. 

 

Date:              

 

Proper Name of Contractor:           

 

Signature:             

 

Print Name:             

 

Title:              
 

 

  



 

 

DOCUMENT 00 51 00 

 

NOTICE OF AWARD 

 

Dated:       20___ 

 

To:               

 (Contractor) 

To:               

 (Address) 

 

From: The County of Alameda 

 

 PROJECT:         (Project Name) 

 

(“Project” or “Contract”). 

 

Contractor has been awarded the referenced Contract on    , 20___, [CHOOSE 

ONE: by action of the <Insert Participating Agency Name> Governing Authority [OR] by action 

of the _____________________ pursuant to a delegation of authority by the<Insert Participating 

Agency Name> Governing Authority . 

 

The Contract Price is         Dollars ($  ), and 

includes alternates _____________________________________________________________. 

 

Three (3) copies of each of the Contract Documents (except Drawings) accompany this Notice of 

Award.  Three (3) sets of the Drawings will be delivered separately or otherwise made available.  

Additional copies are available at cost of reproduction. 

 

You must comply with the following conditions precedent within SEVEN (7) business days of 

the date of this Notice of Award. 

 

The Bidder to whom Contract is awarded shall execute and submit the following documents by 

5:00 p.m. of the SEVENTH (7
TH

) business day following the date of the Notice of Award.  

Failure to properly and timely submit these documents entitles <Insert Participating Agency 

Name>to reject the bid as non-responsive. 

 

a. Agreement: To be executed by successful Bidder.  Submit four (4) copies, each 

bearing an original signature. 

 

b. Escrow of Bid Documentation:  This must include all required documentation.  

See the document Escrow of Bid Documentation for more information. 

 

c. Performance Bond (100%): On the form provided in the Contract Documents and 

fully executed as indicated on the form. 

 

d. Payment Bond (100%) (Contractor's Labor and Material Payment Bond):  On the 

form provided in the Contract Documents and fully executed as indicated on the 

form. 



 

 

 

e. Insurance Certificates and Endorsements as required. 

 

f. Workers' Compensation Certification. 

 

g. Prevailing Wage and Related Labor Requirements Certification. 

 

h. Hazardous Materials Certification. 

 

i. Imported Materials Certification. 

 

j. Completed, signed Document 00 52 13.1 Debarment And Suspension 

Certification Form 

 

Failure to comply with these conditions within the time specified will entitle <Insert 

Participating Agency Name>to consider your bid abandoned, to annul this Notice of Award, and 

to declare your Bid Security forfeited, as well as any other rights the <Insert Participating 

Agency Name>may have against the Contractor. 

 

After you comply with those conditions, <Insert Participating Agency Name>will return to you 

one fully signed counterpart of the Agreement. 

 

The <Insert Participating Agency Name> 

 

BY:        

 

NAME:       

 

TITLE:       

 

 

 

END OF DOCUMENT 

 

  



 

 

DOCUMENT 00 52 13 

 

AGREEMENT FORM – STIPULATED SUM  

(ENERGY SERVICES CONTRACT) 

 

THIS AGREEMENT IS MADE AND ENTERED INTO THIS Board Meeting Date, by and 

between the <Insert Participating Agency Name> and “Name” (Contractor"). 

 

WITNESSETH: That the parties hereto have mutually covenanted and agreed, and by these 

presents do covenant and agree with each other, as follows:  

 

1. The Work:  Contractor agrees to furnish all tools, equipment, apparatus, facilities, labor, 

and material necessary to perform and complete in a good and workmanlike manner, the 

work of 

 

PROJECT #(number) –(Project Name) (“Project” or “Contract” or “Work”) 

 

for which the Specifications are identified by the signature of the parties to this 

Agreement.  It is understood and agreed that the Work shall be performed and completed 

as required in the Contract Documents including, without limitation, the Drawings and 

Specifications, under the direction and supervision of, and subject to, the approval of 

<Insert Participating Agency Name>or its authorized representative. 

 

2. The Contract Documents:  The complete Contract consists of all Contract Documents 

as defined in the General Conditions and incorporated herein by this reference.  Any and 

all obligations of the County and Contractor are fully set forth and described in the 

Contract Documents.  All Contract Documents are intended to cooperate so that any 

Work called for in one and not mentioned in the other or vice versa is to be executed the 

same as if mentioned in all Contract Documents. 

 

3. Interpretation of Contract Documents:  Should any question arise concerning the 

intent or meaning of Contract Documents, including the Drawings or Specifications, the 

question shall be submitted to the County for interpretation.  If a conflict exists in the 

Contract Documents, modifications, beginning with the most recent, shall control over 

this Agreement, which shall control over the Special Conditions, which shall control over 

the General Conditions, which shall control over the remaining Division 00 documents, 

which shall control over Division 01 Documents, which shall control over Division 02 

through Division 49 documents, which shall control over figured dimensions, which shall 

control over large-scale drawings, which shall control over small-scale drawings.  In no 

case shall a document calling for lower quality and/or quantity material or workmanship 

control.  The decision of <Insert Participating Agency Name>in the matter shall be final. 

 

4. Time For Completion:  It is hereby understood and agreed that the work under this 

contract shall be completed within “Number of  Days” (“Numeric Number”) 

consecutive calendar days (“Contract Time”) from the date specified in the <Insert 

Participating Agency Name> Notice to Proceed. 

 

5. Completion-Extension Of Time:  Should the Contractor fail to complete this Contract, 

and the Work provided herein, within the time fixed for completion, due allowance being 



 

 

made for the contingencies provided for herein, the Contractor shall become liable to the 

<Insert Participating Agency Name>for all loss and damage that the <Insert Participating 

Agency Name> may suffer on account thereof.  The Contractor shall coordinate its work 

with the Work of all other contractors.  <Insert Participating Agency Name>shall not be 

liable for delays resulting from Contractor's failure to coordinate its Work with other 

contractors in a manner that will allow timely completion of Contractor's Work.  

Contractor shall be liable for delays to other contractors caused by Contractor's failure to 

coordinate its Work with the work of other contractors. 

 

6. Liquidated Damages:  Time is of the essence for all work under this Agreement.  It is 

hereby understood and agreed that it is and will be difficult and/or impossible to ascertain 

and determine the actual damage that <Insert Participating Agency Name> will sustain in 

the event of and by reason of Contractor's delay; therefore, Contractor agrees that it shall 

pay to the <Insert Participating Agency Name> the sum of Five Hundred dollars 

($500.00) per day as liquidated damages for each and every day's delay beyond the time 

herein prescribed in finishing the Work.  It is hereby understood and agreed that this 

amount is not a penalty. 

 

In the event any portion of the liquidated damages is not paid to<Insert Participating 

Agency Name> , <Insert Participating Agency Name> may deduct that amount from any 

money due or that may become due the Contractor under this Agreement.  <Insert 

Participating Agency Name>'s right to assess liquidated damages is as indicated herein 

and in the General Conditions. 

 

The time during which the Contract is delayed for cause as hereinafter specified may 

extend the time of completion for a reasonable time as <Insert Participating Agency 

Name>may grant.  This provision does not exclude the recovery of damages for delay by 

either party under other provisions in the Contract Documents. 

 

7. Loss Or Damage:  <Insert Participating Agency Name> and its authorized 

representatives shall not in any way or manner be answerable or suffer loss, damage, 

expense, or liability for any loss or damage that may happen to the Work, or any part 

thereof, or in or about the same during its construction and before acceptance, and the 

Contractor shall assume all liabilities of every kind or nature arising from the Work, 

either by accident, negligence, theft, vandalism, or any cause whatever; and shall hold  

<Insert Participating Agency Name> and its authorized representatives harmless from all 

liability of every kind and nature arising from accident, negligence, or any cause 

whatever.   

 

8. Insurance and Bonds:  Contractor shall provide all required certificates of insurance, 

and payment and performance bonds as evidence thereof. 

 

9. Prosecution of Work:  If the Contractor should neglect to prosecute the Work properly 

or fail to perform any provisions of this contract, <Insert Participating Agency Name>, 

may, pursuant to the General Conditions and without prejudice to any other remedy it 

may have, make good such deficiencies and may deduct the cost thereof from the 

payment then or thereafter due the Contractor. 

 



 

 

10. Authority of Project Manager: Contractor hereby acknowledges that the Project 

Manager has authority to approve and/or stop Work if the Contractor’s Work does not 

comply with the requirements of the Contract Documents and all applicable laws.  The 

Contractor shall be liable for any delay caused by its non-compliant Work. 

 

11. Assignment of Contract:  Neither the Contract, nor any part thereof, nor any moneys 

due or to become due thereunder, may be assigned by the Contractor without the written 

approval of the <Insert Participating Agency Name>, nor without the written consent of 

the Surety on the Contractor's Performance Bond (the "Surety"), unless the Surety has 

waived in writing its right to notice of assignment. 

 

12. Classification Of Contractor’s License:  Contractor hereby acknowledges that it 

currently holds valid Type (A, C10, or C46) Contractor's license(s) issued by the State of 

California, Contractor's State Licensing Board, in accordance with division 3, chapter 9, 

of the Business and Professions Code and in the classification called for in the Contract 

Documents. 

 

13. It is County policy to minimize the expenditure of County funds on goods and services 

produced by any entity which buys, sell, leases or distributes commodities and/or 

professional services to (1) the government of Burma; or (2) any entity organized under 

the laws of Burma; or (3) any entity which does business with any private or public entity 

located in Burma, or conducts operations in Burma.  Contractors are urged to comply 

with the policy in making purchases and subcontracts.  (ref. Alameda County, Cal., Adm. 

Code Title.4, §4.32.050(B),(F) ) 

 

14. Payment of Prevailing Wages:  The Contractor and all Subcontractors under the 

Contractor shall pay all workers on all Work performed pursuant to this Contract not less 

than the general prevailing rate of per diem wages and the general prevailing rate for 

holiday and overtime work as determined by the Director of the Department of Industrial 

Relations, State of California, for the type of work performed and the locality in which 

the work is to be performed within the boundaries of <Insert Participating Agency 

Name>, pursuant to sections 1770 et seq. of the California Labor Code.   

 

15. Contract Price:  In consideration of the foregoing covenants, promises, and agreements 

on the part of the Contractor, and the strict and literal fulfillment of each and every 

covenant, promise, and agreement, and as compensation agreed upon for the Work and 

construction, erection, and completion as aforesaid, <Insert Participating Agency Name> 

covenants, promises, and agrees that it will well and truly pay and cause to be paid to the 

Contractor in full, and as the full Contract Price and compensation for construction, 

erection, and completion of the Work hereinabove agreed to be performed by the 

Contractor, the following price:  

“Contract Price In Dollars” ($ “numeric price”), 

in lawful money of the United States, which sum is to be paid according to the schedule 

provided by the Contractor and accepted by <Insert Participating Agency Name>and 

subject to additions and deductions as provided in the Contract.   This amount supersedes 

any previously stated and/or agreed to amount(s). 

 



 

 

16. Severability:  If any term, covenant, condition, or provision in any of the Contract 

Documents is held by a court of competent jurisdiction to be invalid, void or 

unenforceable, the remainder of the provisions in the Contract Documents shall remain in 

full force and effect and shall in no way be affected, impaired, or invalidated thereby. 

 

 

IN WITNESS WHEREOF, accepted and agreed on the date indicated above:  

 

CONTRACTOR     <Insert Participating Agency Name> 

 

By:        By:        

 

 

Title:        Title:  President, <INSERT GOVERNING 

BODY  

 

NOTE: If the party executing this Contract is a corporation, a certified copy of the by-laws, or of 

the resolution of the Board of Directors, authorizing the officers of said corporation to 

execute the Contract and the bonds required thereby must be attached hereto.  

 

 

Approved as to form:      

   Counsel 

 

 

I hereby certify under penalty of perjury that the <INSERT GOVERNING BODY NAME> was 

duly authorized to execute this document on behalf<INSERT GOVERNING BODY NAME> of 

the  by a majority vote of the Board on “Board Date”; and that a copy has been delivered to the 

President as provided by Government Code Section 25103. 

 

 

 

_________________ 

Date 

 

 

____________________________________________ 

 

Clerk of the<INSERT GOVERNING BODY NAME>,  

<INSERT GOVERNING BODY NAME>, State of California 

 

 

 

END OF DOCUMENT 

  



 

 

DOCUMENT 00 52 13.1 

 

<INSERT GOVERNING BODY NAME> 

DEBARMENT AND SUSPENSION CERTIFICATION FORM 

 

The bidder, under penalty of perjury, certifies that, except as noted below, bidder, its Principal, 

and any named and unnamed subcontractor: 

 

 Is not currently under suspension, debarment, voluntary exclusion, or determination of 

ineligibility by any federal agency; 

 Has not been suspended, debarred, voluntarily excluded or determined ineligible by any 

federal agency within the past three years; 

 Does not have a proposed debarment pending; and 

 Has not been indicted, convicted, or had a civil judgment rendered against it by a court of 

competent jurisdiction in any matter involving fraud or official misconduct within the 

past three years. 

 

If there are any exceptions to this certification, insert the exceptions in the following space. 

 

 

 

 

 

 

 

 

 

Exceptions will not necessary result in denial of award, but will be considered in determining 

bidder responsibility.  For any exception noted above, indicate below to whom it applies, 

initiating agency, and dates of action. 

 

 



 

 

Notes: Providing false information may result in criminal prosecution or administrative 

sanctions.  The above certification is part of the Proposal.  Signing this Proposal on the 

signature portion thereof shall also constitute signature of this Certification. 

 

BIDDER:              

 

PRINCIPAL:        TITLE:      

 

SIGNATURE:       DATE:      

  



 

 

DOCUMENT 00 55 00 

 

NOTICE TO PROCEED 

 

 

 

Dated:      , 20___  

 

TO:        

(Contractor) 

 

ADDRESS:          

 

          

 

          

 

 

PROJECT:         (Project Name) 

 

 

PROJECT/CONTRACT NO.:       between <INSERT 

GOVERNING BODY NAME>and Contractor (“Contract”). 

 

 

You are notified that the Contract Time under the above Contract will commence to run 

on     , 20___.  By that date, you are to start performing your obligations 

under the Contract Documents.  In accordance with the Agreement executed by Contractor, the 

date of completion is    , 20___.  [ENSURE THIS PARAGRAPH IS 

CONSISTENT WITH §4 OF DOCUMENT 00 52 13 (AGREEMENT FORM)] 

 

You must submit the following documents by 5:00 p.m. of the TENTH (10
TH

) business day 

following the date of this Notice to Proceed: 

 

a. Contractor’s preliminary schedule of construction. 

 

b. Contractor’s preliminary schedule of values for all of the Work. 

 

c. Contractor’s preliminary schedule of submittals, including Shop Drawings, 

Product Data, and Samples submittals 

 

d. Contractor’s Safety Plan specifically adapted for the Project. 

 

e. A complete subcontractors list, including the name, address, telephone number, 

facsimile number, California State Contractors License number, classification, 

and monetary value of all Subcontracts. 

 

Thank you.  We look forward to a very successful Project. 



 

 

 
<INSERT GOVERNING BODY NAME> 

 

BY:        

 

NAME:       

 

TITLE:       

 

 

 

END OF DOCUMENT 

 

  



 

 

DOCUMENT 00 56 00 

 

NOTICE TO COMMENCE CONSTRUCTION 

 

 

DATE 

 

<INSERT CONTRACTOR NAME> 

<INSERT CONTRACTOR ADDRESS> 

  

PROJECT:  <INSERT Project NAME > (“Project” or “Contract”). 

 

PROJECT/CONTRACT NO.:   10024/ C-900747, C-5131 between <INSERT PARTICIPATING 

AGENCY NAME>and Contractor 

 
 

As set forth in this Notice to Commence Construction (NTCC) the Contractor shall begin 

the contract work as follows: 

 

<INSERT PROJECT SCOPE>  

Contractor shall submit plans to the Fire Marshal for approval and issuance of the fire permit.   

 

 

 

 

 

 

INSERT PARTICIPATING AGENCY NAME> 

 

INSERT PROGRAM MANAGER NAME 

 

  



 

 

DOCUMENT 00 61 13.13 

 

PERFORMANCE BOND FORM 

(100% of Contract Price) 

 

(Note:  Bidders must use this form, NOT a surety company form.)  

 

KNOW ALL PERSONS BY THESE PRESENTS: 

 

That WHEREAS, the <Insert Governing Body Name>of the INSERT PARTICIPATING 

AGENCY NAME>and “Contractor Name”, ("Principal)" have entered into a contract for the 

furnishing of all materials and labor, services and transportation, necessary, convenient, and 

proper to perform the following project: 

 

Project # “number”: “Project Name”  
(“Project” or “Contract”) 

 

which Contract dated “board meeting date”, and all of the Contract Documents attached to or 

forming a part of the Contract, are hereby referred to and made a part hereof, and  

 

And WHEREAS, said Principal is required under the terms of the Contract to furnish a 

bond for the faithful performance of the Contract; 

 

NOW, THEREFORE, the Principal and        ("Surety") are 

held and firmly bound unto the <Insert Governing Body Name>in the penal sum of “Contract 

Price in Dollars” ($ “numeric price”), lawful money of the United States, for the payment of 

which sum well and truly to be made we bind ourselves, our heirs, executors, administrators, 

successors, and assigns jointly and severally, firmly by these presents, to perform all the work 

required to complete the Project and to pay to  <INSERT PARTICIPATING AGENCY NAME>all 

damages <INSERT PARTICIPATING AGENCY NAME>incurs as a result of the Principal’s failure to 

perform all the Work required to complete the Project. 

 

The condition of the obligation is such that, if the above bounden Principal, his or its heirs, 

executors, administrators, successors, or assigns, shall in all things stand to and abide by, and 

well and truly keep and perform the covenants, conditions, and agreements in the Contract and 

any alteration thereof made as therein provided, on his or their part to be kept and performed at 

the time and in the intent and meaning, and shall indemnify and save harmless <INSERT 

PARTICIPATING AGENCY NAME>, its trustees, officers and agents, as therein stipulated, then this 

obligation shall become null and void, otherwise it shall be and remain in full force and virtue. 

 

And the Surety, for value received, hereby stipulates and agrees that no change, extension of 

time, alteration, or addition to the terms of the contract or to the work to be performed thereunder 

or the specifications accompanying the same shall in any way affect its obligation on this bond, 

and it does hereby waive notice of any such change, extension of time, alteration, or addition to 

the terms of the Contract or to the work or to the specifications. 

 



 

 

IN WITNESS WHEREOF, two (2) identical counterparts of this instrument, each of which shall 

for all purposes be deemed an original thereof, have been duly executed by the Principal and 

Surety above named, on the ___ day of    , 2011. 

 

 

(Affix Corporate Seal)           

Principal 

 

        

By   

 

              

Surety 

 

              

By 

 

              

Name of California Agent of Surety 

 

              

Address of California Agent of Surety  

 

              

Telephone Number of California Agent of Surety  

 

 

 

Bidder must attach a Notarial Acknowledgment for all Surety's signatures and a Power of 

Attorney and Certificate of Authority for Surety.  The California Department of Insurance 

must authorize the Surety to be an admitted surety insurer. 

 

 

 

END OF DOCUMENT 

 

  



 

 

DOCUMENT 00 61 13.16 

 

PAYMENT BOND FORM 

Contractor's Labor & Material Payment Bond 

(100% of Contract Price) 

 

(Note: Bidders must use this form, NOT a surety company form.)  

 

KNOW ALL PERSONS BY THESE PRESENTS: 

 

That WHEREAS, the <Insert Name of Governing Body>of the <INSERT PARTICIPATING 

AGENCY NAME> and “Contractor Name”,, ("Principal") have entered into a contract for the 

furnishing of all materials and labor, services and transportation, necessary, convenient, and 

proper to 

 

Project # “number”: “Project Name”  
 (“Project” or “Contract”) 

 

which Contract dated “board meeting date”, and all of the Contract Documents attached to or 

forming a part of the Contract, are hereby referred to and made a part hereof, and  

 

WHEREAS, pursuant to law and the Contract, the Principal is required, before entering 

upon the performance of the work, to file a good and sufficient bond with the body by which the 

Contract is awarded in an amount equal to 100 percent (100%) of the Contract price, to secure 

the claims to which reference is made in sections 3179 through 3214 and 3247 through 3252 of 

the Civil Code of California, and division 2, part 7, of the Labor Code of California.  

 

NOW, THEREFORE, WE, the Principal and      , ("Surety") 

are held and firmly bound unto all laborers, material men, and other persons referred to in said 

statutes in the sum of Contract Price in Dollars” ($ “numeric price”), lawful money of the 

United States, being a sum not less than the total amount payable by the terms of Contract, for 

the payment of which sum well and truly to be made, we bind ourselves, our heirs, executors, 

administrators, successors, or assigns, jointly and severally, by these presents. 

 

The condition of this obligation is that if the Principal or any of his or its subcontractors, of the 

heirs, executors, administrators, successors, or assigns of any, all, or either of them shall fail to 

pay for any labor, materials, provisions, provender, or other supplies, used in, upon, for or about 

the performance of the work contracted to be done, or for any work or labor thereon of any kind, 

or for amounts due under the Unemployment Insurance Act with respect to such work or labor, 

that the Surety will pay the same in an amount not exceeding the amount herein above set forth, 

and also in case suit is brought upon this bond, will pay a reasonable attorney's fee to be awarded 

and fixed by the Court, and to be taxed as costs and to be included in the judgment therein 

rendered. 

It is hereby expressly stipulated and agreed that this bond shall inure to the benefit of any and all 

persons, companies, and corporations entitled to file claims under sections 3179 through 3214 

and 3247 through 3252 of the Civil Code, so as to give a right of action to them or their assigns 

in any suit brought upon this bond. 

 



 

 

Should the condition of this bond be fully performed, then this obligation shall become null and 

void; otherwise it shall be and remain in full force and affect. 

 

And the Surety, for value received, hereby stipulates and agrees that no change, extension of 

time, alteration, or addition to the terms of Contract or the specifications accompanying the same 

shall in any manner affect its obligations on this bond, and it does hereby waive notice of any 

such change, extension, alteration, or addition. 

 

IN WITNESS WHEREOF, two (2) identical counterparts of this instrument, each of which shall 

for all purposes be deemed an original thereof, have been duly executed by the Principal and 

Surety above named, on the    day of    , 2011. 

 

 

(Affix Corporate Seal)           

Principal 

 

              

By 

 

              

Surety 

 

              

By 

 

              

Name of California Agent of Surety 

 

              

Address of California Agent of Surety  

 

              

Telephone Number of California Agent of Surety  

 

Bidder must attach a Notarial Acknowledgment for all Surety's signatures and a Power of 

Attorney and Certificate of Authority for Surety.  The California Department of Insurance 

must authorize the Surety to be an admitted surety insurer. 

 

 
END OF DOCUMENT 

  



 

 

DOCUMENT 00 65 19.26 

 

FINAL SETTLEMENT CERTIFICATE FORM 

 

THIS FINAL SETTLEMENT AGREEMENT AND RELEASE OF CLAIMS (“Agreement and 

Release”) IS MADE AND ENTERED INTO THIS    DAY OF    , 20___ 

by and between the <INSERT PARTICIPATING AGENCY NAME>and      

    (“Contractor”), whose place of business is      

   . 

 

RECITALS: 

 

1. <INSERT PARTICIPATING AGENCY NAME>and Contractor entered into 

PROJECT/CONTRACT NO.:    (“Contract” or “Project”) in the<NAME OF 

JURISDICTION> , California. 

 

2. The Work under the Contract has been completed.  

 

NOW, THEREFORE, it is mutually agreed between <INSERT PARTICIPATING AGENCY 

NAME>and Contractor as follows:  

 

AGREEMENT 

 

3. Contractor will only be assessed liquidated damages as detailed below: 

 

Original Contract Sum $     

 

Modified Contract Sum $     

 

Payment to Date  $     

 

Liquidated Damages  $     

 

Payment Due Contractor $     

 

4. Subject to the provisions hereof, <INSERT PARTICIPATING AGENCY NAME>shall forthwith 

pay to Contractor the undisputed sum of $   (      

Dollars and    Cents) under the Contract, less any amounts represented by any 

notice to withhold funds on file with <INSERT PARTICIPATING AGENCY NAME>as of the 

date of such payment. 

 

5. Contractor acknowledges and hereby agrees that there are no unresolved or outstanding 

claims in dispute against <INSERT PARTICIPATING AGENCY NAME>arising from the 

performance of work under the Contract, except for the claims described in Paragraph 6 

and continuing obligations described in Paragraph 8.  It is the intention of the parties in 

executing this Agreement and Release that this Agreement and Release shall be effective 

as a full, final and general release of all claims, demands, actions, causes of action, 

obligations, costs, expenses, damages, losses and liabilities of Contractor against 



 

 

<INSERT PARTICIPATING AGENCY NAME> , all its respective agents, employees, 

inspectors, assignees and transferees except for the Disputed Claim is set forth in 

Paragraph 6 and continuing obligations described in Paragraph 8 hereof. 

 

6. The following claims are disputed (hereinafter, the "Disputed Claims") and are 

specifically excluded from the operation of this Agreement and Release: 

 

Claim No.    Description of Claim Amount of Claim     Date Claim Submitted 

 

[Insert information, including attachment if necessary] 

 

 

7. Consistent with California Public Contract Code section 7100, Contractor hereby agrees 

that, in consideration of the payment set forth in Paragraph 4 hereof, Contractor hereby 

releases and forever discharges <INSERT PARTICIPATING AGENCY NAME> , all its agents, 

employees, inspectors, assignees, and transferees from any and all liability, claims, 

demands, actions, or causes of action of whatever kind or nature arising out of or in any 

way concerned with the Work under the Contract. 

 

8. Guarantees and warranties for the Work, and any other continuing obligation of 

Contractor, shall remain in full force and effect as specified in the Contract Documents. 

 

9. To the furthest extent permitted by California law, Contractor shall defend, indemnify, 

and hold harmless the <INSERT PARTICIPATING AGENCY NAME>, its agents, 

representatives, officers, consultants, employees, trustees, and volunteers (the 

"indemnified parties") from any and all losses, liabilities, claims, suits, and actions of any 

kind, nature, and description, including, but not limited to, attorneys' fees and costs, 

directly or indirectly arising out of, connected with, or resulting from the performance of 

the Contract unless caused wholly by the sole negligence or willful misconduct of the 

indemnified parties. 

 

10. Contractor hereby waives the provisions of California Civil Code section 1542 which 

provides as follows:  

 

A GENERAL RELEASE DOES NOT EXTEND TO CLAIMS WHICH THE 

CREDITOR DOES NOT KNOW OR SUSPECT TO EXIST IN HIS OR HER 

FAVOR AT THE TIME OF EXECUTING THE RELEASE, WHICH IF 

KNOWN BY HIM OR HER MUST HAVE MATERIALLY AFFECTED HIS 

OR HER SETTLEMENT WITH THE DEBTOR.  

 

11. The provisions of this Agreement and Release are contractual in nature and not mere 

recitals and shall be considered independent and severable.  If any such provision or any 

part thereof shall be at any time held invalid in whole or in part under any federal, state, 

county, municipal, or other law, ruling, or regulations, then such provision, or part 

thereof, shall remain in force and effect to the extent permitted by law, and the remaining 

provisions of this Agreement and Release shall also remain in full force and effect, and 

shall be enforceable. 

 



 

 

12. All rights of  <INSERT PARTICIPATING AGENCY NAME>shall survive completion of the 

Work or termination of Contract, and execution of this Release. 

 

* * * CAUTION: THIS IS A RELEASE - READ BEFORE EXECUTING * * * 

 

 

 
 INSERT PARTICIPATING AGENCY NAME>      

 

TITLE:        

 

NAME:        

 

SIGNATURE:       

 

 

 

CONTRACTOR 

 

TITLE:        

 

NAME:        

 

SIGNATURE:       

 

 

 

END OF DOCUMENT 

 

  



 

 

DOCUMENT 00 65 36 

 

WARRANTY FORM 

 

        ("Contractor") hereby agrees that the  

     (“Work” of Contractor) which Contractor has installed for INSERT 

PARTICIPATING AGENCY NAME>for the following project: 

 

 PROJECT:         (Project Name) 

 

(“Project” or “Contract”) 

 

has been performed in accordance with the requirements of the Contract Documents and that the 

Work as installed will fulfill the requirements of the Contract Documents. 

 

The undersigned agrees to repair or replace any or all of such Work that may prove to be defective in 

workmanship or material together with any other adjacent Work that may be displaced in connection 

with such replacement within a period of     year(s) from the date of completion as 

defined in Public Contract Code section 7107, subdivision (c), ordinary wear and tear and unusual 

abuse or neglect excepted.  The date of completion is _________________, 20___. 

 

In the event of the undersigned’s failure to comply with the above-mentioned conditions within a 

reasonable period of time, as determined by <INSERT PARTICIPATING AGENCY NAME> , but not 

later than seven (7) days after being notified in writing by < INSERT PARTICIPATING AGENCY 

NAME>, the undersigned authorizes the <INSERT PARTICIPATING AGENCY NAME>to proceed to have 

said defects repaired and made good at the expense of the undersigned.  The undersigned shall pay 

the costs and charges therefor upon demand. 

 

Date:             

 

Proper Name of Contractor:          

 

Signature:            

 

Print Name:            

 

Title:            

 

Representatives to be contacted for service subject to terms of Contract:  

 

NAME:          

 

ADDRESS:          

 

PHONE NO.:          

 

 

 

END OF DOCUMENT 
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GENERAL CONDITIONS 

1. CONTRACT TERMS AND DEFINITIONS 

1.1Definitions 

Wherever used in the Contract Documents, the following terms shall have the meanings indicated, 

which shall be applicable to both the singular and plural thereof: 



 

 

1.1.1 Adverse Weather:  Shall be only weather that satisfies all of the following 

conditions: (1) unusually severe precipitation, sleet, snow, hail, heat, or cold conditions in excess of 

the norm for the location and time of year it occurred, (2) unanticipated, and (3) at the Project. 

1.1.2 Approval, Approved, and/or Accepted:   Refer to written authorization, unless 

stated otherwise.  

1.1.3 Architect:  The individual, partnership, corporation, joint venture, or any 

combination thereof, named as Architect, who will have the rights and authority assigned to the 

Architect in the Contract Documents.  The term Architect means the County's Architect on this 

Project or the Architect’s authorized representative. 

1.1.4 Architect’s Supplemental Instruction:  A document prepared by the Architect 

to provide supplemental instructions or interpretations or to order minor changes in the work not 

involving adjustment in the Contract Amount or Contract Time.   

1.1.5 Bidder:  A contractor who intends to provide a bid to the County to perform 

the Work of this Contract. 

1.1.6 Change Order:  A written order to the Contractor authorizing an addition to, 

deletion from, or revision in the Work, and/or authorizing an adjustment in the Contract Price or 

Contract Time. 

1.1.7 Construction Change Directive:  A written order prepared and issued by the 

County, the Construction Manager, and/or the Architect and signed by the County and the Architect, 

directing a change in the Work. 

1.1.8 Construction Manager:   The individual, partnership, corporation, joint 

venture, or any combination thereof, or its authorized representative, named as such by the County.  

If no Construction Manager is used on the Project that is the subject of this Contract, then all 

references to Construction Manager herein shall be read to refer to County. 

1.1.9 Construction Schedule:  The progress schedule of construction of the Project 

as provided by Contractor and approved by County. 

1.1.10 Contract, Contract Documents:  The Contract consists exclusively of the 

documents evidencing the agreement of the County and Contractor, identified as the Contract 

Documents.  The Contract Documents consist of the following documents: 

1.1.10.1 Notice to Bidders 

1.1.10.2 Instructions to Bidders 

1.1.10.3 Supplementary Instructions to Bidders – Construction Outreach 

Program 

1.1.10.4 Bid Form  

1.1.10.5 Bid Security Form 

1.1.10.6 Designated Subcontractors List 

1.1.10.7 Site-Visit Certification, if a site visit was required. 

1.1.10.8 Non-Collusion Affidavit 

1.1.10.9 Workers’ Compensation Certification 

1.1.10.10 Prevailing Wage and Related Labor Requirements Certification 



 

 

1.1.10.11 Construction Outreach Program Certifications 

1.1.10.12 Hazardous Materials Certification 

1.1.10.13 Imported Materials Certification 

1.1.10.14 Notice of Award  

1.1.10.15 Agreement 

1.1.10.16 Notice to Proceed 

1.1.10.17 Escrow of Bid Documentation 

1.1.10.18 Escrow Agreement for Security Deposits in Lieu of Retention 

1.1.10.19 Performance Bond 

1.1.10.20 Payment Bond (Contractor’s Labor & Material Payment Bond) 

1.1.10.21 General Conditions 

1.1.10.22 Special Conditions 

1.1.10.23 Hazardous Materials Procedures and Requirements 

1.1.10.24 Divisions 01 through 49 

1.1.10.25 All Plans, Technical Specifications, and Drawings 

1.1.10.26 Any and all addenda to any of the above documents 

1.1.10.27 Any and all change orders or written modifications to the above 

documents if approved in writing by the County. 

1.1.11 Contract Price:  The total monies payable to the Contractor under the terms 

and conditions of the Contract Documents. 

1.1.12 Contract Time:  The time period stated in the Agreement for the completion 

of the Work. 

1.1.13 Contractor:  The person or persons identified in the Agreement as contracting 

to perform the Work to be done under this Contract, or the legal representative of such a person or 

persons. 

1.1.14 County:  County of Alameda, acting through its Board of Supervisors or any 

of its authorized agents. The County may, at any time:  

1.1.14.1 Direct the Contractor to communicate with or provide notice to the 

Construction Manager or the Architect on matters for which the 

Contract Documents indicate the Contractor will communicate with 

or provide notice to the County; and/or 

1.1.14.2 Direct the Construction Manager or the Architect to communicate 

with or direct the Contractor on matters for which the Contract 

Documents indicate the County will communicate with or direct the 

Contractor.   

1.1.15 Daily Job Report(s):  Daily Project reports prepared by the Contractor's 

employee(s) who are present on Site, which shall include the information required herein. 

1.1.16 Day(s):  Unless otherwise designated, day(s) means calendar day(s). 



 

 

1.1.17 Drawings:  (or “Plans”) The graphic and pictorial portions of the Contract 

Documents showing the design, location, scope and dimensions of the work, generally including 

plans, elevations, sections, details, schedules, sequence of operation, and diagrams.  

1.1.18 Force Account Directive:  A process that may be used when the County and 

the Contractor cannot agree on a price for a specific portion of work or before the Contractor 

prepares a prices for a specific portion of work and whereby the Contractor performs the work as 

indicated herein on a time and materials basis.  

1.1.19 Premises:  The real property owned by the County on which the Site is 

located.  

1.1.20 Product(s):  New material, machinery, components, equipment, fixtures and 

systems forming the Work, including existing materials or components required and approved by the 

County for reuse. 

1.1.21 Product Data:  Illustrations, standard schedules, performance charts, 

instructions, brochures, diagrams, and other information furnished by the Contractor to illustrate a 

material, product, or system for some portion of the Work. 

1.1.22 Project:  The planned undertaking as provided for in the Contract Documents. 

1.1.23 Program Manager:  The individual, partnership, corporation, joint venture, or 

any combination thereof, or its authorized representative, named as such by the County.  If no 

Program Manager is designated for Project that is the subject of this Contract, then all references to 

Project Manager herein shall be read to refer to County. 

1.1.24 Provide:  Shall include “provide complete in place,” that is, “furnish and 

install,” and “provide complete and functioning as intended in place” unless specifically stated 

otherwise. 

1.1.25 Request for Information:  A written request prepared by the Contractor 

requesting that the Architect provide additional information necessary to clarify or amplify an item in 

the Contract Documents that the Contractor believes is not clearly shown or called for in the 

Drawings or Specifications or other portions of the Contract Documents, or to address problems that 

have arisen under field conditions. 

1.1.26 Request for Substitution:  A request by Contractor to substitute an equal or 

superior material, product, thing, or service for a specific material, product, thing, or service that has 

been designated in the Contract Documents by a specific brand or trade name. 

1.1.27 Safety Orders:  Written and/or verbal orders for construction issued by the 

California Division of Industrial Safety (“CalOSHA”) or by the United States Occupational Safety 

and Health Administration (“OSHA”). 

1.1.28 Safety Plan:  Contractor’s safety plan specifically adapted for the Project.  

Contractor's Safety Plan shall comply with all provisions regarding Project safety, including all 

applicable provisions in these General Conditions. 

1.1.29 Samples:  Physical examples that illustrate materials, products, equipment, 

finishes, colors, or workmanship and that, when approved in accordance with the Contract 

Documents, establish standards by which portions of the Work will be judged. 

1.1.30 Shop Drawings:  All drawings, prints, diagrams, illustrations, brochures, 

schedules, and other data that are prepared by the Contractor, a subcontractor, manufacturer, 



 

 

supplier, or distributor, that illustrate how specific portions of the Work shall be fabricated or 

installed. 

1.1.31 Site:  The Project site as shown on the Drawings. 

1.1.32 Specifications:  That portion of the Contract Documents, Division 01 through 

Division 49, and all technical sections, and addenda to all of these, if any, consisting of written 

descriptions and requirements of a technical nature of materials, equipment, construction methods 

and systems, standards, and workmanship. 

1.1.33 Subcontractor:  A contractor and/or supplier who is under contract with the 

Contractor or with any other subcontractor, regardless of tier, to perform a portion of the Work of the 

Project.  

1.1.34 Submittal Schedule:  The schedule of submittals as provided by Contractor 

and approved by County. 

1.1.35 Surety:  The person, firm, or corporation that executes as surety the 

Contractor’s Performance Bond and Payment Bond, and must be a California admitted surety insurer 

as defined in the Code of Civil Procedure section 995.120. 

1.1.36 Work:  All labor, materials, equipment, components, appliances, supervision, 

coordination, and services required by, or reasonably inferred from, the Contract Documents, that are 

necessary for the construction and completion of the Project. 

1.2Laws Concerning The Contract 

Contract is subject to all provisions of the Constitution and laws of California governing, controlling, 

or affecting County, or the property, funds, operations, or powers of County, and such provisions are 

by this reference made a part hereof.  Any provision required by law to be included in this Contract 

shall be deemed to be inserted. 

1.3No Oral Agreements 

No oral agreement or conversation with any officer, agent, or employee of County, either before or 

after execution of Contract, shall affect or modify any of the terms or obligations contained in any of 

the documents comprising the Contract. 

1.4No Assignment 

Contractor shall not assign this Contract or any part thereof including, without limitation, any 

services or money to become due hereunder without the prior written consent of the County.  

Assignment without County’s prior written consent shall be null and void.  Any assignment of 

money due or to be come due under this Contract shall be subject to a prior lien for services rendered 

or material supplied for performance of work called for under this Contract in favor of all persons, 

firms, or corporations rendering services or supplying material to the extent that claims are filed 

pursuant to the Civil Code, Code of Civil Procedure, Government Code, Labor Code, and/or Public 

Contract Code, and shall also be subject to deductions for liquidated damages or withholding of 

payments as determined by County in accordance with this Contract.  Contractor shall not assign or 

transfer in any manner to a Subcontractor or supplier the right to prosecute or maintain an action 

against the County. 



 

 

1.5Notice And Service Thereof 

1.5.1 Any notice from one party to the other or otherwise under Contract shall be in 

writing and shall be dated and signed by the party giving notice or by a duly authorized 

representative of that party.  Any notice shall not be effective for any purpose whatsoever unless 

served in one of the following manners: 

1.5.1.1 If notice is given by personal delivery thereof, it shall be considered 

delivered on the day of delivery. 

1.5.1.2 If notice is given by overnight delivery service, it shall be considered 

delivered on (1) day after date deposited, as indicated by the delivery 

service. 

1.5.1.3 If notice is given by depositing same in United States mail, enclosed 

in a sealed envelope, it shall be considered delivered three (3) days 

after date deposited, as indicated by the postmarked date. 

1.5.1.4 If notice is given by registered or certified mail with postage prepaid, 

return receipt requested, it shall be considered delivered on the day 

the notice is signed for. 

1.6No Waiver 

The failure of County in any one or more instances to insist upon strict performance of any of the 

terms of this Contract or to exercise any option herein conferred shall not be construed as a waiver or 

relinquishment to any extent of the right to assert or rely upon any such terms or option on any future 

occasion.  No action or failure to act by the County, Architect, or Construction Manager shall 

constitute a waiver of any right or duty afforded the County under the Contract, nor shall any action 

or failure to act constitute an approval of or acquiescence in any breach thereunder, except as may be 

specifically agreed in writing. 

1.7Substitutions For Specified Items 

See Special Conditions. 

1.8Materials and Work 

1.8.1 Except as otherwise specifically stated in this Contract, Contractor shall 

provide and pay for all materials, labor, tools, equipment, transportation, supervision, temporary 

constructions of every nature, and all other services, management, and facilities of every nature 

whatsoever necessary to execute and complete this Contract within the Contract Time. 

1.8.2 Unless otherwise specified, all materials shall be new and the best of their 

respective kinds and grades as noted or specified, and workmanship shall be of good quality. 

1.8.3 Materials shall be furnished in ample quantities and at such times as to insure 

uninterrupted progress of Work and shall be stored properly and protected as required. 

1.8.4 For all materials and equipment specified or indicated in the Drawings, the 

Contractor shall provide all labor, materials, equipment, and services necessary for complete 

assemblies and complete working systems, functioning as intended.  Incidental items not indicated on 

Drawings, nor mentioned in the Specifications, that can legitimately and reasonably be inferred to 

belong to the Work described, or be necessary in good practice to provide a complete assembly or 

system, shall be furnished as though itemized here in every detail.  In all instances, material and 



 

 

equipment shall be installed in strict accordance with each manufacturer’s most recent published 

recommendations and specifications. 

1.8.5 Contractor shall, after award of Contract by County and after relevant 

submittals have been approved, place orders for materials and/or equipment as specified so that 

delivery of same may be made without delays to the Work.  Contractor shall, upon demand from 

County, present documentary evidence showing that orders have been placed. 

1.8.6 County reserves the right but has no obligation, for any neglect in complying 

with the above instructions, to place orders for such materials and/or equipment as it may deem 

advisable in order that the Work may be completed at the date specified in the Agreement, and all 

expenses incidental to the procuring of said materials and/or equipment shall be paid for by 

Contractor or withheld from payment(s) to Contractor. 

1.8.7 Contractor warrants good title to all material, supplies, and equipment 

installed or incorporated in Work and agrees upon completion of all Work to deliver the Site to 

County, together with all improvements and appurtenances constructed or placed thereon by it, and 

free from any claims, liens, or charges.  Contractor further agrees that neither it nor any person, firm, 

or corporation furnishing any materials or labor for any work covered by the Contract shall have any 

right to lien any portion of the Premises or any improvement or appurtenance thereon, except that 

Contractor may install metering devices or other equipment of utility companies or of political 

subdivision, title to which is commonly retained by utility company or political subdivision.  In the 

event of installation of any such metering device or equipment, Contractor shall advise County as to 

owner thereof. 

1.8.8 Nothing contained in this Article, however, shall defeat or impair the rights of 

persons furnishing materials or labor under any bond given by Contractor for their protection or any 

rights under any law permitting such protection or any rights under any law permitting such persons 

to look to funds due Contractor in hands of County (e.g., Stop Notices), and this provision shall be 

inserted in all subcontracts and material contracts and notice of its provisions shall be given to all 

persons furnishing material for work when no formal contract is entered into for such material. 

1.8.9 Title to new materials and/or equipment for the Work of this Contract and 

attendant liability for its protection and safety shall remain with Contractor until incorporated in the 

Work of this Contract and accepted by County.  No part of any materials and/or equipment shall be 

removed from its place of storage except for immediate installation in the Work of this Contract.  

Contractor shall keep an accurate inventory of all materials and/or equipment in a manner 

satisfactory to County or its authorized representative and shall, at the County’s request, forward it to 

the County.  

2. COUNTY 

2.1Occupancy 

County reserves the right to occupy portions of the Project at any time before completion.   Neither 

the County's Final Acceptance, the making of Final Payment, any provision in Contract Documents, 

nor the use or occupancy of the Work, in whole or in part, by County shall constitute acceptance of 

Work not in accordance with the Contract Documents nor relieve the Contractor or the Contractor's 

Performance Bond Surety from liability with respect to any warranties or responsibility for faulty or 

defective Work or materials, equipment and workmanship incorporated therein. 



 

 

3. ARCHITECT 

3.1Role and Authority  

The Architect shall represent County during the Project and will observe the progress and quality of 

the Work on behalf of County.  Architect shall have the authority to act on behalf of County to the 

extent expressly provided in the Contract Documents and to the extent determined by County.  

Architect shall have authority to reject materials, workmanship, and/or the Work whenever rejection 

may be necessary, in Architect’s reasonable opinion, to insure the proper execution of the Contract. 

3.2Interpretations 

Architect shall, with County and on behalf of County, determine the amount, quality, acceptability, 

and fitness of all parts of the Work, and interpret the Specifications, Drawings, and shall, with 

County, interpret all other Contract Documents. 

 

3.3Laws 

Architect shall have all authority and responsibility established by law, including Title 24 of the 

California Code of Regulations. 

3.4Communications 

Contractor shall provide County and the Construction Manager with a copy of all written 

communication between Contractor and Architect at the same time as that communication is made to 

Architect, including, without limitation, all RFIs, correspondence, submittals, claims, and proposed 

change orders. 

4. CONSTRUCTION MANAGER 

4.1Role and Authority 

If a construction manager is used on this Project  (“Construction Manager” or “CM”), the 

Construction Manager will provide administration of the Contract on the County's behalf.  After 

execution of the Contract and Notice to Proceed, all correspondence and/or instructions from 

Contractor and/or County shall be forwarded through the Construction Manager.  The Construction 

Manager will not be responsible for and will not have control or charge of construction means, 

methods, techniques, sequences, or procedures or for safety precautions in connection with the Work, 

which shall all remain the Contractor’s responsibility. 

4.2Authority to Reject 

The Construction Manager, however, will have authority to reject materials and/or workmanship not 

conforming to the Contract Documents, as determined by the County and/or the Architect.  The 

Construction Manager shall also have the authority to require special inspection or testing of any 

portion of the Work, whether it has been fabricated, installed, or fully completed.  Any decision 

made by the Construction Manager, in good faith, shall not give rise to any duty or responsibility of 

the Construction Manager to the Contractor, any Subcontractor, their agents, employees, or other 

persons performing any of the Work.  The Construction Manager shall have free access to any or all 

parts of Work at any time.   



 

 

4.3If No Construction Manager 

If the County does not use a Construction Manager on this Project all references to Construction 

Manager or CM shall be read as County. 

 

 

5. INSPECTIONS AND TESTS 

5.1Tests and Inspections 

5.1.1 The County will select an independent testing laboratory to conduct tests.  

Selection of the materials required to be tested shall be by the laboratory or the County's 

representative and not by the Contractor.  The Contractor shall notify the County's representative a 

sufficient time in advance of its readiness for required observation or inspection. 

5.1.2 The Contractor shall notify the County's representative a sufficient time in 

advance of the manufacture of material to be supplied under the Contract Documents, that must by 

terms of the Contract Documents be tested, in order that the County may arrange for the testing of 

same at the source of supply.  This notice shall be, at a minimum, seventy-two (72) hours prior to the 

manufacture of the material that needs to be tested. 

5.1.3 Any material shipped by the Contractor from the source of supply prior to 

having satisfactorily passed such testing and inspection or prior to the receipt of notice from said 

representative that such testing and inspection will not be required, shall not be incorporated into 

and/or onto the Project. 

5.1.4 The County will select and pay testing laboratory costs for all tests and 

inspections.  Costs of tests of any materials found to be not in compliance with the Contract 

Documents shall be paid for by the County and reimbursed by the Contractor or deducted from the 

Contract Price. 

5.2Costs for After Hours and/or Off Site Inspections 

If the Contractor performs Work outside the County’s regular working hours or requests the County 

to perform inspections off Site, costs of any inspections required outside regular working hours or off 

Site shall be borne by the Contractor and may be invoiced to the Contractor by the County or the 

County may deduct those expenses from the next Progress Payment. 

6. CONTRACTOR 

Contractor shall construct the Work for the Contract price including any adjustment(s) to the 

Contract Price pursuant to provisions herein regarding changes to the Contract Price.  Except as 

otherwise noted, Contractor shall provide and pay for all labor, materials, equipment, permits, fees, 

licenses, facilities, transportation, taxes, and services necessary for the proper execution and 

completion of the Work, except as indicated herein. 

 

 



 

 

6.1Status of Contractor 

6.1.1 Contractor is and shall at all times be deemed to be an independent contractor 

and shall be wholly responsible for the manner in which it and its Subcontractors perform the 

services required of it by the Contract Documents.  Nothing herein contained shall be construed as 

creating the relationship of employer and employee, or principal and agent, between the County, or 

any of the County's employees or agents, and Contractor or any of Contractor’s Subcontractors, 

agents or employees.  Contractor assumes exclusively the responsibility for the acts of its employees 

as they relate to the services to be provided during the course and scope of their employment.  

Contractor, its agents, its employees and its Subcontractors shall not be entitled to any rights or 

privileges of County employees.  County shall be permitted to monitor the Contractor’s activities to 

determine compliance with the terms of this Contract. 

6.1.2 As required by law, Contractor and all Subcontractors shall be properly 

licensed and regulated by the Contractor’s State License Board, 3132 Bradshaw Road, Post Office 

Box 2600, Sacramento, California 98826, http://www.cslb.ca.gov. 

6.2Contractor’s Supervision 

6.2.1 At all times during progress of the Work, while any work is being performed, 

Contractor shall keep on the Premises, and at all other locations where any Work related to the 

Contract is being performed, a competent project manager and construction superintendent who are 

employees of the Contractor, to whom the County does not object and at least one of whom shall be 

fluent in English, written and verbal.   

6.2.2 The project manager and construction superintendent shall both speak 

fluently the predominant language of the Contractor’s employees.  All workers shall be sufficiently 

competent in English to respond to inquiries and instructions and give directions concerning matters 

of safety and concerning the identification and location of site foremen, the Contractor’s construction 

superintendent and the Contractor’s project manager. 

6.2.3 Before commencing the Work herein, Contractor shall give written notice to 

County of the name and relevant credentials of its project manager and construction superintendent.  

Neither the Contractor’s project manager nor construction superintendent shall be changed except 

with prior written notice to County and County’s approval, unless the Contractor’s project manager 

and/or construction superintendent proves to be unsatisfactory to Contractor, County, any of the 

County's employees, agents, the Construction Manager, or the Architect, in which case, Contractor 

shall notify County in writing.  The Contractor’s project manager and construction superintendent 

shall each represent Contractor, and all directions given to Contractor’s project manager and/or 

construction superintendent shall be as binding as if given to Contractor. 

6.2.4 Contractor shall give efficient supervision to Work, using its best skill and 

attention.  Contractor shall carefully study and compare all Contract Documents, Drawings, 

Specifications, and other instructions and shall at once report to County, Construction Manager, and 

Architect any error, inconsistency, or omission that Contractor or its employees and Subcontractors 

may discover, in writing.  The Contractor shall have responsibility for discovery of errors, 

inconsistencies, or omissions. 

6.3Duty to Provide Fit Workers 

6.3.1 Contractor and Subcontractor(s) shall at all times enforce strict discipline and 

good order among their employees and shall not employ or work any unfit person or anyone not 

skilled in work assigned to that person.  It shall be the responsibility of Contractor to ensure 



 

 

compliance with this requirement.  County may require Contractor to permanently remove unfit 

persons from Project Site. 

6.3.2 Any person in the employ of Contractor or Subcontractor(s) whom County 

may deem incompetent or unfit shall be excluded from working on the Project and shall not again be 

employed on the Project except with the prior written consent of County. 

6.3.3 The Contractor shall furnish labor that can work in harmony with all other 

elements of labor employed or to be employed in the Work. 

6.3.4 If Contractor intends to make any change in the name or legal nature of the 

Contractor’s entity, Contractor must first notify the County.  The County shall determine if 

Contractor’s intended change is permissible while performing this Contract. 

6.4Purchase of Materials and Equipment 

The Contractor is required to order, obtain, and store materials and equipment sufficiently in advance 

of its Work at no additional cost or advance payment from County to assure that there will be no 

delays. 



 

 

6.5Documents On Work Site 

6.5.1 Contractor shall at all times keep on the Work Site, or such other location as 

County may authorize in writing one legible copy of all Contract Documents, including Addenda and 

Change Orders, and titles 19 and 24 of the California Code of Regulations, the specified edition(s) of 

the Uniform Building Code, all approved Drawings, Plans, Schedules, and Specifications, and all 

codes and documents referred to in the Specifications, and made part thereof.  These documents shall 

be kept in good order and available to County, Construction Manager, Architect, Architect’s 

representatives, and all authorities having jurisdiction.  Contractor shall be acquainted with and 

comply with the provisions of these titles as they relate to this Project.  Contractor shall also be 

acquainted with and comply with all California Code of Regulations provisions relating to conditions 

on this Project.  Contractor shall coordinate with Architect and Construction Manager.  

6.5.2 Daily Job Reports.  Contractor shall maintain, at a minimum, at least one (1) 

set of Daily Job Reports on the Project.  These must be prepared by the Contractor's employee(s) 

who are present on Site, and must include, at a minimum, the following information: 

6.5.2.1 A brief description of all Work performed on that day.  This shall 

include a listing of what was done, which contractors were on site that 

day, and where on the site the work was performed. 

6.5.2.2 A summary of all other pertinent events and/or occurrences on that 

day. 

6.5.2.3 The weather conditions on that day. 

6.5.2.4 A list of all Subcontractor(s) working on that day,  

6.5.2.5 A list of each Contractor employee working on that day and the total 

hours worked for each employee. 

6.5.2.6 A complete list of all equipment on Site that day, whether in use or 

not. 

6.5.2.7 All complete list of all materials, supplies, and equipment delivered 

on that day. 

6.5.2.8 A complete list of all inspections and tests performed on that day. 

6.5.2.9 Each day Contractor shall provide a copy of the previous day’s Daily 

Job Report to the County or the County’s Construction Manager. 

6.6Preservation of Records 

The County shall have the right to examine and audit all Daily Job Reports or other Project records 

of Contractor’s project manager(s), project superintendent(s), and/or project foreperson(s), all 

certified payroll records and/or related documents including, without limitation, payroll, payment, 

timekeeping and tracking documents; all books, estimates, records, contracts, documents, bid 

documents, bid cost data, subcontract job cost reports, and other data of the Contractor, any 

Subcontractor, and/or supplier, including computations and projections related to bidding, 

negotiating, pricing, or performing the Work or Contract modification, in order to evaluate the 

accuracy, completeness, and currency of the cost, manpower, coordination, supervision, or pricing 

data at no additional cost to the County.  These documents may be duplicative and/or be in addition 

to any Bid Documents held in escrow by the County.  The Contractor shall make available at its 

office at all reasonable times the materials described in this paragraph for the examination, audit, or 

reproduction until three (3) years after final payment under this Contract.  Notwithstanding the 



 

 

provisions above, Contractor shall provide any records requested by any governmental agency, if 

available, after the time set forth above. 

6.7Integration of Work 

6.7.1 Contractor shall do all cutting, fitting, patching, and preparation of Work as 

required to make its several parts come together properly, to fit it to receive or be received by work 

of other contractors, and to coordinate tolerances to various pieces of work, showing upon, or 

reasonably implied by, the Drawings and Specifications for the completed structure, and shall 

conform them as County and/or Architect may direct. 

6.7.2 All cost caused by defective or ill-timed Work shall be borne by Contractor, 

inclusive of repair work. 

6.7.3 Contractor shall not endanger any work performed by it or anyone else by 

cutting, excavating, or otherwise altering work and shall not cut or alter work of any other contractor 

except with consent of County. 

6.8Obtaining of Permits and Licenses 

Contractor shall secure and pay for all permits, licenses, and certificates necessary for prosecution of 

Work before the date of the commencement of the Work or before the permits, licenses, and 

certificates are legally required to continue the Work without interruption.  The Contractor shall 

obtain and pay, only when legally required, for all licenses, permits, inspections, and inspection 

certificates required to be obtained from or issued by any authority having jurisdiction over any part 

of the Work included in the Contract.  All final permits, licenses, and certificates shall be delivered to 

County before demand is made for final payment. 



 

 

6.9Work to Comply With Applicable Laws and Regulations 

6.9.1 Contractor shall give all notices and comply with the following specific laws, 

ordinances, rules, and regulations and all other applicable laws, ordinances, rules, and regulations 

bearing on conduct of Work as indicated and specified, including but not limited to the appropriate 

statutes and administrative code sections.  If Contractor observes that Drawings and Specifications 

are at variance therewith, or should Contractor become aware of the development of conditions not 

covered by Contract Documents that will result in finished Work being at variance therewith, 

Contractor shall promptly notify County in writing, including by e-mail, and any changes deemed 

necessary by County shall be made as provided in Contract for changes in Work.  

6.9.1.1 National Electrical Safety Code, U. S. Department of Commerce 

6.9.1.2 National Board of Fire Underwriters’ Regulations 

6.9.1.3 Uniform Building Code, latest addition, and the California Code of 

Regulations, title 24, including amendments 

6.9.1.4 Manual of Accident Prevention in Construction, latest edition, 

published by A.G.C. of America 

6.9.1.5 Industrial Accident Commission’s Safety Orders, State of California 

6.9.1.6 Regulations of the State Fire Marshall (title 19, California Code of 

Regulations) and Pertinent Local Fire Safety Codes 

6.9.1.7 Americans with Disabilities Act 

6.9.1.8 Government Code of the State of California 

6.9.1.9 Labor Code of the State of California, division 2, part 7, Public 

Works and Public Agencies 

6.9.1.10 Public Contract Code of the State of California 

6.9.1.11 California Art Preservation Act 

6.9.1.12 U. S. Copyright Act 

6.9.1.13 U. S. Visual Artists Rights Act 

6.9.2 Contractor shall comply with all applicable mitigation measures, if any, 

adopted by any public agency with respect to this Project pursuant to the California Environmental 

Quality Act (Public Resources Code section 21000 et. Seq.) 

6.9.3 If Contractor performs any Work that it knew, or through exercise of 

reasonable care should have known, to be contrary to any applicable laws, ordinance, rules, or 

regulations, Contractor shall bear all costs arising therefrom. 

6.9.4 Where Specifications or Drawings state that materials, processes, or 

procedures must be approved by the State Fire Marshall, or other body or agency, Contractor shall be 

responsible for satisfying requirements of such bodies or agencies.  

6.10 Safety/Protection of Persons and Property 

6.10.1 The Contractor will be solely and completely responsible for conditions of the 

Work Site, including safety of all persons and property during performance of the Work.  This 

requirement will apply continuously and not be limited to normal working hours. 



 

 

6.10.2 The wearing of hard hats will be mandatory at all times for all personnel on 

Site.  Contractor shall supply sufficient hard hats to properly equip all employees and visitors. 

6.10.3 Any construction review of the Contractor’s performance is not intended to 

include review of the adequacy of the Contractor’s safety measures in, on, or near the Work Site. 

6.10.4 Implementation and maintenance of safety programs shall be the sole 

responsibility of the Contractor. 

6.10.5 The Contractor shall furnish to the County a copy of the Contractor's safety 

plan within the time frame indicated in the Contract Documents and specifically adapted for the 

Project. 

6.10.6 Contractor shall be responsible for all damages to persons or property that 

occur as a result of its fault or negligence in connection with the prosecution of this Contract and 

shall take all necessary measures and be responsible for the proper care and completion and final 

acceptance by County.  All Work shall be solely at Contractor’s risk with the exception of damage to 

the Work caused by “acts of God” as defined in Public Contract Code section 7105. 

6.10.7 Contractor shall take, and require Subcontractors to take, all necessary 

precautions for safety of workers on the Project and shall comply with all applicable federal, state, 

local, and other safety laws, standards, orders, rules, regulations, and building codes to prevent 

accidents or injury to persons on, about, or adjacent to premises where Work is being performed and 

to provide a safe and healthful place of employment.  Contractor shall furnish, erect, and properly 

maintain at all times, all necessary safety devices, safeguards, construction canopies, signs, nets, 

barriers, lights, and watchmen for protection of workers and the public and shall post danger signs 

warning against hazards created by such features in the course of construction. 

6.10.8 Hazards Control – Contractor shall store volatile wastes in covered metal 

containers and remove them from the Site daily.  Contractor shall prevent accumulation of wastes 

that create hazardous conditions.  Contractor shall provide adequate ventilation during use of volatile 

or noxious substances. 

6.10.9 Contractor shall designate a responsible member of its organization on the 

Project, whose duty shall be to post information regarding protection and obligations of workers and 

other notices required under occupational safety and health laws, to comply with reporting and other 

occupational safety requirements, and to protect the life, safety, and health of workers.  Name and 

position of person so designated shall be reported to County by Contractor. 

6.10.10 Contractor shall correct any violations of safety laws, rules, orders, standards, 

or regulations.  Upon the issuance of a citation or notice of violation by the Division of Occupational 

Safety and Health, Contractor shall correct such violation promptly. 

6.10.11 Contractor shall comply with any County storm water requirements that are 

approved by the County and applicable to the Project, at no additional cost to the County. 

6.10.12 In an emergency affecting safety of life or of work or of adjoining property, 

Contractor, without special instruction or authorization, shall act, at its discretion, to prevent such 

threatened loss or injury.  Any compensation claimed by Contractor on account of emergency work 

shall be determined by agreement. 

6.10.13 All connections to public utilities and/or existing on-site services shall be 

made and maintained in such a manner as to not interfere with the continuing use of same by the 

County during the entire progress of the Work.   



 

 

6.10.14 Contractor shall provide such heat, covering, and enclosures as are necessary 

to protect all Work, materials, equipment, appliances, and tools against damage by weather 

conditions, such as extreme heat, cold, rain, snow, dry winds, flooding, or dampness. 

6.10.15 The Contractor shall protect and preserve the Work from all damage or 

accident, providing any temporary roofs, window and door coverings, boxing, or other construction.  

The Contractor shall be responsible for existing structures, walks, roads, trees, landscaping, and/or 

improvements in working areas; and shall provide adequate protection therefor.  If temporary 

removal is necessary of any of the above items, or damage occurs due to the Work, the Contractor 

shall replace same at his expense with same kind, quality, and size of Work or item damaged.  This 

shall include any adjoining property of the County and others. 

6.10.16 Contractor shall take adequate precautions to protect existing roads, 

sidewalks, curbs, pavements, utilities, adjoining property, and structures (including, without 

limitation, protection from settlement or loss of lateral support), and to avoid damage thereto, and 

repair any damage thereto caused by construction operations. 

6.10.17 Contractor shall confine apparatus, the storage of materials, and the 

operations of workers to limits indicated by law, ordinances, permits, or directions of Architect, and 

shall not interfere with the Work or unreasonably encumber Premises or overload any structure with 

materials.  Contractor shall enforce all instructions of County and Architect regarding signs, 

advertising, fires, and smoking, and require that all workers comply with all regulations while on 

Project Site. 

6.10.18 Contractor, Contractor’s employees, Subcontractors, Subcontractors’ 

employees, or any person associated with the Work shall conduct themselves in a manner appropriate 

for a public site.  No verbal or physical contact with the public, neighbors, or tenants, or profanity, or 

inappropriate attire or behavior will be permitted.  County may require Contractor to permanently 

remove non-complying persons from Project Site. 

6.10.19 Contractor shall take care to prevent disturbing or covering any survey 

markers, monuments, or other devices marking property boundaries or corners.  If such markers are 

disturbed, Contractor shall have a civil engineer, registered as a professional engineer in California, 

replace them at no cost to County. 

6.10.20 In the event that the Contractor enters into any agreement with owners of any 

adjacent property to enter upon the adjacent property for the purpose of performing the Work, 

Contractor shall fully indemnify, defend, and hold harmless each person, entity, firm, or agency that 

owns or has any interest in adjacent property.  The form and content of the agreement of 

indemnification shall be approved by the County prior to the commencement of any Work on or 

about the adjacent property.  The Contractor shall also indemnify the County as provided in the 

indemnification provision herein.  These provisions shall be in addition to any other requirements of 

the owners of the adjacent property. 

6.11 Working Evenings and Weekends 

Contractor may be required to work evenings and/or weekends at no additional cost to the County.  

Contractor shall give the County seventy-two (72) hours notice prior to performing any evening 

and/or weekend work.  Contractor shall perform all evening and/or weekend work only upon 

County’s approval and in compliance with all applicable rules, regulations, laws, and local 

ordinances including, without limitation, all noise and light limitations.  Contractor shall reimburse 

the County for any expenses necessitated by the Contractor’s evening and/or weekend work. 



 

 

6.12 Badge Policy For Contractors 

All Contractors doing work for Alameda County will provide their workers with identification 

badges.  These badges will be worn by all members of the Contractor's staff who are working in a 

County facility. 

6.12.1 Badges must be filled out in full and contain the following information: 

6.12.1.1 Name of Contractor and Contractor’s Company logo, if any 

6.12.1.2 Name and front facial photograph of Employee 

6.12.1.3 Contractor's address and phone number 

6.12.1.4 Name and phone number of Project Manager (County) 

6.12.2 Badges are to be worn when the Contractor or his/her employees are on site 

and must be visible at all times.  Contractors must inform their employees that they are required to 

allow County employees to review the information on the badges upon request 

6.12.3 Failure to display identification badges as required by this policy may result 

in the assessment of fines against the Contractor. 

6.13 County Drug Policy - Drug Free Work Place 

6.13.1 Contractor, Contractor's employees, and Contractor's Subcontractors and their 

employee's shall comply with the County's policy of maintaining a drug-free work place.  Neither 

Contractor/Subcontractor nor Contractor's/Subcontractor's employees shall unlawfully manufacture, 

distribute, dispense, possess or use controlled substances, as defined in 21 U.S. Code Section 812, 

including marijuana, heroin, cocaine and amphetamines, at any County facility or work site.  If 

Contractor or any employee of contractor is convicted or pleads nolo contendere to a criminal drug 

statute violation occurring at a County facility or work site, the Contractor within five (5) calendar 

days thereafter shall notify the head of the County department/agency for which the contract services 

are performed.  Violation of this provision shall constitute a material breach of this contract. 

6.14 Cleaning Up 

6.14.1 The Contractor shall provide all services, labor, materials, and equipment 

necessary for protecting the Work, all Project occupants, furnishings, equipment, and building 

structure from damage until its completion and final acceptance by County.  Dust barriers shall be 

provided to isolate dust and dirt from construction operations.  At completion of the Work and 

portions thereof, Contractor shall clean to the original state any areas beyond the Work area that 

become dust laden as a result of the Work.  The Contractor must erect the necessary warning signs 

and barricades to ensure the safety of all Project occupants.  The Contractor at all times must 

maintain good housekeeping practices to reduce the risk of fire damage and must make a fire 

extinguisher, fire blanket, and/or fire watch, as applicable, available at each location where cutting, 

braising, soldering, and/or welding is being performed and locations where there is an increased risk 

of fire. 

6.14.2 Contractor at all times shall keep Premises free from debris such as waste, 

rubbish, and excess materials and equipment caused by the Work.  Contractor shall not leave debris 

under, in, or about the Premises, but shall promptly remove same from the Premises on a daily basis.  

If Contractor fails to clean up, County may do so and the cost thereof shall be charged to Contractor.  

If Contract is for work on an existing facility, Contractor shall also perform specific clean-up on or 



 

 

about the Premises upon request by the County as it deems necessary for the continuing use of the 

facility.  Contractor shall comply with all related provisions of the Specifications. 

6.14.3 If the Construction Manager, Architect, or County observes the accumulation 

of trash and debris, the County will give the Contractor a 24-hour written notice to mitigate the 

condition. 

6.14.4 Should the Contractor fail to perform the required clean-up, or should the 

clean-up be deemed unsatisfactory by the County, the County will then perform the clean-up.  All 

cost associated with the clean-up work (including all travel, payroll burden, and costs for 

supervision) will be deducted from the Contract Price, or County may withhold those amounts from 

payment(s) to Contractor. 

7. SUBCONTRACTORS 

7.1Contractor Shall Provide Subcontractor Information  

Contractor shall provide the County with information for all Subcontracts as indicated in the 

Contractor’s Submittals and Schedules Section herein. 

7.2No Contractual Relationship Between County and Subcontractors 

No contractual relationship exists between the County and any Subcontractor, supplier, or sub-

subcontractor supplier, or sub-subcontractor by reason of this Contract. 

7.3Contractor Binds Every Subcontractor by Terms of Contract 

Contractor agrees to bind every Subcontractor by terms of Contract as far as those terms are 

applicable to Subcontractor’s work   If Contractor shall subcontract any part of this Contract, 

Contractor shall be as fully responsible to County for acts and omissions of any Subcontractor and of 

persons either directly or indirectly employed by any Subcontractor, as it is for acts and omissions of 

persons directly employed by Contractor.  The divisions or sections of the Specifications are not 

intended to control the Contractor in dividing the Work among Subcontractors or limit the work 

performed by any trade. 

7.4No Waiver of Obligations 

County's consent to, or approval of, or failure to object to, any Subcontractor under this Contract 

shall not in any way relieve Contractor of any obligations under this Contract and no such consent 

shall be deemed to waive any provisions of this Contract. 

7.5Contractor to Familiarize Itself with Laws 

Contractor is directed to familiarize itself with sections 4100 through 4114 of the Public Contract 

Code of the State of California, as regards subletting and subcontracting, and to comply with all 

applicable requirements therein.  In addition, Contractor is directed to familiarize itself with sections 

1720 through 1861 of the Labor Code of the State of California, as regards the payment of prevailing 

wages and related issues, and to comply with all applicable requirements therein all including, 

without limitation, section 1775 and the Contractor’s and Subcontractors’ obligations and liability for 

violations of prevailing wage law and other applicable laws. 



 

 

7.6Subcontractor Substitutions 

No Contractor whose Bid is accepted shall, without consent of the awarding authority and in full 

compliance with section 4100, et seq, of the Public Contract Code, including, without limitation, 

sections 4107, 4107.5, and 4109 of the Public Contract Code, either: 

7.6.1 Substitute any person as a Subcontractor in place of the Subcontractor 

designated in the original Bid; or 

7.6.2 Permit any Subcontract to be assigned or transferred, or allow any portion of 

the Work to be performed by anyone other than the original Subcontractor listed in the Bid; or 

7.6.3 Sublet or subcontract any portion of the Work in excess of one-half of one 

percent (1/2 of 1%) of the Contractor’s total bid as to which his original bid did not designate a 

Subcontractor. 

7.7Subcontractor Coordination 

The Contractor shall be responsible for the coordination of the trades, Subcontractors, sub-

subcontractors, and material or equipment suppliers working on the Project. 

7.8Subcontractor Relations 

Contractor is solely responsible for settling any differences between the Contractor and its 

Subcontractor(s) or between Subcontractors. 

7.9Assignment or Termination 

Contractor must include in all of its subcontracts the assignment provisions as indicated in the 

Termination section of these General Conditions. 

8. OTHER CONTRACTS/CONTRACTORS 

8.1County Right to Perform  

County reserves the right to let other contracts, and/or to perform work with its own forces, in 

connection with the Project.  Contractor shall afford other County and other contractors’ reasonable 

opportunity for introduction and storage of their materials and execution of their work and shall 

properly coordinate and connect Contractor’s Work with the work of County and other contractors. 

8.2Protection of Work  

In addition to Contractor’s obligation to protect its own Work, Contractor shall protect the work of 

County and any other contractor that Contractor encounters while working on the Project. 

8.3Coordination with Other Work 

If any part of Contractor’s Work depends for proper execution or results upon work of County or any 

other contractor, the Contractor shall inspect and promptly report to the County in writing, including 

by e-mail, before proceeding with its Work any defects in County’s or any other contractor’s work 

that render Contractor’s Work unsuitable for proper execution and results.  Contractor shall be held 

accountable for damages to County for County’s or any other contractor’s work that Contractor 

failed to inspect or should have inspected.  Contractor’s failure to inspect and report shall constitute 

Contractor’s acceptance of all County’s or other contractor’s work as fit and proper for reception of 

Contractor’s Work, except as to defects that may develop in County’s or other contractor’s work 

after execution of Contractor’s Work. 



 

 

8.4Measurement of Work Performed 

To ensure proper execution of its subsequent work, Contractor shall measure and inspect work 

already in place and shall at once report to the County in writing, including by e-mail, any 

discrepancy between that executed work and the Contract Documents. 

8.5Knowledge of Other Work  

Contractor shall ascertain to its own satisfaction the scope of the Project and nature of any County-

performed work or other contracts that have been or may be awarded by County in prosecution of the 

Project to the end that Contractor may perform this Contract in light of the other contracts, if any. 

8.6No Exclusive Occupancy of Site  

Nothing herein contained shall be interpreted as granting to Contractor exclusive occupancy of the 

Site, the Premises, or of the Project.  Contractor shall not cause any unnecessary hindrance or delay 

to the use and/or operation(s) of the Premises and/or to County or any other contractor working on 

the Project.  If simultaneous execution of any contract or operation is likely to cause interference 

with performance of Contractor’s Contract, Contractor shall coordinate with those contractor(s), 

person(s), and/or entity(s) and shall notify the County of the resolution. 

9. DRAWINGS AND SPECIFICATIONS 

9.1List of all Drawings  

A complete list of all Drawings that form a part of the Contract is to be found as an index on the 

Drawings themselves, and/or may be provided to the Contractor and/or in the Table of Contents. 

 

9.2Technical and Trade Words 

Materials or Work described in words that so applied have a well known technical or trade meaning 

shall be deemed to refer to recognized standards, unless noted otherwise. 

9.3Trade Name or Trade Term   

It is not the intention of this Contract to go into detailed descriptions of any materials and/or methods 

commonly known to the trade under “trade name” or “trade term.”  The mere mention or notation of 

“trade name” or “trade term” shall be considered a sufficient notice to Contractor that it will be 

required to complete the work so named, complete, finished, and operable, with all its appurtenances, 

according to the best practices of the trade. 

9.4 The Naming of any Material and/or Equipment Shall Mean Furnishing  

The naming of any material and/or equipment shall mean furnishing and installing of same, including 

all incidental and accessory items thereto and/or labor therefore, as per best practices of the trade(s) 

involved, unless specifically noted otherwise. 

9.5Contract Documents are Complementary  

Contract Documents are complementary, and what is called for by one shall be binding as if called 

for by all.  As such, Drawings and Specifications are intended to be fully cooperative and to agree.  

However, if Contractor observes that Drawings and Specifications are in conflict, Contractor shall 



 

 

promptly notify County and Architect in writing, including by e-mail, and any necessary changes 

shall be made as provided in the Contract Documents. 

9.6Drawings and Specifications are Intended to Comply With All Laws  

Drawings and Specifications are intended to comply with all laws ordinances, rules, and regulations 

of constituted authorities having jurisdiction, and where referred to in the Contract Documents, the 

laws, ordinances, rules, and regulations shall be considered as a part of the Contract within the limits 

specified.  Contractor shall bear all expense of correcting work done contrary to said laws, 

ordinances, rules, and regulations. 

9.7Plans, Drawings, Designs, Specifications are County Property 

All copies of Plans, Drawings, Designs, Specifications and copies of other incidental architectural 

and engineering work, or copies of other Contract Documents furnished by County, are the property 

of County.  They are not to be used by Contractor in other work and, with the exception of signed 

sets of Contract Documents, are to be returned to County on request at completion of Work, or may 

be used by County as it may require without any additional costs to County.  Neither the Contractor 

nor any Subcontractor, or material or equipment supplier shall own or claim a copyright in the 

Drawings, Specifications, and other documents prepared by the Architect.  County hereby grants the 

Contractor, Subcontractors, sub-subcontractors, and material or equipment suppliers a limited license 

to use applicable portions of the Drawings prepared for the Project in the execution of their Work 

under the Contract Documents.  

9.8Order of Precedence  

In the case of discrepancy or ambiguity in the Contract Documents the order of precedence in the 

Agreement shall prevail. 

9.9Resolution of Discrepancy or Ambiguity 

However, in the case of discrepancy or ambiguity solely between and among the Drawings and 

Specifications, the discrepancy or ambiguity shall be resolved in favor of the interpretation that will 

provide County with the functionally complete and operable Project described in the Drawings and 

Specifications. 

9.10 County Clarification 

In case of ambiguity, conflict, or lack of information, County will furnish clarifications with 

reasonable promptness.  Should any clarification, in the opinion of Contractor, cause an increase in 

the Contract Price, Contractor may request a change in the Contract Price and/or Contract.  Within 

seven (7) days after receipt of the interpretation or request, Contractor to submit to the Construction 

Manager a detailed description of the contract requirements that were exceeded and the resulting 

change in cost. 



 

 

10. CONTRACTOR’S SUBMITTALS AND SCHEDULES 

Refer to Section 01 33 00 “Submittal Requirements.”  Contractor’s submittals shall comply with the 

provisions and requirements of the Specifications. 

10.1 Schedule of Work, Schedule of Submittals, and Schedule of Values 

Within TEN (10) calendar days after the date of the Notice to Proceed (unless otherwise specified in 

the Specifications), the Contractor shall prepare and submit to the County for review, in a form 

supported by sufficient data to substantiate its accuracy as the County may require: 

10.1.1 Preliminary Schedule   

A preliminary schedule of construction indicating the starting and completion dates of the various 

stages of the Work, including any information and following any form as may be specified in the 

Specifications.  Once approved by County, this shall become the Construction Schedule.  This 

schedule shall include and identify all tasks that are on the Project’s critical path with a specific 

determination of the start and completion of each critical path task as well as all contract milestones 

and each milestone’s completion date(s) as may be required by the County. 

10.1.2 Preliminary Schedule of Values  

A preliminary schedule of values for all of the Work, which must include quantities and prices of 

items aggregating the Contract Price and must subdivide the Work into component parts in sufficient 

detail to serve as the basis for progress payments during construction.  This preliminary schedule of 

values shall include, at a minimum, the following information and the following structure: 

10.1.2.1 Divided into at least the following categories: 

10.1.2.1.1 Overhead and profit;  

10.1.2.1.2 Supervision;  

10.1.2.1.3 General conditions;  

10.1.2.1.4 Layout;  

10.1.2.1.5 Mobilization;  

10.1.2.1.6 Submittals;  

10.1.2.1.7 Bonds and insurance;  

10.1.2.1.8 Close-out documentation;  

10.1.2.1.9 Demolition;  

10.1.2.1.10 Installation;  

10.1.2.1.11 Rough-in;  

10.1.2.1.12 Finishes; 

10.1.2.1.13 Testing;  

10.1.2.1.14 Punchlist and acceptance. 

10.1.2.2 Divided by each of the following areas:  

10.1.2.2.1 Site work; 

10.1.2.2.2 By each building; 



 

 

10.1.2.2.3 By each floor.  

10.1.3 The preliminary schedule of values shall not provide for values any  greater 

than the following percentages of the Contract value: 

10.1.3.1 Mobilization and layout combined to equal not more than 1%; 

10.1.3.2 Submittals, samples and shop drawings combined to equal not more 

than 3%, bonds and insurance combined to equal not more than 2%.  

10.1.3.3 Closeout documentation shall have a value in the preliminary 

schedule of not less than 5%. 

10.1.4 Notwithstanding any provision of the Contract Documents to the contrary, 

payment of the Contractor's overhead, supervision, general conditions costs, and profit, as reflected 

in the Cost Breakdown, shall be paid by the County in equal installments, based on percentage 

complete, with the disbursement of Progress Payments and the Final Payment. 

10.1.5 Contractor shall certify that the preliminary schedule of values as submitted 

to the County is accurate and reflects the costs as developed in preparing Contractor’s bid. The 

preliminary schedule of values shall be subject to the County's review and approval of the form and 

content thereof.  In the event that the County objects to any portion of the preliminary schedule of 

values, the County shall notify the Contractor, in writing, including by e-mail, of the County's 

objection(s) to the preliminary schedule of values.  Within five (5) calendar days of the date of the 

County's written objection(s), Contractor shall submit a revised preliminary schedule of values to the 

County for review and approval. The foregoing procedure for the preparation, review and approval of 

the preliminary schedule of values shall continue until the County has approved the entirety of the 

preliminary schedule of values.  

10.1.6 Once the preliminary schedule of values is approved by the County, this shall 

become the Schedule of Values.  The Schedule of Values shall not be thereafter modified or amended 

by the Contractor without the prior consent and approval of the County, which may be granted or 

withheld in the sole discretion of the County.  

10.1.7 Preliminary Schedule of Submittals   

A preliminary schedule of submittals, including Shop Drawings, Product Data, and Samples 

submittals.  Once approved by County, this shall become the Submittal Schedule.  All submittals 

shall be forwarded to the County by the date indicated on the approved Submittal Schedule, unless an 

earlier date is necessary to maintain the Construction Schedule, in which case those submittals shall 

be forwarded to the County so as not to delay the Construction Schedule. 

10.1.8 Safety Plan   

Contractor’s Safety Plan specifically adapted for the Project.  Contractor's Safety Plan shall comply 

with the following requirements: 

10.1.8.1 All applicable requirements of California Division of Industrial Safety 

(“CalOSHA”) and/or of the United States Occupational Safety and 

Health Administration (“OSHA”). 

10.1.8.2 All provisions regarding Project safety, including all applicable 

provisions in these General Conditions. 

10.1.8.3 Contractor’s Safety Plan shall be in English and in the language(s) of 

the Contractor’s and its Subcontractors’ employees. 



 

 

10.1.9 Complete Subcontractor List 

The name, address, telephone number, facsimile number, California State Contractors License 

number, classification, and monetary value of all Subcontracts for parties furnishing labor, material, 

or equipment for completion of the Project. 

10.1.10 General Requirements 

10.1.10.1 Contractor must provide all schedules both in hard copy and 

electronically, in a format (e.g., Microsoft Project or Primavera) 

approved in advance by the County. 

10.1.10.2 The County will review the schedules submitted and the Contractor 

shall make changes and corrections in the schedules as requested by 

the County and resubmit the schedules until approved by the County.   

10.1.10.3 The County shall have the right at any time to revise the schedule of 

values if, in the County's sole opinion, the schedule of values does not 

accurately reflect the value of the Work performed.   

10.1.10.4 All submittals and schedules must be approved by the County before 

Contractor can rely on them as a basis for payment. 

10.2 Monthly Progress Schedule(s) 

10.2.1 Upon request by the County, Contractor shall provide Monthly Progress 

Schedule(s) to the County.  A Monthly Progress Schedule shall update the approved Construction 

Schedule or the last Monthly Progress Schedule, showing all work completed and to be completed.  

The monthly Progress Schedule shall be sent within the timeframe requested by the County and shall 

be in a format acceptable to the County and contain a written narrative of the progress of work that 

month and any changes, delays, or events that may affect the work.  The process for County approval 

of the Monthly Progress Schedule shall be the same as the process for approval of the Construction 

Schedule. 

10.2.2 Contractor shall also submit Monthly Progress Schedule(s) with all payment 

applications. 

10.3 Material Safety Data Sheets (MSDS) 

Contractor is required to ensure Material Safety Data Sheets are available in a readily accessible 

place at the Work Site for any material requiring a Material Safety Data Sheet per the Federal 

“Hazard Communication” standard, or employees right to know law.  The Contractor is also required 

to ensure proper labeling on substance brought onto the job site and that any person working with the 

material or within the general area of the material is informed of the hazards of the substance and 

follows proper handling and protection procedures.  Two additional copies of the Material Safety 

Data Sheets shall also be submitted directly to the County. 

11. SITE ACCESS, CONDITIONS, AND REQUIREMENTS 

11.1 Site Investigation 

Before bidding on this Work, Contractor shall make a careful investigation of the Site and thoroughly 

familiarize itself with the requirements of the Contract.  By the act of submitting a bid for the Work 

included in this Contract, Contractor shall be deemed to have made a complete study and 

investigation, and to be familiar with and accepted the existing conditions of the Site. 



 

 

11.2 Soils Investigation Report 

11.2.1 When a soils investigation report obtained from test holes at Site is available, 

that report shall be available to the Contractor but shall not be a part of this Contract.  Any 

information obtained from that report or any information given on Drawings as to subsurface soil 

condition or to elevations of existing grades or elevations of underlying rock is approximate only, is 

not guaranteed, does not form a part of this Contract, and Contractor may not rely thereon.  By 

submitting its bid, Contractor acknowledges that it has made visual examination of Site and has made 

whatever tests Contractor deems appropriate to determine underground condition of soil.  

11.2.2 Contractor agrees that no claim against County will be made by Contractor 

for damages and hereby waives any rights to damages if, during progress of Work, Contractor 

encounters subsurface or latent conditions at Site materially differing from those shown on Drawings 

or indicated in Specifications, or for unknown conditions of an unusual nature that differ materially 

from those ordinarily encountered in the work of the character provided for in Plans and 

Specifications, except as indicated in the provisions of these General Conditions regarding trenches, 

trenching, and/or existing utility lines. 

 

11.3 Access to Work 

County and its representatives shall at all times have access to Work wherever it is in preparation or 

progress, including storage and fabrication.  Contractor shall provide safe and proper facilities for 

such access so that County's representatives may perform their functions. 

11.4 Layout and Field Engineering 

11.4.1 All field engineering required for layout of this Work and establishing grades 

for earthwork operations shall be furnished by Contractor at its expense.  This Work shall be done by 

a qualified, California-registered civil engineer approved in writing by County and Architect.  Any 

required “Record” drawings of Site development shall be prepared by the approved civil engineer. 

11.4.2 The Contractor shall be responsible for having ascertained pertinent local 

conditions such as location, accessibility, and general character of the Site and for having satisfied 

itself as to the conditions under which the Work is to be performed.  County shall not be liable for 

any claim for allowances because of Contractor’s error or negligence in acquainting itself with the 

conditions at the Site. 

11.4.3 Contractor shall protect and preserve established benchmarks and monuments 

and shall make no changes in locations without the prior written approval of County.  Contractor 

shall replace any benchmarks or monuments that are lost or destroyed subsequent to proper 

notification of County and with County's approval. 

11.5 Utilities 

Utilities shall be provided as indicated in the Specifications. 

11.6 Sanitary Facilities 

Sanitary facilities shall be provided as indicated in the Specifications. 



 

 

11.7 Surveys 

Contractor shall provide surveys done by a California-licensed civil engineer surveyor to determine 

locations of construction, grading, and site work as required to perform the Work. 

11.8 Regional Notification Center 

The Contractor, except in an emergency, shall contact the appropriate regional notification center at 

least two (2) days prior to commencing any excavation if the excavation will be conducted in an area 

or in a private easement that is known, or reasonably should be known, to contain subsurface 

installations other than the underground facilities owned or operated by the County, and obtain an 

inquiry identification number from that notification center.  No excavation shall be commenced 

and/or carried out by the Contractor unless an inquiry identification number has been assigned to the 

Contractor or any Subcontractor and the Contractor has given the County the identification number.  

Any damages arising from Contractor's failure to make appropriate notification shall be at the sole 

risk and expense of the Contractor.  Any delays caused by failure to make appropriate notification 

shall be at the sole risk of the Contractor and shall not be considered for an extension of the Contract 

time. 

11.9 Existing Utility Lines 

11.9.1 Pursuant to Government Code section 4215, County assumes the 

responsibility for removal, relocation, and protection of main or trunk utility lines and facilities 

located on the construction Site at the time of commencement of construction under this Contract 

with respect to any such utility facilities that are not identified in the Plans and Specifications.  

Contractor shall not be assessed for liquidated damages for delay in completion of the Project caused 

by failure of County or the owner of a utility to provide for removal or relocation of such utility 

facilities. 

11.9.2 Locations of existing utilities provided by County shall not be considered 

exact, but approximate within reasonable margin and shall not relieve Contractor of responsibilities 

to exercise reasonable care nor costs of repair due to Contractor’s failure to do so.  County shall 

compensate Contractor for the costs of locating, repairing damage not due to the failure of Contractor 

to exercise reasonable care, and removing or relocating such utility facilities not indicated in the 

Plans and Specifications with reasonable accuracy, and for equipment necessarily idle during such 

work. 

11.9.3 No provision herein shall be construed to preclude assessment against 

Contractor for any other delays in completion of the Work.  Nothing in this Article shall be deemed 

to require County to indicate the presence of existing service laterals, appurtenances, or other utility 

lines, within the exception of main or trunk utility lines.  Whenever the presence of these utilities on 

the Site of the construction Project can be inferred from the presence of other visible facilities, such 

as buildings, meter junction boxes, on or adjacent to the Site of the construction. 

11.9.4 If Contractor, while performing Work under this Contract, discovers utility 

facilities not identified by County in Contract Plans and Specifications, Contractor shall immediately 

notify the County and the utility in writing.  The cost of repair for damage to above-mentioned 

visible facilities without prior written notification to the County shall be borne by the Contractor. 

11.10 Notification 

Contractor understands, acknowledges and agrees that the purpose for prompt notification to the 

County pursuant to these provisions is to allow the County to investigate the condition(s) so that the 



 

 

County shall have the opportunity to decide how the County desires to proceed as a result of the 

condition(s).  Accordingly, failure of Contractor to promptly notify the County in writing, including 

by e-mail, pursuant to these provisions, shall constitute Contractor's waiver of any claim for damages 

or delay incurred as a result of the condition(s). 

11.11 Hazardous Materials 

Contractor shall comply with all provisions and requirements of the Contract Documents related to 

hazardous materials including, without limitation, Hazardous Materials Procedures and 

Requirements. 

11.12 No Signs 

Neither the Contractor nor any other person or entity shall display any signs not required by law or 

the Contract Documents at the Site, fences trailers, offices, or elsewhere on the Site without specific 

prior written approval of the County. 

12. TRENCHES 

12.1 Trenches Greater Than Five Feet 

Pursuant to Labor Code section 6705, if the Contract Price exceeds $25,000 and involves the 

excavation of any trench or trenches five (5) feet or more in depth, the Contractor shall, in advance of 

excavation, promptly submit to the County and/or a registered civil or structural engineer employed 

by the County or Architect, a detailed plan showing the design of shoring for protection from the 

hazard of caving ground during the excavation of such trench or trenches. 

12.2 Excavation Safety 

If such plan varies from the Shoring System Standards established by the Construction Safety Orders, 

the plan shall be prepared by a registered civil or structural engineer, but in no case shall such plan be 

less effective than that required by the Construction Safety Orders.  No excavation of such trench or 

trenches shall be commenced until said plan has been accepted by the County or by the person to 

whom authority to accept has been delegated by the County. 

12.3 No Tort Liability of County 

Pursuant to Labor Code section 6705, nothing in this Article shall impose tort liability upon the 

County or any of its employees. 

12.4 No Excavation Without Permits 

The Contractor shall not commence any excavation Work until it has secured all necessary permits 

including the required CalOSHA excavation/shoring permit.  Any permits shall be prominently 

displayed on the Site prior to the commencement of any excavation. 



 

 

12.5 Discovery of Hazardous Waste and/or Unusual Conditions 

12.5.1 Pursuant to Public Contract Code section 7104, if the Work involves digging 

trenches or other excavations that extend deeper than four feet below the Surface, the Contractor 

shall promptly, and before the following conditions are disturbed, notify the County, in writing, 

including by e-mail, of any: 

12.5.1.1 Material that the Contractor believes may be material that is 

hazardous waste, as defined in section 25117 of the Health and Safety 

Code, that is required to be removed to a Class I, Class II, or Class III 

disposal site in accordance with provisions of existing law. 

12.5.1.2 Subsurface or latent physical conditions at the Site differing from 

those indicated. 

12.5.1.3 Unknown physical conditions at the Site of any unusual nature, 

different materially from those ordinarily encountered and generally 

recognized as inherent in work of the character provided for in the 

Contract. 

12.5.2 The County shall promptly investigate the conditions, and if it finds that the 

conditions do materially so differ, or do involve hazardous waste, and cause a decrease or increase in 

the Contractor’s cost of, or the time required for, performance of any part of the Work, shall issue a 

Change Order under the procedures described herein. 

12.5.3 In the event that a dispute arises between County and the Contractor whether 

the conditions materially differ, or involve hazardous waste, or cause a decrease or increase in the 

Contractor’s cost of, or time required for, performance of any part of the Work, the Contractor shall 

not be excused from any scheduled completion date provided for by the Contract, but shall proceed 

with all work to be performed under the Contract.  The Contractor shall retain any and all rights 

provided either by Contract or by law that pertain to the resolution of disputes and protests. 

13. INSURANCE AND BONDS 

13.1 Insurance 

All insurance required of Contractor and/or its Subcontractor(s) shall be in amounts set forth in the 

Special Conditions, and include the provisions as set forth herein. 

13.1.1 Commercial General Liability and Automobile Liability Insurance 

13.1.1.1 Contractor shall procure and maintain, during the life of this Contract, 

Commercial General Liability Insurance and Automobile Liability 

Insurance that shall protect Contractor, County, Construction 

Manager(s), and Architect(s) from all claims for bodily injury, 

property damage, personal injury, death, advertising injury, and 

medical payments arising from operations under this Contract.  

Contractor shall ensure that Products Liability and Completed 

Operations coverage and Fire Damage Liability is included within the 

above policies and at the required limits, or Contractor shall procure 

and maintain these coverages separately. 

13.1.1.2 Subcontractor:  Contractor shall require its Subcontractors, if any, to 

procure and maintain similar Commercial General Liability Insurance 



 

 

and Automobile Liability Insurance with minimum limits equal to the 

amount required of the Contractor. 

13.1.2 Excess Liability Insurance 

13.1.2.1 Contractor shall procure and maintain, during the life of this Contract, 

Excess Liability Insurance that shall protect Contractor, County, 

Construction Manager(s), and Architect(s) in amounts and including 

the provisions as set forth in the Special Conditions, and that complies 

with all requirements for Commercial General Liability and 

Automobile Liability and Employers’ Liability Insurance. 

13.1.2.2 Subcontractor:  Contractor shall require its Subcontractor(s), if any, to 

procure and maintain similar Excess Liability Insurance with 

minimum limits equal to the amount required of the Contractor. 

13.1.3 Workers’ Compensation and Employers’ Liability Insurance 

13.1.3.1 In accordance with provisions of section 3700 of the California Labor 

Code, the Contractor and every Subcontractor shall be required to 

secure the payment of compensation to its employees. 

13.1.3.2 Contractor shall procure and maintain, during the life of this Contract, 

Workers’ Compensation Insurance and Employers’ Liability 

Insurance for all of its employees engaged in work under this 

Contract, on/or at the Site of the Project.  This coverage shall cover, at 

a minimum, medical and surgical treatment, disability benefits, 

rehabilitation therapy, and survivors' death benefits.  Contractor shall 

require its Subcontractor(s), if any, to procure and maintain Workers’ 

Compensation Insurance and Employers’ Liability Insurance for all 

employees of Subcontractor(s).  Any class of employee or employees 

not covered by a Subcontractor’s insurance shall be covered by 

Contractor’s insurance.  If any class of employee or employees 

engaged in Work under this Contract, on or at the Site of the Project, 

is not protected under the Workers’ Compensation Statute, Contractor 

shall provide, or shall cause a Subcontractor to provide, adequate 

insurance coverage for the protection of any employee(s) not 

otherwise protected before any of those employee(s) commence work. 

13.1.4 Builder's Risk Insurance: Builder's Risk "All Risk" Insurance. 

Contractor shall procure and maintain, during the life of this Contract, Builder’s Risk (Course of 

Construction), or similar first party property coverage acceptable to the County, issued on a 

replacement cost value basis.  The cost shall be consistent with the total replacement cost of all 

insurable Work of the Project included within the Contract Documents.  Coverage is to insure against 

all risks of accidental physical loss and shall include without limitation the perils of vandalism and/or 

malicious mischief (both without any limitation regarding vacancy or occupancy), sprinkler leakage, 

civil authority, sonic disturbance, earthquake, flood, collapse, wind, fire, war, terrorism, lightning, 

smoke, and rioting.  Coverage shall include debris removal, demolition, increased costs due to 

enforcement of all applicable ordinances and/or laws in the repair and replacement of damaged and 

undamaged portions of the property, and reasonable costs for the Architect’s and engineering 

services and expenses required as a result of any insured loss upon the Work and Project, including 

completed Work and Work in progress, to the full insurable value thereof. 



 

 

13.1.5 Proof of Carriage of Insurance and Other Requirements: Endorsements 

and Certificates. 

13.1.5.1 Contractor shall not commence Work nor shall it allow any 

Subcontractor to commence Work under this Contract, until 

Contractor and its Subcontractor(s) have procured all required 

insurance and Contractor has delivered in duplicate to the County 

complete endorsements (or entire insurance policies) and certificates 

indicating the required coverages have been obtained , and the County 

has approved these documents. 

13.1.5.2 Endorsements, certificates and insurance policies shall include the 

following: 

13.1.5.2.1 A clause stating: 

“This policy shall not be amended, canceled or modified and the 

coverage amounts shall not be reduced until notice has been mailed to 

County, Architect, and Construction Manager stating date of 

amendment, modification, cancellation or reduction.  Date of 

amendment, modification, cancellation or reduction may not be less 

than thirty (30) days after date of mailing notice.” 

13.1.5.2.2 Language stating in particular those insured, extent of 

insurance, location and operation to which insurance applies, 

expiration date, to whom cancellation and reduction notice will be 

sent, and length of notice period. 

13.1.5.3 All endorsements, certificates and insurance policies shall state that 

County, its Supervisors, employees and agents, Construction 

Manager(s), and Architect(s) are named additional insureds under all 

policies except Workers’ Compensation Insurance and Employers’ 

Liability Insurance.  Contractor’s and Subcontractors’ insurance 

policy(s) shall be primary and non-contribution to any insurance or 

self-insurance maintained by County, its Supervisors, employees 

and/or agents, Construction Manager(s), and/or Architect(s).  All 

endorsements shall waive any right to subrogation against any of the 

named additional insureds. 

13.1.5.4 All policies shall be written on an occurrence form. 

 

13.2 Contract Security - Bonds 

13.2.1 Contractor shall furnish two surety bonds issued by a California admitted 

surety insurer as follows: 

13.2.1.1 Performance Bond:  A bond in an amount at least equal to one 

hundred percent (100%) of Contract Price as security for faithful 

performance of this Contract. 

13.2.1.2 Payment Bond:  A bond in an amount at least equal to one hundred 

percent (100%) of the Contract Price as security for payment of 



 

 

persons performing labor and/or furnishing materials in connection 

with this Contract. 

13.2.2 Cost of bonds shall be included in the Bid and Contract Price. 

13.2.3 All bonds related to this Project shall be in the forms set forth in these 

Contract Documents and shall comply with all requirements of the Contract Documents, including, 

without limitation, the bond forms. 

14. WARRANTY/GUARANTEE/INDEMNITY 

14.1 Warranty/Guarantee 

14.1.1 The Contractor shall obtain and preserve for the benefit of the County, 

manufacturer’s warranties on materials, fixtures, and equipment incorporated into the Work. 

14.1.2 In addition to guarantees required elsewhere, Contractor shall, and hereby 

does guarantee and warrant all Work furnished on the job against all defects for a period of TWO (2) 

years after the later of the following dates: 

14.1.2.1 The date of completion as defined in Public Contract Code section 

7107, subdivision (c),  

14.1.2.2 The commissioning date for the Project, if any. 

14.1.3 At the County’s sole option, Contractor shall repair or replace any and all of 

that Work, together with any other Work that may be displaced in so doing, that may prove defective 

in workmanship and/or materials within the warranty period specified in Section 00 65 36 Warranty 

Form, from date of completion as defined above without expense whatsoever to County.  In the event 

of failure of Contractor and/or Surety to commence and pursue with diligence said replacements or 

repairs within ten (10) days after being notified in writing, including by e-mail, Contractor and 

Surety hereby acknowledge and agree that County is authorized to proceed to have defects repaired 

and made good at expense of Contractor and/or Surety who hereby agree to pay costs and charges 

therefore immediately on demand.  Said notice period shall be forty-eight (48) hours for components 

essential to operation of the facility, including without limitation fire alarms, water, heat, security 

systems, and electrical systems. 

14.1.4 If, in the opinion of County, defective work creates a dangerous condition or 

requires immediate correction or attention to prevent further loss to County or to prevent interruption 

of operations of County, County will attempt to give the notice required above.  If Contractor or 

Surety cannot be contacted or does not comply with County's request for correction within a 

reasonable time as determined by County, County may, notwithstanding the above provision, 

proceed to make any and all corrections and/or provide attentions the County believes are necessary.  

The costs of correction or attention shall be charged against Contractor and Surety of the guarantees 

provided in this Article or elsewhere in this Contract. 

14.1.5 The above provisions do not in any way limit the guarantees on any items for 

which a longer guarantee is specified or on any items for which a manufacturer gives a guarantee for 

a longer period.  Contractor shall furnish to County all appropriate guarantee or warranty certificates 

as indicated in the Specifications or upon request by County. 

14.1.6 Nothing herein shall limit any other rights or remedies available to County. 

14.2 Indemnity 



 

 

14.2.1 To the furthest extent permitted by California law, the Contractor shall 

indemnify, defend with legal counsel reasonably acceptable to the County, keep and hold harmless 

the County and its consultants, the Architect and its consultants, the Construction Manager and its 

consultants, separate contractors, and their respective board members, officers, representatives, 

contractors, agents, and employees, in both individual and official capacities (“Indemnitees”), against 

all suits, claims, liabilities, damages, losses, and expenses caused by, arising out of, resulting from, or 

incidental to, the performance of the Work under this Contract by the Contractor or its 

Subcontractors to the full extent allowed by the laws of the State of California, and not to any extent 

that would render these provisions void or unenforceable, including, without limitation, any such 

suit, claim, damage, loss, or expense attributable to, without limitation, bodily injury, sickness, 

disease, death, alleged patent violation or copyright infringement, or to injury to or destruction of 

tangible property (including damage to the Work itself) including the loss of use resulting therefrom, 

except to the extent caused by the sole negligence, active negligence or willful misconduct of the 

Indemnitees.  This agreement and obligation of the Contractor shall not be construed to negate, 

abridge, or otherwise reduce any right or obligation of indemnity that would otherwise exist as to any 

party or person described herein.  This indemnification, defense, and hold harmless obligation 

includes any failure or alleged failure by Contractor to comply with any provision of law or the 

Contract Documents, including, without limitation, any stop notice actions, or liens by the California 

Department of Labor Standards Enforcement. 

14.2.2 The Contractor shall give prompt notice to the County in the event of any 

injury (including death), loss, or damage included herein.  Without limitation of the provisions 

herein, if the Contractor’s agreement to indemnify, defend, and hold harmless the Indemnitees as 

provided herein against liability for damage arising out of bodily injury to persons or damage to 

property caused by or resulting from the negligence of any of the Indemnitees shall to any extent be 

or be determined to be void or unenforceable, it is the intention of the parties that these 

circumstances shall not otherwise affect the validity or enforceability of the Contractor’s agreement 

to indemnify, defend, and hold harmless the rest of the Indemnitees, as provided herein, and in the 

case of any such suits, claims, damages, losses, or expenses caused in part by the default, negligence, 

or act or omission of the Contractor, any Subcontractor, anyone directly or indirectly employed by 

any of them or anyone for whose acts any of them may be liable, and in part by any of the 

Indemnitees, the Contractor shall be and remain fully liable on its agreements and obligations herein 

to the full extent permitted by law. 

14.2.3 In any and all claims against any of the Indemnitees by any employee of the 

Contractor, any Subcontractor, anyone directly or indirectly employed by any of them or anyone for 

whose acts any of them may be liable, the Contractor’s indemnification obligation herein shall not be 

limited in any way by any limitation on the amount or type of damages, compensation, or benefits 

payable by or for the Contractor or any Subcontractor under workers’ compensation acts, disability 

benefit acts, or other employee benefit acts. 

15. TIME  

15.1 Notice to Proceed 

15.1.1 County may issue a Notice to Proceed within three (3) months from the date 

of the Notice of Award.  Once Contractor has received the Notice to Proceed, Contractor shall 

complete the Work within the period of time indicated in the Contract Documents. 

15.1.2 In the event that the County desires to postpone issuing the Notice to Proceed 

beyond this 3-month period, it is expressly understood that with reasonable notice to the Contractor, 

the County may postpone issuing the Notice to Proceed.  It is further expressly understood by 



 

 

Contractor that Contractor shall not be entitled to any claim of additional compensation as a result of 

the postponement of the issuance of the Notice to Proceed. 

15.1.3 If the Contractor believes that a postponement of issuance of the Notice to 

Proceed will cause a hardship to Contractor, Contractor may terminate the Contract.  Contractor’s 

termination due to a postponement shall be by written notice to County within ten (10) days after 

receipt by Contractor of County's notice of postponement.  It is further understood by Contractor that 

in the event that Contractor terminates the Contract as a result of postponement by the County, the 

County shall only be obligated to pay Contractor for the Work that Contractor had performed at the 

time of notification of postponement.  Should Contractor terminate the Contract as a result of a notice 

of postponement, County shall have the authority to award the Contract to the next lowest responsive 

responsible bidder. 

15.2 Computation of Time / Adverse Weather 

15.2.1 The Contractor will only be allowed a time extension for Adverse Weather 

conditions if requested by Contractor and only if all of the following conditions are met: 

15.2.1.1 The weather conditions constitute Adverse Weather, as defined herein 

and further specified in the Special Conditions; 

15.2.1.2 Contractor can verify that the Adverse Weather caused delays in 

excess of seventy-five percent (75%) for at least  five hours, of the 

normal labor and equipment force toward completion of the day’s 

current controlling item(s) on the latest accepted schedule;  

15.2.1.3 The Contractor’s crew is dismissed as a result of the Adverse 

Weather; and 

15.2.1.4 The number of days of delay for the month exceeds those indicated in 

the Special Conditions. 

15.2.2 A day-for-day extension will only be allowed for those days in excess of 

those indicated in the Special Conditions.  Weather delay time extensions to the contract period will 

be noncompensible. 

15.2.3 The Contractor shall work seven (7) days per week, if necessary, irrespective 

of inclement weather, to maintain access and the Construction Schedule, and to protect the Work 

under construction from the effects of Adverse Weather, all at no further cost to the County. 

15.2.4 The Contract Time has been determined with consideration given to the 

average climate weather conditions prevailing in the County in which the Project is located.   

15.3 Hours of Work 

15.3.1 Sufficient Forces 

Contractor and Subcontractors shall continuously furnish sufficient forces to ensure the prosecution 

of the Work in accordance with the Construction Schedule. 

15.3.2 Performance During Working Hours 

Work shall be performed during regular working hours as permitted by the appropriate governmental 

agency except that in the event of an emergency, or when required to complete the Work in 

accordance with job progress, Work may be performed outside of regular working hours with the 

advance written consent of the County and approval of any required governmental agencies. 



 

 

 

 

   

15.4 Progress and Completion 

15.4.1 Time of the Essence 

Time limits stated in the Contract Documents are of the essence to the Contract.  By executing the 

Agreement, the Contractor confirms that the Contract Time is a reasonable period for performing the 

Work. 

15.4.2 No Commencement Without Insurance 

The Contractor shall not commence operations on the Project or elsewhere prior to the effective date 

of insurance and bonds.  The date of commencement of the Work shall not be changed by the 

effective date of such insurance.  If Contractor commences Work without insurance and bonds, all 

Work is performed at Contractor’s peril and shall not be compensable until and unless Contractor 

secures bonds and insurance pursuant to the terms of the Contract Documents and subject to County 

claim for damages. 

15.5 Expeditious Completion 

The Contractor shall proceed expeditiously with adequate forces and shall achieve Completion 

within the Contract Time. 

16. EXTENSIONS OF TIME – LIQUIDATED DAMAGES 

16.1 Liquidated Damages 

Contractor and County hereby agree that the exact amount of damages for failure to complete the 

Work within the time specified is extremely difficult or impossible to determine.  If the Work is not 

completed within the time specified in the Contract Documents, it is understood that the County will 

suffer damage.  It being impractical and unfeasible to determine the amount of actual damage, it is 

agreed the Contractor shall pay to County as fixed and liquidated damages, and not as a penalty, the 

amount set forth in the Agreement for each calendar day of delay in completion.  Contractor and its 

Surety shall be liable for the amount thereof pursuant to Government Code section 53069.85. 



 

 

16.2 Excusable Delay 

16.2.1 Contractor shall not be charged for liquidated damages because of any delays 

in completion of Work which are not the fault of Contractor or its Subcontractors, including acts of 

God as defined in Public Contract Code section 7105, acts of enemy, epidemics, and quarantine 

restrictions.  Contractor shall, within five (5) calendar days of beginning of any delay, notify County 

in writing of causes of delay including documentation and facts explaining the delay.  County shall 

review the facts and extent of any delay and shall grant extension(s) of time for completing Work 

when, in its judgment, the findings of fact justify an extension.  Extension(s) of time shall apply only 

to that portion of Work affected by delay, and shall not apply to other portions of Work not so 

affected.  An extension of time may only be granted if Contractor has timely submitted the 

Construction Schedule as required herein. 

16.2.2 Contractor shall notify the County pursuant to the claims provisions in these 

General Conditions of any anticipated delay and its cause.  Following submission of a claim, the 

County may determine whether the delay is to be considered avoidable or unavoidable, how long it 

continues, and to what extent the prosecution and completion of the Work might be delayed thereby. 

16.2.3 In the event the Contractor requests an extension of Contract Time for 

unavoidable delay, such request shall be submitted in accordance with the provisions in the Contract 

Documents governing changes in Work.  When requesting time, requests must be submitted with full 

justification and documentation.  If the Contractor fails to submit justification, it waives its right to a 

time extension at a later date.  Such justification must be based on the official Construction Schedule 

as updated at the time of occurrence of the delay or execution of Work related to any changes to the 

Scope of Work.  Any claim for delay must include the following information as support, without 

limitation: 

16.2.3.1 The duration of the activity relating to the changes in the Work and 

the resources (manpower, equipment, material, etc.) required to 

perform the activities within the stated duration. 

16.2.3.2 Specific logical ties to the Contract Schedule for the proposed 

changes and/or delay showing the activity/activities in the 

Construction Schedule that are affected by the change and/or delay. 

16.2.3.3 A recovery schedule must be submitted. 

16.3 No Additional Compensation for Delays Within Contractor’s Control 

16.3.1 Contractor is aware that governmental agencies, including, without limitation, 

the Department of General Services, gas companies, electrical utility companies, water companies, 

and other agencies may have to approve Contractor-prepared drawings or approve a proposed 

installation.  Accordingly, Contractor shall include in its bid, time for possible review of its drawings 

and for reasonable delays and damages that may be caused by such agencies.  Thus, Contractor is not 

entitled to make a claim for damages or delays arising from the review of Contractor’s drawings. 

16.3.2 Contractor shall only be entitled to compensation for delay when all of the 

following conditions are met: 

16.3.2.1 The County is responsible for the delay; 

16.3.2.2 The delay is unreasonable under the circumstances involved; 

16.3.2.3 The delay was not within the contemplation of County and 

Contractor; and 



 

 

16.3.2.4 Contractor complies with the claims procedure of the Contract 

Documents. 

16.4 Float or Slack in the Schedule 

Float or slack is the amount of time between the early start date and the late start date, or the early 

finish date and the late finish date, of any of the activities in the schedule.  Float or slack is not for 

the exclusive use of or benefit of either the County or the Contractor, but its use shall be determined 

solely by the County. 

17. CHANGES IN THE WORK 

17.1 No Changes Without Authorization 

17.1.1 There shall be no change whatsoever in the Drawings, Specifications, or in 

the Work without an executed Change Order or a written Construction Change Directive authorized 

by the County as herein provided.  County shall not be liable for the cost of any extra work or any 

substitutions, changes, additions, omissions, or deviations from the Drawings and Specifications 

unless the County's governing board has authorized the same and the cost thereof has been approved 

in writing by Change Order or Construction Change Directive.  No extension of time for 

performance of the Work shall be allowed hereunder unless claim for such extension is made at the 

time changes in the Work are ordered, and such time duly adjusted in writing in the Change Order or 

Construction Change Directive.  The provisions of the Contract Documents shall apply to all such 

changes, additions, and omissions with the same effect as if originally embodied in the Drawings and 

Specifications. 

17.1.2 Contractor shall perform immediately all work that has been authorized by a 

fully executed Change Order or Construction Change Directive.  Contractor shall be fully responsible 

for any and all delays and/or expenses caused by Contractor's failure to expeditiously perform this 

Work. 

17.1.3 Should any Change Order result in an increase in the Contract Price, the cost 

of that Change Order shall be agreed to, in writing, in advance by Contractor and County and be 

subject to the monetary limitations set forth in Public Contract Code section 20137.  In the event that 

Contractor proceeds with any change in Work without a Change Order executed by the County or 

Construction Change Directive, Contractor waives any claim of additional compensation or time for 

that additional work. 

17.1.4 Contractor understands, acknowledges, and agrees that the reason for County 

authorization is so that County may have an opportunity to analyze the Work and decide whether the 

County shall proceed with the Change Order or alter the Project so that a change in Work becomes 

unnecessary. 

17.2 Architect Authority to Order Minor Changes 

The Architect will have authority to order minor changes in the Work not involving any adjustment 

in the Contract Price, or an extension of the Contract Time, or a change that is inconsistent with the 

intent of the Contract Documents.  These changes shall be effected by written Change Order, 

Construction Change Directive, or by Architect’s response(s) to RFI(s). 



 

 

17.3 Change Orders 

17.3.1 A Change Order is a written instrument prepared and issued by the County 

and/or the Architect and signed by the County (as authorized by the County's Board of Supervisors), 

the Contractor, and the Architect, stating their agreement regarding all of the following: 

17.3.1.1 A description of a change in the Work; 

17.3.1.2 The amount of the adjustment in the Contract Price, if any; and 

17.3.1.3 The extent of the adjustment in the Contract Time, if any. 

17.4 Construction Change Directives 

17.4.1 A Construction Change Directive is a written order prepared and issued by 

the County, the Construction Manager, and/or the Architect and signed by the County and the 

Architect, directing a change in the Work.  The County may as provided by law, by Construction 

Change Directive and without invalidating the Contract, order changes in the Work consisting of 

additions, deletions, or other revisions.  Any dispute as to the sum of the Construction Change 

Directive or timing of payment shall be resolved pursuant to the Payment and Claims and Disputes 

provisions herein. 

17.4.2 The County may issue a Construction Change Directive in the absence of 

agreement on the terms of a Change Order. 

17.5 Force Account Directives 

17.5.1 When work, for which a definite price has not been agreed upon in advance, 

is to be paid for on a force account basis, all direct costs necessarily incurred and paid by the 

Contractor for labor, material, and equipment used in the performance of that Work, shall be subject 

to the approval of the County and compensation will be determined as set forth herein. 

17.5.2 The County will issue a Force Account Directive to proceed with the Work 

on a force account basis, and a not-to-exceed budget will be established by the County. 

17.5.3 All requirements regarding direct cost for labor, labor burden, material, 

equipment, and markups on direct costs for overhead and profit described in this section shall apply 

to Force Account Directives.  However, the County will only pay for actual costs verified in the field 

by the County or its authorized representative(s) on a daily basis.  

17.5.4 The Contractor shall be responsible for all cost related to the administration 

of Force Account Directive.  The markup for overheard and profit for Contractor modifications shall 

be full compensation to the Contractor to administer Force Account Directive.  

17.5.5 The Contractor shall notify the County or its authorized representative(s) at 

least twenty-four (24) hours prior to proceeding with any of the force account work.  Furthermore, 

the Contractor shall notify the County when it has consumed eighty percent (80%) of the budget, and 

shall not exceed the budget unless specifically authorized in writing by the County.  The Contractor 

will not be compensated for force account work in the event that the Contractor fails to timely notify 

the County regarding the commencement of force account work, or exceeding the force account 

budget. 

17.5.6 The Contractor shall diligently proceed with the work, and on a daily basis, 

submit a daily force account report on a form supplied by the County no later than 5:00 p.m. each 

day.  The report shall contain a detailed itemization of the daily labor, material, and equipment used 

on the force account work only.  The names of the individuals performing the force account work 



 

 

shall be included on the daily force account reports.  The type and model of equipment shall be 

identified and listed.  The County will review the information contained in the reports, and sign the 

reports no later than the next work day, and return a copy of the report to the Contractor for their 

records.  The County will not sign, nor will the Contractor receive compensation for work the County 

cannot verify.  The Contractor will provide a weekly force account summary indicating the status of 

each Force Account Directive in terms of percent complete of the not-to-exceed budget and the 

estimated percent complete of the work. 

17.5.7 In the event the Contractor and the County reach a written agreement on a set 

cost for the work while the work is proceeding based on a Force Account Directive, the Contractor’s 

signed daily force account reports shall be discontinued and all previously signed reports shall be 

invalid. 

17.6 Price Request 

17.6.1 Definition of Price Request 

A Price Request (“PR”) is a written request prepared by the Architect requesting the Contractor to 

submit to the County and the Architect an estimate of the effect of a proposed change in the Work on 

the Contract Price and the Contract Time. 

17.6.2 Scope of Price Request 

A Price Request shall contain adequate information, including any necessary Drawings and 

Specifications, to enable Contractor to provide the cost breakdowns required herein.  The Contractor 

shall not be entitled to any additional compensation for preparing a response to a Price Request, 

whether ultimately accepted or not. 

17.7 Proposed Change Order 

17.7.1 Definition of Proposed Change Order 

A Proposed Change Order (“PCO”) is a written request prepared by the Contractor requesting that 

the County and the Architect issue a Change Order based upon a proposed change to the Work. 

17.7.2 Changes in Contract Price 

A PCO shall include breakdowns pursuant to the revisions herein to validate any change in Contract 

Price. 

17.7.3 Changes in Time 

A PCO shall also include any changes in time required to complete the Project.  Any additional time 

requested shall not be the number of days to make the proposed change, but must be based upon the 

impact to the Construction Schedule as defined in the Contract Documents.  If Contractor fails to 

request a time extension in a PCO, then the Contractor is thereafter precluded from requesting time 

and/or claiming a delay. 

17.7.4 Unknown and/or Unforeseen Conditions 

If Contractor submits a PCO requesting an increase in Contract Price and/or Contract Time that is 

based at least partially on Contractor’s assertion that Contractor has encountered unknown and/or 

unforeseen condition(s) on the Project, then Contractor shall base the PCO on provable information 

that, beyond a reasonable doubt and to the County’s satisfaction, demonstrates that the unknown 



 

 

and/or unforeseen condition(s) were actually unknown and/or unforeseen and that the condition(s) 

were reasonably unknown and/or unforeseen.  If not, the County shall deny the PCO and the 

Contractor shall complete the Project without any increase in Contract Price and/or Contract Time 

based on that PCO.  

 

17.8 Format for Proposed Change 

17.8.1 The following format shall be used as applicable by the County and the 

Contractor (e.g. Change Orders, PCO’s) to communicate proposed additions and deductions to the 

Contract, supported by attached documentation.  In no case shall the Contractor’s total mark-up 

exceed 26.5%. 

 

 

 SUBCONTRACTOR PERFORMED WORK ADD DEDUCT 

(a) Material (attach itemized quantity and unit cost plus 

sales tax) 

  

(b) Add Labor (attach itemized hours and rates, fully 

encumbered) 

  

(c) Add Equipment (attach suppliers’ invoice)   

(d) Subtotal   

(e) Add Subcontractor’s overhead and profit, not to 

exceed ten percent (10%) of item (d) 

  

(f) Subtotal   

(g) Add Contractor’s overhead and profit, not to exceed 

ten percent (10%) of Item (f) 

  

(h) Subtotal   

(i) Add Bond and Insurance, not to exceed one percent 

(1%) of Item (h) 

  

(j) TOTAL   

(k) Time ______ Days 

    

 CONTRACTOR PERFORMED WORK ADD DEDUCT 



 

 

(a) Material (attach itemized quantity and unit cost plus 

sales tax) 

  

(b) Add Labor (attach itemized hours and rates, fully 

encumbered) 

  

(c) Add Equipment (attach suppliers’ invoice)   

(d) Subtotal   

(e) Add Contractor’s overhead and profit, not to exceed 

ten percent (10%) of item (d) 

  

(f) Subtotal   

(g) Add Bond and Insurance, not to exceed one percent 

(1%) of Item (f) 

  

(h) TOTAL   

(i) Time ______ Days 

  



 

 

17.9 Change Order Certification 

17.9.1 All Change Orders and PCOs must include the following certification by the 

Contractor: 

17.9.1.1 The undersigned Contractor approves the foregoing as to the changes, 

if any, and the Contract Price specified for each item and as to the 

extension of time allowed, if any, for completion of the entire Work 

as stated herein, and agrees to furnish all labor, materials, and service, 

and perform all work necessary to complete any additional work 

specified for the consideration stated herein.  Submission of sums 

which have no basis in fact or which Contractor knows are false are at 

the sole risk of Contractor and may be a violation of the False Claims 

Act set forth under Government Code section 12650 et seq.  It is 

understood that the changes herein to the Contract shall only be 

effective when approved by the Board of Supervisors. 

17.9.1.2 It is expressly understood that the value of the extra Work or changes 

expressly includes any and all of the Contractor’s costs and expenses, 

both direct and indirect, resulting from additional time required on the 

Project or resulting from delay to the Project.  Any costs, expenses, 

damages, or time extensions not included are deemed waived. 

17.10 Determination of Change Order Cost 

The amount of the increase or decrease in the Contract Price from a Change Order, if any, shall be 

determined in one or more of the following ways as applicable to a specific situation and at the 

County's discretion: 

17.10.1 County acceptance of a PCO; 

17.10.2 By unit prices contained in Contractor’s original bid; 

17.10.3 By agreement between County and Contractor. 

17.11 Allowable Costs 

Allowable costs for any change order shall be limited to the following: 

17.11.1 Costs of labor, including social security, Medicare and unemployment 

insurance, fringe benefits required, workers’ compensation insurance. 

17.11.2 Costs of first line supervision labor, including labor burden as described in 

paragraph 1.  “First Line Supervision” shall mean a working foreman or lead craft worker other than 

the project superintendent; 

17.11.3 Actual costs of the project superintendent associated with any period of 

compensable delay caused by issuance of the change order.  In the absence of a compensable delay, 

all of the project superintendent’s time is considered to have been paid for as part of the overhead; 

17.11.4 Actual costs of materials, including sales tax and delivery; 

17.11.5 Rental costs of machinery and equipment, exclusive of small tools, whether 

rented from the Contractor or others.  For Contractor and Subcontractor-owned equipment, payment 

will be made at rental rates listed for equipment in California Department of Transportation official 

equipment rental rate schedule.  For rental equipment, payment will be made based on actual rental 

invoices.  Rental rates paid shall be deemed to cover cost of fuel, oil, lubrication, supplies, small 



 

 

tools, necessary attachments, repairs and maintenance of any kind, depreciation, storage, insurance 

and all incidentals; 

17.11.6 Overhead and Profit as specified below.  “Overhead” shall include the 

following: 

17.11.6.1 Preparation of all paperwork related to changes in the Work, including 

field review, estimating and cost breakdown; coordination and 

supervision, both office and field, including the project superintendent; 

vehicles including has and maintenance; small tools, incidentals and 

consumables; engineering, detailing, and revisions to shop drawings and 

as-built drawings; general office expense; extended and unabsorbed home 

office overhead; warranty, all taxes; and all other expenses not 

specifically described in items 17.11.1 through 17.11.5. 

17.11.6.2 The actual costs of insurance premiums required by this contract and 

associated with the change order work will be reimbursed by the County  

17.11.7 Upon receipt of a PCO/Change Directive, the Contractor shall promptly 

proceed with the change in the Work involved and advise the Construction Manager within seven (7) 

calendar days of the Contractor’s agreement or disagreement with the method, if any, provided in the 

PCO/Change Directive for determining the proposed adjustment in the Contract Sum or Contract 

Time. 

17.11.8 Failure to respond to and return a PCO/Change Directive to the County 

within (7) days indicates the Contractor’s agreement therewith, including adjustment in Contract 

Sum and Contract Time or the method for determining them.  Such agreement shall be effective 

immediately and shall be recorded as a Change Order. 

17.12 Deductive Change Orders 

All deductive Change Order(s) must be prepared pursuant to the provisions herein.  If Contractor 

offers a proposed amount for a deductive Change Order(s), Contractor shall include a minimum of 

five percent (5%) total profit and overhead to be deducted with the amount of the work of the Change 

Order(s).  If Subcontractor work is involved, Subcontractors shall also include a minimum of five 

percent (5%) profit and overhead to be deducted with the amount of its deducted work.  Any 

deviation from this provision shall not be allowed. 

17.13 Discounts, Rebates, and Refunds 

For purposes of determining the cost, if any, of any change, addition, or omission to the Work 

hereunder, all trade discounts, rebates, refunds, and all returns from the sale of surplus materials and 

equipment shall accrue and be credited to the Contractor, and the Contractor shall make provisions so 

that such discounts, rebates, refunds, and returns may be secured, and the amount thereof shall be 

allowed as a reduction of the Contractor’s cost in determining the actual cost of construction for 

purposes of any change, addition, or omission in the Work as provided herein. 

17.14 Accounting Records 

With respect to portions of the Work performed by Change Orders and Construction Change 

Directives, the Contractor shall keep and maintain cost-accounting records satisfactory to the County, 

which shall be available to the County on the same terms as any other books and records the 

Contractor is required to maintain under the Contract Documents. 



 

 

17.15 Notice Required 

If the Contractor desires to make a claim for an increase in the Contract Price, or any extension in the 

Contract Time for completion, it shall notify the County pursuant to the provisions herein.  No claim 

shall be considered unless made in accordance with this subparagraph.  Contractor shall proceed to 

execute the Work even though the adjustment may not have been agreed upon.  Any change in the 

Contract Price or extension of the Contract Time resulting from such claim shall be authorized by a 

Change Order. 

17.16 Applicability to Subcontractors 

Any requirements under this Article shall be equally applicable to Change Orders or Construction 

Change Directives issued to Subcontractors by the Contractor to the extent as required by the 

Contract Documents. 

17.17 Alteration to Change Order Language 

Contractor shall not alter Change Orders or reserve time in Change Orders.  Contractor shall execute 

finalized Change Orders and proceed under the provisions herein with proper notice. 

17.18 Failure of Contractor to Execute Change Order  

Contractor shall be in default of the Contract if Contractor fails to execute a Change Order when the 

Contractor agrees with the addition and/or deletion of the Work in that Change Order. 

18. REQUEST FOR INFORMATION 

18.1 The Contractor shall coordinate the Work so that dimensions are verified and 

clarifications that may affect the work are identified to allow for resolution without delaying the 

Work.  The Contractor is responsible to submit a Request for Information as soon as the issue 

requiring clarification is identified.  The Contractor shall be responsible for any delay in the 

construction progress due to any untimely submission of a Request for Information for A/E’s review. 

Non-receipt of a Request for Information, or proceeding with Work pertaining to the Request for 

Information shall be construed as relieving the County of any Claim for added cost or extension of 

time. 

18.2 Reference Contract Documents 

Any Request for Information shall reference all applicable Contract Document(s), including 

Specification section(s), detail(s), page number(s), drawing number(s), and sheet number(s), etc.  The 

Contractor shall make suggestions and interpretations of the issue raised by each Request for 

Information.  A Request for Information cannot modify the Contract Price, Contract Time, or the 

Contract Documents. 

18.3 Contractor Responsible For Costs 

Contractor shall be responsible for any costs incurred for professional services which County may 

deduct from any amounts owing to the Contractor, if a Request for Information requests an 

interpretation or decision of a matter where the information sought is equally available to the party 

making the request.  County, at its sole discretion, shall deduct from and/or invoice Contractor for all 

the professional services arising herein. 



 

 

19. PAYMENTS 

19.1 Contract Price  

The Contract Price is stated in the Agreement and, including authorized adjustments, is the total 

amount payable by the County to the Contractor for performance of the Work under the Contract 

Documents. 



 

 

19.2 Applications for Progress Payments 

19.2.1 Procedures for Applications for Progress Payments 

19.2.1.1 Not before the fifth (5th) day of each calendar month during the 

progress of the Work, Contractor shall submit to the County and the 

Architect an itemized Application for Payment for operations 

completed in accordance with the Schedule of Values.  Such 

application shall be notarized, if required, and supported by the 

following or each portion thereof unless waived by the County in 

writing:  

19.2.1.1.1 The amount paid to the date of the Application to the 

Contractor, to all its Subcontractors, and all others furnishing labor, 

material, or equipment for its Contract; 

19.2.1.1.2 The amount being requested under the Application for 

Payment by the Contractor on its own behalf and separately stating 

the amount requested on behalf of each of the Subcontractors and all 

others furnishing labor, material, and equipment under the Contract; 

19.2.1.1.3 The balance that will be due to each of such entities after 

said payment is made; 

19.2.1.1.4 A certification that the Record Drawings and annotated 

Specifications are current; 

19.2.1.1.5 Itemized breakdown of work done for the purpose of 

requesting partial payment; 

19.2.1.1.6 An updated and acceptable construction schedule in 

conformance with Section 10.1 above; 

19.2.1.1.7 The additions to and subtractions from the Contract 

Price and Contract Time; 

19.2.1.1.8 A total of the retentions held; 

19.2.1.1.9 Material invoices, evidence of equipment purchases, 

rentals, and other support and details of cost as the County may 

require from time to time; 

19.2.1.1.10 The percentage of completion of the Contractor’s Work 

by line item; 

19.2.1.1.11 Schedule of Values updated from the preceding 

Application for Payment;  

19.2.1.1.12 A duly completed and executed conditional waiver and 

release upon progress payment compliant with Civil Code section 

3262 from the Contractor and each subcontractor of any tier and 

supplier to be paid from the current progress payment;  

19.2.1.1.13 A duly completed and executed unconditional waiver 

and release upon progress payment compliant with Civil Code section 

3262 from the Contractor and each subcontractor of any tier and 

supplier that was paid from the previous progress payment; and 



 

 

19.2.1.1.14 A certification by the Contractor of the following: 

The Contractor warrants title to all Work performed as of the 

date of this payment application.  The Contractor further 

warrants that all Work performed as of the date of this 

payment application is free and clear of liens, claims, security 

interests, or encumbrances in favor of the Contractor, 

Subcontractors, material and equipment suppliers, workers, or 

other persons or entities making a claim by reason of having 

provided labor, materials, and equipment relating to the Work, 

except those of which the County has been informed. 

19.2.2 The Contractor shall be subject to the False Claims Act set forth under 

Government Code section 12650 et seq., for information provided with any Application for Progress 

Payment. 

19.2.3 Prerequisites for Progress Payments 

19.2.3.1 First Payment Request:  The following items, if applicable, must be 

completed before the County will accept and/or process the 

Contractor's first payment request: 

19.2.3.1.1 Installation of the Project sign; 

19.2.3.1.2 Installation of field office; 

19.2.3.1.3 Installation of temporary facilities and fencing; 

19.2.3.1.4 Schedule of Values; 

19.2.3.1.5 Contractor’s Construction Schedule in conformance 

with Section 10.1.1.1 above; 

19.2.3.1.6 Schedule of unit prices, if applicable; 

19.2.3.1.7 Submittal Schedule; 

19.2.3.1.8 Receipt by Architect of all submittals due as of the date 

of the payment application; 

19.2.3.1.9 Copies of necessary permits; 

19.2.3.1.10 Copies of authorizations and licenses from governing 

authorities; 

19.2.3.1.11 Initial progress report; 

19.2.3.1.12 Surveyor qualifications; 

19.2.3.1.13 Written acceptance of County's survey of rough grading, 

if applicable; 

19.2.3.1.14 List of all Subcontractors, with names, license numbers, 

telephone numbers, and Scope of Work; 

19.2.3.1.15 All bonds and insurance endorsements;  



 

 

19.2.3.1.16 Resumes of Contractor’s project manager, and if 

applicable, job site secretary, record documents recorder, and job site 

superintendent; and 

19.2.3.1.17 Safety plan. 

19.2.3.2 Second Payment Request. The County will not process the second 

payment request until and unless all submittals and Shop Drawings 

have been accepted for review by the Architect, and Contractor’s 

Schedule has been accepted as in compliance with Section 10.1.1.1 

above. 

19.2.3.3 No Waiver of Criteria.  Any payments made to Contractor where 

criteria set forth herein have not been met shall not constitute a waiver 

of said criteria by County.  Instead, such payment shall be construed 

as a good faith effort by County to resolve differences so Contractor 

may pay its Subcontractors and suppliers.  Contractor agrees that 

failure to submit such items may constitute a breach of contract by 

Contractor and may subject Contractor to termination.  

19.3 Progress Payments 

19.3.1 County’s Approval of Application for Payment 

19.3.1.1 Upon receipt of a Application for Payment, the County shall act in 

accordance with both of the following: 

19.3.1.1.1 Each Application for Payment shall be reviewed by the 

County as soon as practicable after receipt for the purpose of 

determining that the Application for Payment is a proper Application 

for Payment. 

19.3.1.1.2 Any Application for Payment determined not to be a 

proper Application for Payment suitable for payment shall be returned 

to the Contractor as soon as practicable, but not later than seven (7) 

calendar days, after receipt.  An Application for Payment returned 

pursuant to this paragraph shall be accompanied by a document 

setting forth in writing, including by e-mail, the reasons why the 

Application for Payment is not proper.  The number of days available 

to the County to make a payment without incurring interest pursuant 

to this section shall be reduced by the number of days by which the 

County exceeds this seven-day return requirement. 

19.3.1.1.3 An Application for Payment shall be considered 

properly executed if funds are available for payment of the 

Application for Payment, and payment is not delayed due to an audit 

inquiry by the financial officer of the County. 

19.3.1.2 The County’s review of the Contractor’s Application for Payment 

will be based on the County’s and the Architect’s observations at the 

Site and the data comprising the Application for Payment that the 

Work has progressed to the point indicated and that, to the best of the 

County’s and the Architect’s knowledge, information, and belief, the 



 

 

quality of the Work is in accordance with the Contract Documents.  

The foregoing representations are subject to: 

19.3.1.2.1 Observation of the Work for general conformance with 

the Contract Documents, 

19.3.1.2.2 Results of subsequent tests and inspections, 

19.3.1.2.3 Minor deviations from the Contract Documents 

correctable prior to completion, and 

19.3.1.2.4 Specific qualifications expressed by the Architect. 

19.3.1.3 County’s approval of the certified Application for Payment shall be 

based on Contractor complying with all requirements for a fully 

complete and valid certified Application for Payment. 

19.3.2 Payments to Contractor 

19.3.2.1 Within thirty (30) days after approval of the Application for Payment, 

Contractor shall be paid a sum equal to ninety percent (90%) of the 

value of the Work performed (as verified by Architect and certified 

by Contractor) up to the last day of the previous month, less the 

aggregate of previous payments and amount to be withheld.  The 

value of the Work completed shall be Contractor’s best estimate.  No 

inaccuracy or error in said estimate shall operate to release the 

Contractor, or any Surety upon any bond, from damages arising from 

such Work, or from the County's right to enforce each and every 

provision of this Contract, and the County shall have the right 

subsequently to correct any error made in any estimate for payment. 

19.3.2.2 The Contractor shall not be entitled to have any payment requests 

processed, or be entitled to have any payment made for Work 

performed, so long as any lawful or proper direction given by the 

County concerning the Work, or any portion thereof, remains 

incomplete. 

19.3.2.3 If the County fails to make any progress payment within thirty (30) 

days after receipt of an undisputed and properly submitted 

Application for Payment from the Contractor, the County shall pay 

interest to the Contractor equivalent to the legal rate set forth in 

subdivision (a) of Section 685.010 of the Code of Civil Procedure. 

19.3.3 No Waiver 

No payment by County hereunder shall be interpreted so as to imply that County has inspected, 

approved, or accepted any part of the Work.  Notwithstanding any payment, the County may enforce 

each and every provision of this Contract.  The County may correct or require correction of any error 

subsequent to any payment. 

19.3.4 Removal of Liens 

19.3.4.1 If a lien or a claim based on a stop notice of any nature should at any 

time be filed against the Work or any County property, by any entity 

that has supplied material or services at the request of the Contractor, 



 

 

Contractor and Contractor’s Surety shall promptly, on demand by 

County and at Contractor’s and Surety’s own expense, take any and 

all action necessary to cause any such lien or a claim based on a stop 

notice to be released or discharged immediately therefrom. 

19.3.4.2 If the Contractor fails to furnish to the County within ten (10) 

calendar days after demand by the County, satisfactory evidence that 

a lien or a claim based on a stop notice has been so released, 

discharged, or secured, the County may discharge such indebtedness 

and deduct the amount required therefor, together with any and all 

losses, costs, damages, and attorney’s fees and expense incurred or 

suffered by County from any sum payable to Contractor under the 

Contract. 

19.4 Decisions to Withhold Payment 

19.4.1 Reasons to Withhold Payment 

The County may withhold payment in whole, or in part, to the extent reasonably necessary to protect 

the County if, in the County's opinion, the representations to the County required herein cannot be 

made.  The County may withhold payment, in whole, or in part, to such extent as may be necessary 

to protect the County from loss because of, but not limited to: 



 

 

19.4.1.1 Defective Work not remedied within the time frames noted in Section 

14 hereof of written notice to Contractor; 

19.4.1.2 Stop Notices or other liens served upon the County as a result of the 

Contract; 

19.4.1.3 Liquidated damages assessed against the Contractor; 

19.4.1.4 The cost of completion of the Contract if there exists reasonable 

doubt that the Work can be completed for the unpaid balance of the 

Contract Price or by the completion date; 

19.4.1.5 Damage to the County or other contractor(s); 

19.4.1.6 Unsatisfactory prosecution of the Work by the Contractor; 

19.4.1.7 Failure to store and properly secure materials; 

19.4.1.8 Failure of the Contractor to submit, on a timely basis, proper, 

sufficient, and acceptable documentation required by the Contract 

Documents, including, without limitation, a Construction Schedule, 

Schedule of Submittals, Schedule of Values, Monthly Progress 

Schedules, Shop Drawings, Product Data and samples, Proposed 

product lists, executed Change Orders, and/or properly completed 

Elation updates; 

19.4.1.9 Failure of the Contractor to maintain Record Drawings; 

19.4.1.10 Erroneous estimates by the Contractor of the value of the Work 

performed, or other false statements in an Application for Payment; 

19.4.1.11 Unauthorized deviations from the Contract Documents; 

19.4.1.12 Failure of the Contractor to prosecute the Work in a timely manner in 

compliance with the Construction Schedule, established progress 

schedules, and/or completion dates; 

19.4.1.13 Failure to properly pay prevailing wages as defined in Labor Code 

section 1720 et seq., and/or failure to comply with any other Labor 

Code requirements,  

19.4.1.14 Failure to properly maintain or clean up the Site; 

19.4.1.15 Payments to indemnify, defend, or hold harmless the County; 

19.4.1.16 Any payments due to the County, including but not limited to 

payments for failed tests, utilities changes, or permits; 

19.4.1.17 Failure to pay Subcontractor(s) or supplier(s) as required by law and 

by the Contract Documents;  

19.4.1.18 Contractor is otherwise in breach, default, or in substantial violation 

of any provision of this Contract. 

19.4.2 Reallocation of Withheld Amounts 

19.4.2.1 County may, in its discretion, apply any withheld amount to pay 

outstanding claims or obligations as defined herein.  In so doing, 

County shall make such payments on behalf of Contractor.  If any 



 

 

payment is so made by County, then that amount shall be considered 

a payment made under Contract by County to Contractor and County 

shall not be liable to Contractor for any payment made in good faith.  

These payments may be made without prior judicial determination of 

claim or obligation.  County will render Contractor an accounting of 

funds disbursed on behalf of Contractor. 

19.4.2.2 If Contractor defaults or neglects to carry out the Work in accordance 

with the Contract Documents or fails to perform any provision 

thereof, County may, after FORTY-EIGHT (48) hours written notice 

to the Contractor and, without prejudice to any other remedy, make 

good such deficiencies.  The County shall adjust the total Contract 

Price by reducing the amount thereof by the cost of making good such 

deficiencies.  If County deems it inexpedient to correct Work that is 

damaged, defective, or not done in accordance with Contract 

provisions, an equitable reduction in the Contract Price (of at least 

one hundred twenty-five percent (125%) of the estimated reasonable 

value of the nonconforming Work) shall be made therefor. 

19.4.3 Payment After Cure 

When Contractor removes the grounds for declining approval, payment shall be made for amounts 

withheld because of them.  No interest shall be paid on any retainage or amounts withheld due to the 

failure of the Contractor to perform in accordance with the terms and conditions of the Contract 

Documents. 

19.5 Subcontractor Payments 

19.5.1 Payments to Subcontractors 

No later than ten (10) days after receipt, or pursuant to Business and Professions Code section 7108.5 

and Public Contract Code section 7107, the Contractor shall pay to each Subcontractor, out of the 

amount paid to the Contractor on account of such Subcontractor’s portion of the Work, the amount to 

which said Subcontractor is entitled.  The Contractor shall, by appropriate agreement with each 

Subcontractor, require each Subcontractor to make payments to its Sub-subcontractors in a similar 

manner. 

19.5.2 No Obligation of County for Subcontractor Payment 

The County shall have no obligation to pay, or to see to the payment of, money to a Subcontractor 

except as may otherwise be required by law. 

19.5.3 Joint Checks 

County shall have the right in its sole discretion, if necessary for the protection of the County, to 

issue joint checks made payable to the Contractor and Subcontractors and material or equipment 

suppliers.  The joint check payees shall be responsible for the allocation and disbursement of funds 

included as part of any such joint payment.  In no event shall any joint check payment be construed 

to create any contract between the County and a Subcontractor of any tier, any obligation from the 

County to such Subcontractor, or rights in such Subcontractor against the County. 



 

 

20. COMPLETION OF THE WORK 

20.1 Completion 

20.1.1 County will accept completion of Contract and have the Notice of 

Completion recorded when the entire Work shall have been completed to the satisfaction of County. 

20.1.2 The Work may only be accepted as complete by action of the County Board 

of Supervisors. 

20.1.3 County, at its sole option, may accept completion of Contract and have the 

Notice of Completion recorded when the entire Work shall have been completed to the satisfaction of 

County, except for minor corrective items, as distinguished from incomplete items.  If Contractor 

fails to complete all minor corrective items within thirty (30) days after the date of the County's 

acceptance of completion, County shall withhold from the final payment one hundred fifty percent 

(150%) of an estimate of the amount sufficient to complete the corrective items, as determined by 

County, until the item(s) are completed. 

20.1.4 At the end of the thirty-five (35) day period, if there are any items remaining 

to be corrected, County may elect to proceed as provided herein related to adjustments to Contract 

Price, and/or County’s right to perform the Work of the Contractor. 

20.2 Close-Out Procedures 

20.2.1 Punch List 

The Contractor shall notify the Architect when Contractor considers the Work complete.  Upon 

notification, Architect will prepare a list of minor items to be completed or corrected (“Punch List”).  

The Contractor and/or its Subcontractors shall proceed promptly to complete and correct items on the 

Punch List.  Failure to include an item on Punch List does not alter the responsibility of the 

Contractor to complete all Work in accordance with the Contract Documents. 

20.2.2 Close-Out Requirements 

20.2.2.1 Utility Connections 

Buildings shall be connected to water, gas, sewer, and electric services, complete and ready for use.  

Service connections shall be made and existing services reconnected. 

20.2.2.2 Record Drawings 

20.2.2.2.1 Contractor shall provide exact “as-built” Record 

Drawings of the Work upon completion of the Project as 

indicated in the Specifications. 

20.2.2.2.2 Contractor is liable and responsible for any and all 

inaccuracies in as-built Record Drawings, even if 

inaccuracies become evident at a future date. 

20.2.2.2.3 Upon completion of the Work and as a condition 

precedent to approval of final payment, Contractor shall 

obtain the Architect’s approval of the corrected prints 

and employ a competent draftsman to transfer the “as-

built” information to the most current version of Autocad 

that is, at that time, currently utilized for plan check 

submission by either the County, the Construction 



 

 

Manager and/or the Architect, and submit electronic 

files.  When completed, Contractor shall deliver 

corrected electronic files acceptable to County with 

Autocad file to the County. 

20.2.2.2.4 Maintenance Manuals:  Contractor shall prepare all 

operation and maintenance manuals and date as 

indicated in the Specifications. 

20.3 Final Inspection 

20.3.1 Contractor shall comply with Punch List procedures as provided herein, and 

maintain the presence of a Project Superintendent and Project Manager until the Punch List is 

complete to ensure proper and timely completion of the Punch List.  Under no circumstances shall 

Contractor demobilize its forces prior to completion of the Punch List.  Upon receipt of Contractor’s 

written notice that all of the Punch List items have been fully completed and the Work is ready for 

final inspection and acceptance, Architect and Construction Manager will inspect the Work and shall 

submit to Contractor and County a final inspection report noting the Work, if any, required in order 

to complete in accordance with the Contract Documents.  Absent unusual circumstances, this report 

shall consist of the Punch List items not yet satisfactorily completed. 

20.3.2 Upon Contractor's completion of all items on the Punch List and any other 

uncompleted portions of the Work, the Contractor shall notify the County and Architect, who shall 

again inspect such Work.  If the Architect finds the Work complete and acceptable under the 

Contract Documents, the Architect will notify Contractor, who shall then jointly submit to the 

Architect and the County its final Application for Payment. 

20.3.3 Final Inspection Requirements 

Before calling for final inspection, Contractor shall determine that the following have been 

performed: 

20.3.3.1 The Work has been completed. 

20.3.3.2 All life-safety items are completed and in working order. 

20.3.3.3 Mechanical and electrical Work are complete and tested, fixtures are 

in place, connected, and ready for tryout. 

20.3.3.4 Electrical circuits scheduled in panels and disconnect switches 

labeled. 

20.3.3.5 Painting and special finishes complete. 

20.3.3.6 Doors complete with hardware, cleaned of protective film, relieved of 

sticking or binding, and in working order. 

20.3.3.7 Tops and bottoms of doors sealed. 

20.3.3.8 Floors waxed and polished as specified. 

20.3.3.9 Broken glass replaced and glass cleaned. 

20.3.3.10 Grounds cleared of Contractor’s equipment, raked clean of debris, 

and trash removed from Site. 

20.3.3.11 Work cleaned, free of stains, scratches, and other foreign matter, of 

damaged and broken material replaced. 



 

 

20.3.3.12 Finished and decorative work shall have marks, dirt, and superfluous 

labels removed. 

20.3.3.13 Final cleanup, as provided herein. 

20.4 Costs of Multiple Inspections 

More than two (2) requests of the County to make a final inspection shall be considered an additional 

service of County, Architect, and/or Construction Manager, and all subsequent costs will be invoiced 

to Contractor and if funds are available, withheld from remaining payments. 

20.5 Partial Occupancy or Use Prior to Completion 

20.5.1 County's Rights 

The County may occupy or use any completed or partially completed portion of the Work at any 

stage.  The County and the Contractor shall agree in writing to the responsibilities assigned to each of 

them for payments, security, maintenance, heat, utilities, damage to the Work, insurance, the period 

for correction of the Work, and the commencement of warranties required by the Contract 

Documents.  Any dispute as to responsibilities shall be resolved pursuant to the Claims and Disputes 

provisions herein, with the added provision that during the dispute process, the County shall have the 

right to occupy or use any portion of the Work that it needs or desires to use. 

20.5.2 Inspection Prior to Occupancy or Use 

Immediately prior to partial occupancy or use, the County, the Contractor, and the Architect shall 

jointly inspect the area to be occupied or portion of the Work to be used in order to determine and 

record the condition of the Work. 

 

20.5.3 No Waiver 

Unless otherwise agreed upon, partial or entire occupancy or use of a portion or portions of the Work 

shall not constitute beneficial occupancy or acceptance of the Work not complying with the 

requirements of the Contract Documents.  

21. FINAL PAYMENT AND RETENTION 

21.1 Final Payment 

Upon receipt and approval of a valid and final Application for Payment, the Architect will issue a 

final Certificate of Payment.  The County shall thereupon jointly inspect the Work and either accept 

the Work as complete or notify the Architect and the Contractor in writing of reasons why the Work 

is not complete.  Upon acceptance of the Work of the Contractor as fully complete (that, absent 

unusual circumstances, will occur when the Punch List items have been satisfactorily completed), the 

County shall record a Notice of Completion with the County Recorder, and the Contractor shall, 

upon receipt of final payment from the County, pay the amount due Subcontractors. 

21.2 Prerequisites for Final Payment  

The following conditions must be fulfilled prior to Final Payment:  

21.2.1 A full and final waiver or release of all Stop Notices in connection with the 

Work shall be submitted by Contractor, including a release of Stop Notice in recordable form, 



 

 

together with (to the extent permitted by law) a copy of the full and final release of all Stop Notice 

rights. 

21.2.1.1 A duly completed and executed conditional waiver and release upon 

final payment compliant with Civil Code section 3262 from the 

Contractor and each subcontractor of any tier and supplier to be paid 

from the current progress payment;  

21.2.1.2 A duly completed and executed unconditional waiver and release 

upon progress payment compliant with Civil Code section 3262 from 

the Contractor and each subcontractor of any tier and supplier that 

was paid from the previous progress payment; and 

21.2.1.3 The Contractor shall have made all corrections to the Work that are 

required to remedy any defects therein, to obtain compliance with the 

Contract Documents or any requirements of applicable codes and 

ordinances, or to fulfill any of the orders or directions of County 

required under the Contract Documents. 

21.2.2 Each Subcontractor shall have delivered to the Contractor all written 

guarantees, warranties, applications, and bonds required by the Contract Documents for its portion of 

the Work. 

21.2.3 Contractor must have completed all requirements set forth under “Close Out 

Procedures,” Including, without limitation, an approved set of complete “as-built” Record Drawings. 

21.2.4 Architect shall have issued its written approval that final payment can be 

made. 

21.2.5 The Contractor shall have delivered to the County all manuals and materials 

required by the Contract Documents. 

21.2.6 The Contractor shall have completed final clean up as provided herein. 

21.3 Retention   

21.3.1 The retention, less any amounts disputed by the County or that the County 

has the right to withhold pursuant to provisions herein, shall be paid: 

21.3.1.1 After approval of the County by the Architect’s Certificate of 

Payment,  

21.3.1.2 After the satisfaction of the conditions set forth herein, and  

21.3.1.3 After thirty-five (35) days after the recording of the Notice of 

Completion by County. 

21.3.2 No interest shall be paid on any retention, or on any amounts withheld due to 

a failure of the Contractor to perform, in accordance with the terms and conditions of the Contract 

Documents, except as provided to the contrary in any Escrow Agreement between the County and 

the Contractor pursuant to Public Contract Code section 22300.  

21.4 Substitution of Securities   

The County will permit the substitution of securities in accordance with the provisions of Public 

Contract Code section 22300. 



 

 

22. UNCOVERING OF WORK 

If a portion of the Work is covered without  Architect approval or not in compliance with the 

Contract Documents, it must, if required in writing, including by email, by the County or the 

Architect, be uncovered for the Architect’s observation and be replaced at the Contractor’s expense 

without change in the Contract Price or Contract Time. 

If a portion of the Work has been covered, which the Project Inspector or the Architect has not 

specifically requested to observe prior to its being covered, the County, Project Inspector, or the 

Architect may request to see that Work, and it shall be uncovered by the Contractor.  If that Work is 

in accordance with the Contract Documents, costs of uncover and replacement shall, by appropriate 

Change Order, be charged to the County.  If that Work is not in accordance with Contract 

Documents, the Contractor shall pay these costs unless the condition was caused by the County or a 

separate contractor, in which event the County shall be responsible for payment of such costs to the 

Contractor. 

23. NONCONFORMING WORK,  CORRECTION OF WORK AND COUNTY’S RIGHT 

TO PERFORM WORK 

23.1 Nonconforming Work 

23.1.1 Contractor shall promptly remove from Premises all Work identified by 

County as failing to conform to the Contract Documents whether incorporated or not.  Contractor 

shall promptly replace and re-execute its own Work to comply with the Contract Documents without 

additional expense to the County and shall bear the expense of making good all work of other 

contractors destroyed or damaged by any removal or replacement pursuant hereto and/or any delays 

to the County or other Contractors caused thereby. 

23.1.2 If Contractor does not remove Work that County has identified as failing to 

conform to the Contract Documents within a reasonable time, not to exceed FORTY-EIGHT (48) 

hours, County may remove it and may store any material at Contractor’s expense.  If Contractor does 

not pay expense(s) of that removal within ten (10) days’ time thereafter, County may, upon ten (10) 

days’ written notice, sell any material at auction or at private sale and shall deduct all costs and 

expenses incurred by the County and/or County may withhold those amounts from payment(s) to 

Contractor. 

23.2 Correction of Work 

23.2.1 Correction of Rejected Work 

Pursuant to the notice provisions herein, the Contractor shall promptly correct the Work rejected by 

the County or the Architect as failing to conform to the requirements of the Contract Documents, 

whether observed before or after Completion and whether or not fabricated, installed, or completed.  

The Contractor shall bear costs of correcting the rejected Work, including additional testing, 

inspections, and compensation for the Architect’s services and expenses made necessary thereby. 

23.2.2 Warranty Corrections 

If, within the warranty period specified in 00 65 36 Warranty Form, after the date of Completion of 

the Work or a designated portion thereof, or after the date for commencement of warranties 

established hereunder, or by the terms of an applicable special warranty required by the Contract 

Documents, any of the Work is found to be not in accordance with the requirements of the Contract 

Documents, the Contractor shall correct it promptly after receipt of written notice from the County to 



 

 

do so.  This period of two (2) years shall be extended with respect to portions of the Work first 

performed after Completion by the period of time between Completion and the actual performance of 

the Work.  This obligation hereunder shall survive acceptance of the Work under the Contract and 

termination of the Contract.  The County shall give such notice promptly after discovery of the 

condition. 



 

 

23.3 County's Right to Perform Work 

23.3.1 If the Contractor should neglect to prosecute the Work properly or fail to 

perform any provisions of this contract, the County, after FORTY-EIGHT (48) hours written notice 

to the Contractor, may, without prejudice to any other remedy it may have, make good such 

deficiencies and may deduct the cost thereof from the payment then or thereafter due the Contractor.  

23.3.2 If it is found at any time, before or after completion of the Work, that 

Contractor has varied from the Drawings and/or Specifications, including, but not limited to, 

variation in material, quality, form, or finish, or in the amount or value of the materials and labor 

used, County may require at its option: 

23.3.2.1 That all such improper Work be removed, remade or replaced, and all 

work disturbed by these changes be made good by Contractor at no 

additional cost to the County; 

23.3.2.2 That the County deduct from any amount due Contractor the sum of 

money equivalent to the difference in value between the work 

performed and that called for by the Drawings and Specifications; or 

23.3.2.3 That the County exercise any other remedy it may have at law or 

under the Contract Documents, including but not limited to the 

County hiring its own forces or another contractor to replace the 

Contractor’s nonconforming Work, in which case the County shall 

either issue a deductive Change Order, a Construction Change 

Directive, or invoice the Contractor for the cost of that work.  

Contractor shall pay any invoices within thirty (30) days of receipt of 

same or County may withhold those amounts from payment(s) to 

Contractor. 

 

 

24. TERMINATION AND SUSPENSION 

24.1 County's Right to Terminate Contractor for Cause 

24.1.1 Grounds for Termination.   

The County, in its sole discretion, may terminate the Contract and/or terminate the Contractor’s right 

to perform the work of the Contract based upon the following: 

24.1.1.1 Contractor refuses or fails to execute the Work or any separable part 

thereof with sufficient diligence as will ensure its completion within 

the time specified or any extension thereof, or 

24.1.1.2 Contractor fails to complete said Work within the time specified or 

any extension thereof, or 

24.1.1.3 Contractor persistently fails or refused to perform Work or provide 

material of sufficient quality as to be in compliance with Contract 

Documents; or 

24.1.1.4 Contractor files a petition for relief as a debtor, or a petition is filed 

against the Contractor without its consent, and the petition not 

dismissed within sixty (60) days; or 



 

 

24.1.1.5 Contractor makes a general assignment for the benefit of its creditors, 

or a receiver is appointed on account of its insolvency; or 

24.1.1.6 Contractor persistently or repeatedly refuses or fails, except in cases 

for which extension of time is provided, to supply enough properly 

skilled workers or proper materials to complete the Work in the time 

specified; or 

24.1.1.7 Contractor fails to make prompt payment to Subcontractors, or for 

material, or for labor; or 

24.1.1.8 Contractor persistently disregards laws, or ordinances, or instructions 

of County; or 

24.1.1.9 Contractor fails to supply labor, including that of Subcontractors, that 

can work in harmony with all other elements of labor employed or to 

be employed on the Work; or 

24.1.1.10 Contractor or its Subcontractor(s) is/are otherwise in breach, default, 

or in substantial violation of any provision of this Contract. 

 

24.1.2 Notification of Termination 

24.1.2.1 Upon the occurrence at County's sole determination of any of the 

above conditions, County may, without prejudice to any other right or 

remedy, serve written notice upon Contractor and its Surety of 

County's termination of this Contract and/or the Contractor’s right to 

perform the work of the Contract.  This notice will contain the 

reasons for termination.  Unless, within three (3) days after the 

service of the notice, any and all condition(s) shall cease, and any and 

all violation(s) shall cease, or arrangement satisfactory to County for 

the correction of the condition(s) and/or violation(s) be made, this 

Contract shall cease and terminate.  Upon Determination, Contractor 

shall not be entitled to receive any further payment until the entire 

Work is finished. 

24.1.2.2 Upon Termination, County may immediately serve written notice of 

tender upon Surety whereby Surety shall have the right to take over 

and perform this Contract only if Surety: 

24.1.2.2.1 Within three (3) days after service upon it of the notice 

of tender, gives County written notice of Surety’s intention to take 

over and perform this Contract; and 

24.1.2.2.2 Commences performance of this Contract within (three 

(3) days from date of serving of its notice to County. 

24.1.2.3 If Surety fails to notify County or begin performance as indicated 

herein, County may take over the Work and execute the Work to 

completion by any method it may deem advisable at the expense of 

Contractor and/or its Surety.  Contractor and/or its Surety shall be 

liable to County for any excess cost or other damages the County 

incurs thereby.  Time is of the essence in this Contract.  If the County 



 

 

takes over the Work as herein provided, County may, without liability 

for so doing, take possession of and utilize in completing the Work 

such materials, appliances, plan, and other property belonging to 

Contractor as may be on the Site of the Work, in bonded storage, or 

previously paid for. 

24.1.3 Effect of Termination 

24.1.3.1 Contractor shall, only if  ordered to do so by the County, immediately 

remove from the Site all or any materials and personal property 

belonging to Contractor that have not been incorporated in the 

construction of the Work, or which are not in place in the Work.  The 

County retains the right, but not the obligation, to keep and use any 

materials and personal property belonging to Contractor that have not 

been incorporated in the construction of the Work, or which are not in 

place in the Work.  The Contractor and its Surety shall be liable upon 

the performance bond for all damages caused the County by reason of 

the Contractor’s failure to complete the Contract. 

24.1.3.2 In the event that the County shall perform any portion of, or the whole 

of the Work, pursuant to the provisions of the General Conditions, the 

County shall not be liable nor account to the Contractor in any way 

for the time within which, or the manner in which, the Work is 

performed by the County or for any changes the County may make in 

the Work or for the money expended by the County in satisfying 

claims and/or suits and/or other obligations in connection with the 

Work. 

24.1.3.3 In the event that the Contract is terminated for any reason, no 

allowances or compensation will be granted for the loss of any 

anticipated profit by the Contractor. 

24.1.3.4 If the expense to the County to finish the Work exceeds the unpaid 

Contract Price, Contractor and Surety shall pay difference to County 

within twenty-one (21) days of County's request. 

24.1.3.5 The County shall have the right (but shall have no obligation) to 

assume and/or assign to a general contractor or construction manager 

or other third party who is qualified and has sufficient resources to 

complete the Work, the rights of the Contractor under its subcontracts 

with any or all Subcontractors.  In the event of an assumption or 

assignment by the County, no Subcontractor shall have any claim 

against the County or third party for Work performed by 

Subcontractor or other matters arising prior to termination of the 

Contract.  The County or any third party, as the case may be, shall be 

liable only for obligations to the Subcontractor arising after 

assumption or assignment.  Should the County so elect, the Contractor 

shall execute and deliver all documents and take all steps, including 

the legal assignment of its contractual rights, as the County may 

require, for the purpose of fully vesting in the County the rights and 

benefits of it Subcontractor under Subcontracts or other obligations or 

commitments.  All payments due the Contractor hereunder shall be 



 

 

subject to a right of offset by the County for expenses and damages 

suffered by the County as a result of any default, acts, or omissions of 

the Contractor.  Contractor must include this assignment provision in 

all of its contracts with its Subcontractors. 

24.1.3.6 The foregoing provisions are in addition to and not in limitation of 

any other rights or remedies available to County. 

24.2 Termination of Contractor for Convenience 

24.2.1 County in its sole discretion may terminate the Contract upon three (3) days 

written notice to the Contractor.  Under a termination for convenience, the County retains the right to 

all the options available to the County if there is a termination for cause.  In case of a termination for 

convenience, the Contractor shall have no claims against the County except: 

24.2.1.1 The actual cost for labor, materials, and services performed that is 

unpaid and can be documented through timesheets, invoices, receipts, 

or otherwise, and 

24.2.1.2 Five percent (5%) of the total cost of work performed as of the date of 

termination, or five percent (5%) of the value of the Work yet to be 

performed, whichever is less.  This five percent (5%) amount shall be 

full compensation for all Contractor's and its Subcontractor(s)’ 

mobilization and/or demobilization costs and any anticipated loss 

profits resulting from termination of the Contractor for convenience. 

24.3 Emergency Termination of Public Contracts Act of 1949 

24.3.1 This Contract is subject to termination as provided by sections 4410 and 4411 

of the Government Code of the State of California, being a portion of the Emergency Termination of 

Public Contracts Act of 1949. 

24.3.1.1 Section 4410 of the Government Code states: 

In the event a national emergency occurs, and public work, being performed by 

contract, is stopped, directly or indirectly, because of the freezing or diversion of 

materials, equipment or labor, as the result of an order or a proclamation of the 

President of the United States, or of an order of any federal authority, and the 

circumstances or conditions are such that it is impracticable within a reasonable 

time to proceed with a substantial portion of the work, then the public agency and 

the contractor may, by written agreement, terminate said contract. 

24.3.1.2 Section 4411 of the Government Code states: 

Such an agreement shall include the terms and conditions of the termination of the 

contract and provision for the payment of compensation or money, if any, which 

either party shall pay to the other or any other person, under the facts and 

circumstances in the case. 

24.3.1.3 Compensation to the Contractor shall be determined at the sole 

discretion of County on the basis of the reasonable value of the Work 

done, including preparatory work.  As an exception to the foregoing 

and at the County's discretion, in the case of any fully completed 

separate item or portion of the Work for which there is a separate 

previously submitted unit price or item on the accepted schedule of 



 

 

values, that price shall control.  The County, at its sole discretion, 

may adopt the Contract Price as the reasonable value of the work 

done or any portion thereof. 

25. CLAIMS AND DISPUTES 

25.1 Performance During Claim Process 

The Contractor shall continue to perform its Work under the Contract and shall not cause a delay of 

the Work during any dispute, claims definition, negotiation, mediation, or arbitration proceeding, 

except by written agreement by the County. 



 

 

25.2 Definition of Claim 

25.2.1 For purposes of this section, a claim means a separate demand by the 

Contractor for: 

25.2.1.1 A time extension, 

25.2.1.2 Payment of money or damages arising from Work done by or on 

behalf of the Contractor pursuant to the Contract and payment of 

which is not otherwise expressly provided for or the claimant is not 

otherwise entitled to, or 

25.2.1.3 Payment of money that the County disputes is owing. 

25.3 Claim Presentations 

25.3.1 If Contractor intends to claim an increase in the Contract Price or Contract 

Time for any reason including, without limitation, the acts of County or its agents, Contractor shall, 

within ten (10) days after the event giving rise to the claim, give notice of the claim in writing and 

submit to the County a written statement of the damage sustained or time requested.  On or before 

twenty (20) days after Contractor’s written notice of claim, Contractor shall file with the County an 

itemized statement of the details and amounts of its claim for any increase in the Contract Price of 

Contract Time.  Contractor must timely submit the Notice of Claim and the substantiating 

documentation for any claim.  Otherwise, Contractor shall have waived and relinquished its claim 

against the County and Contractor's claims for compensation or an extension of time shall be 

forfeited and invalidated, and Contractor shall not be entitled to consideration for payment or time on 

account of the instant matter. 

25.3.2 The attention of the Contractor is drawn to Government Code section 12650, 

et seq. regarding penalties for false claims. 

25.3.3 Contractor shall file with the County any written claim, including the 

documents necessary to substantiate it, on or before the day of final payment on the Contract. 

25.3.4 The Contractor shall not cause a delay of the Work during any dispute, claims 

definition, negotiation, mediation, or arbitration proceeding, except by written agreement by the 

County. 

25.3.5 The Contractor shall bind all its Subcontractors, material persons, and 

suppliers to the provisions of this section on mediation and arbitration and will hold the County 

harmless against disputes and claims by Subcontractors, material persons, or suppliers. 

25.4 Claim Resolution 

25.4.1 In the event of a dispute between the parties as to performance of the Work, 

the interpretation of this Contract, or payment or nonpayment for Work performed or not performed, 

the parties shall attempt to resolve the dispute by those procedures set forth in Public Contract Code 

section 20104, if applicable.  Pending resolution of the dispute, if the dispute is not resolved, 

Contractor agrees it will neither rescind the Contract nor stop the progress of the Work, but will 

allow determination by a court of the State of California having competent jurisdiction of the dispute, 

after the Project has been completed, and not before. 

25.4.2 Public Works Claims of $375,000 or Less 

25.4.2.1 For all public works claims of three hundred seventy-five thousand 

dollars ($375,000) or less which arise between a Contractor and a 



 

 

local agency, the procedure set forth in Public Contract Code section 

20104 et seq. shall apply: 

25.4.2.1.1 For claims of less than fifty thousand dollars ($50,000), 

the County shall respond in writing within forty-five (45) days of 

receipt of the claim or may request in writing within thirty (30) days 

of receipt of the claim any additional documentation supporting the 

claim or relating to defenses or claims the County may have against 

the claimant. 

25.4.2.1.1.1 If additional information is required, it shall be 

requested and provided by mutual agreement 

of the parties. 

25.4.2.1.1.2 The County's written response to the 

documented claim shall be submitted to the 

claimant within fifteen (15) days after receipt 

of the further documentation or within a 

period of time no greater than that taken by 

the claimant to produce the additional 

information, whichever is greater.  

25.4.2.1.2 For claims of over fifty thousand dollars ($50,000) and 

less than or equal to three hundred Seventy-five thousand dollars 

($375,000), the County shall respond in writing to all written claims 

within sixty (60) days of receipt of the claim, or may request, in 

writing, within thirty (30) days of receipt of the claim any additional 

documentation supporting the claim or relating to defenses or claims 

the County may have against the claimant. 

25.4.2.1.2.1 If additional information is required, it shall be 

requested and provided upon mutual 

agreement of the County and the claimant.   

25.4.2.1.2.2 The County's written response to the claim, as 

further documented, shall be submitted to the 

claimant within thirty (30) days after receipt 

of the further documentation, or within a 

period of time no greater than that taken by 

the claimant to produce the additional 

information or requested documentation, 

whichever is greater. 

25.4.2.2 If the claimant disputes the County's written response, or the County 

fails to respond within the time prescribed, the claimant may so notify 

the County, in writing, either within fifteen (15) days of receipt of the 

County's response or within fifteen (15) days of the County's failure 

to respond within the time prescribed, respectively, and demand an 

informal conference to meet and confer for settlement of the issues in 

dispute.  Upon a demand, the County shall schedule a meet and confer 

conference within thirty (30) days for settlement of the dispute. 



 

 

25.4.2.3 Following the meet and confer conference, if the claim or any portion 

of it remains in dispute, the claimant may file a claim as provided in 

Chapter 1 (commencing with Section 900) and Chapter 2 

(commencing with Section 910) of Part 3 of Division 3.6 of Title 1 of 

the Government Code.  For purposes of those provisions the running 

of the time within which a claim must be filed shall be tolled from the 

time the claimant submits its written claim until the time the claim is 

denied, including any period of time utilized by the meet and confer 

process. 

25.4.2.4 For any civil action filed to resolve claims filed pursuant to this 

section, within sixty (60) days, but no earlier than thirty (30) days, 

following the filing of responsive pleadings, the court shall submit the 

matter to nonbinding mediation unless waived by mutual stipulation 

of both parties.  The mediation process shall provide for the selection 

within fifteen (15) days by both parties of a disinterested third person 

as mediator, shall be commenced within thirty (30) days of the 

submittal, and shall be concluded within fifteen (15) days from the 

commencement of the mediation unless a time requirement is 

extended upon a good cause showing to the court or by stipulation of 

both parties.  If the parties fail to select a mediator within the 15-day 

period, any party may petition the court to appoint the mediator. 

25.4.2.5 If the matter remains in dispute, the case shall be submitted to judicial 

arbitration pursuant to Chapter 2.5 (commencing with Section 

1141.10) of the Title 3 of Part 3 of the Code of Civil Procedure, 

notwithstanding Section 1141.11 of that code.  The Civil Discovery 

Act of 1986, (Article 3 (commencing with Section 2016) of Chapter 3 

of Title 3 of part 4 of the Code of Civil Procedure) shall apply to any 

proceeding brought under this subdivision consistent with the rules 

pertaining to judicial arbitration. 

25.4.2.6 The County shall not fail to pay money as to any portion of a claim 

which is undisputed except as otherwise provided in the Contract 

Documents.  In any suit filed pursuant to this section, the County shall 

pay interest at the legal rate on any arbitration award or judgment.  

Interest shall begin to accrue on the date the suit is filed in a court of 

law. 

25.4.3 Public Works Claims Over $375,000 

25.4.3.1 For all claims of over three hundred seventy-five thousand dollars 

($375,000) which arise between a Contractor and the County, the 

following procedure shall apply: 

25.4.3.1.1 The parties agree to first endeavor to settle the dispute in 

an amicable manner by mediation under the Construction Industry 

Mediation Rules of the American Arbitration Association before 

having recourse to arbitration or a judicial forum.  The claim or 

dispute shall be identified in writing to the County within thirty (30) 

days of discovery and shall be mediated within one hundred and 

twenty (120) days of discovery. 



 

 

25.4.3.2 The parties further agree that all Contractors, Subcontractors, Sub-

subcontractors, suppliers, and material persons whose portion of the 

Work amounts to five thousand dollars ($5,000) or more, and their 

insurers and their sureties, shall agree to mediation as the first method 

of dispute resolution on all claims in excess of three hundred seventy-

five thousand dollars ($375,000). 

26. LABOR, WAGE & HOUR, APPRENTICE, AND RELATED PROVISIONS 

26.1 Wage Rates, Travel, and Subsistence 

26.1.1 Pursuant to the provisions of article 2 (commencing at section 1770), chapter 

1, part 7, division 2, of the Labor Code of California, the general prevailing rate of per diem wages 

and the general prevailing rate for holiday and overtime work in the locality in which this public 

work is to be performed for each craft, classification, or type of worker needed to execute this 

Contract are on file at the County’s principal office and copies will be made available to any 

interested party on request.  Contractor shall obtain and post a copy of these wage rates at the job 

site. 

26.1.2 Holiday and overtime work, when permitted by law, shall be paid for at a rate 

of at least one and one-half times the above specified rate of per diem wages, unless otherwise 

specified.  The holidays upon which those rates shall be paid need not be specified by the County, 

but shall be all holidays recognized in the applicable collective bargaining agreement.  If the 

prevailing rate is not based on a collectively bargained rate, the holidays upon which the prevailing 

rate shall be paid shall be as provided in Section 6700 of the Government Code. 

26.1.3 Contractor shall pay and shall cause to be paid each worker engaged in Work 

on the Project not less than the general prevailing rate of per diem wages determined by the Director 

of the Department of Industrial Relations (“DIR”) (“Director”), regardless of any contractual 

relationship which may be alleged to exist between Contractor or any Subcontractor and such 

workers. 

26.1.4 Contractor shall pay and shall cause to be paid to each worker needed to 

execute the Work on the Project travel and subsistence payments, as such travel and subsistence 

payments are defined in the applicable Collective Bargaining Agreements filed with the Department 

of Industrial Relations in accordance with Labor Code section 1773 et seq. 

26.1.5 If during the period this bid is required to remain open, the Director 

determines that there has been a change in any prevailing rate of per diem wages in the locality in 

which the Work under the Contract is to be performed, such change shall not alter the wage rates in 

the Notice to Bidders or the Contract subsequently awarded. 

26.1.6 Pursuant to Labor Code section 1775, Contractor shall, as a penalty to 

County, forfeit the statutory amount for each calendar day, or portion thereof, for each worker paid 

less than the prevailing rates, determined by the County and/or the Director, for the work or craft in 

which that worker is employed for any public work done under Contract by Contractor or by any 

Subcontractor under it.  The difference between such prevailing wage rates and the amount paid to 

each worker for each calendar day or portion thereof for which each worker was paid less than the 

prevailing wage rate, shall be paid to each worker by Contractor. 

26.1.7 Any worker employed to perform Work on the Project, which Work is not 

covered by any classification listed in the general prevailing wage rate of per diem wages determined 

by the Director, shall be paid not less than the minimum rate of wages specified therein for the 



 

 

classification which most nearly corresponds to Work to be performed by him, and such minimum 

wage rate shall be retroactive to time of initial employment of such person in such classification. 

26.1.8 Pursuant to Labor Code section 1773.1, per diem wages are deemed to 

include employer payments for health and welfare, pension, vacation, travel time, subsistence pay, 

and apprenticeship or other training programs authorized by section 3093, and similar purposes. 

26.1.9 Contractor shall post at appropriate conspicuous points on the Site of Project, 

a schedule showing all determined minimum wage rates and all authorized deductions, if any, from 

unpaid wages actually earned.  In addition, Contractor shall post a sign-in log for all workers and 

visitors to the Site, a list of all subcontractors of any tier on the Site, and the required Equal 

Employment Opportunity poster(s). 

26.2 Hours of Work 

26.2.1 As provided in article 3 (commencing at section 1810), chapter 1, part 7, 

division 2, of the Labor Code, eight (8) hours of labor shall constitute a legal days work.  The time of 

service of any worker employed at any time by Contractor or by any Subcontractor on any 

subcontract under this Contract upon the Work or upon any part of the Work contemplated by this 

Contract shall be limited and restricted by Contractor to eight (8) hours per day, and forty (40) hours 

during any one week, except as hereinafter provided.  Notwithstanding the provisions hereinabove 

set forth, Work performed by employees of Contractor in excess of eight (8) hours per day and forty 

(40) hours during any one week, shall be permitted upon this public work upon compensation for all 

hours worked in excess of eight (8) hours per day at not less than one and one-half times the basic 

rate of pay. 

26.2.2 Contractor shall keep and shall cause each Subcontractor to keep an accurate 

record showing the name of and actual hours worked each calendar day and each calendar week by 

each worker employed by Contractor in connection with the Work or any part of the Work 

contemplated by this Contract.  The record shall be kept open at all reasonable hours to the 

inspection of County and to the Division of Labor Standards Enforcement of the DIR. 

26.2.3 Pursuant to Labor Code section 1813, Contractor shall as a penalty to the 

County forfeit the statutory amount for each worker employed in the execution of this Contract by 

Contractor or by any Subcontractor for each calendar day during which such worker is required or 

permitted to work more than eight (8) hours in any one calendar day and forty (40) hours in any one 

calendar week in violation of the provisions of article 3 (commencing at section 1810), chapter 1, 

part 7, division 2, of the Labor Code. 

26.2.4 Any Work necessary to be performed after regular working hours, or on 

Sundays or other holidays shall be performed without additional expense to the County. 

26.3 Payroll Records 

26.3.1 County will use the Alameda County Contract Compliance System, including 

the Elation Systems, Inc. program, to monitor contract and labor compliance.  Contractor shall use 

the Compliance System to meet County’s requirements, and shall participate in training as directed 

by County in order to become and remain competent in the use of the Compliance System. 

26.3.2 Pursuant to the provisions of section 1776 of the Labor Code, notice is hereby 

given that Contractor shall prepare and provide to the County  and shall cause each Subcontractor 

performing any portion of the Work under this Contract to prepare and provide to the County an 

accurate and certified payroll record (“CPR(s)”), showing the name, address, social security number, 

work classification, straight time, and overtime hours worked each day and week, and the actual per 



 

 

diem wages paid to each journeyman, apprentice, worker, or other employee employed by the 

Contractor and/or each Subcontractor in connection with the Work. 

26.3.3 The CPRs enumerated hereunder shall be certified and shall be provided to 

the County on a weekly basis.  The CPRs from the Contractor and each Subcontractor for each week 

shall be provided on or before Wednesday of the week following the week covered by the CPRs.  

County shall not make any payment to Contractor until: 

26.3.3.1 Contractor and/or its Subcontractor(s) provide CPRs acceptable to the 

County, and  

26.3.3.2 The County is given sufficient time to review and/or audit the CPRs 

to determine their acceptability.  Any delay in Contractor and/or its 

Subcontractor(s) providing CPRs to the County in a timely manner 

will directly delay the County’s review and/or audit of the CPRs and 

Contractor’s payment. 

26.3.4 All CPRs shall be available for inspection at all reasonable hours at the 

principal office of Contractor on the following basis: 

26.3.4.1 A certified copy of an employee’s CPR shall be made available for 

inspection or furnished to the employee or his/her authorized 

representative on request. 

26.3.4.2 CPRs shall be made available for inspection or furnished upon request 

to a representative of County, Division of Labor Standards 

Enforcement, Division of Apprenticeship Standards, and/or the 

Department of Industrial Relations. 

26.3.4.3 CPRs shall be made available upon request by the public for 

inspection or copies thereof made; provided, however, that a request 

by the public shall be made through either the County, Division of 

Apprenticeship Standards, or the Division of Labor Standards 

Enforcement.  If the requested CPRs have not been provided pursuant 

to the provisions herein, the requesting party shall, prior to being 

provided the records reimburse the costs of preparation by Contractor, 

Subcontractors, and the entity through which the request was made.  

The public shall not be given access to the records at the principal 

office of Contractor. 

26.3.5 The form of certification for the CPRs shall be as follows: 

I, (Name-Print), the undersigned, am the (Position in business) with 

the authority to act for and on behalf of  (Name of business and/or 

Contractor), certify under penalty of perjury that the records or copies 

thereof submitted and consisting of (Description, number of pages) 

are the originals or true, full, and correct copies of the originals which 

depict the payroll record(s) of actual disbursements by way of cash, 

check, or whatever form to the individual or individual named, and 

(b) we have complied with the requirements of sections 1771, 1811, 

and 1815 for any work performed by our employees on the Project. 

Date:     Signature:      



 

 

(Section 16401 of the California Code of Regulations) 



 

 

26.3.6 Each Contractor shall file a certified copy of the CPRs with the entity that 

requested the records within ten (10) days after receipt of a written request. 

26.3.7 Any copy of records made available for inspection as copies and furnished 

upon request to the public or any public agency by County, Division of Apprenticeship Standards, or 

Division of Labor Standards Enforcement shall be marked or obliterated in such a manner as to 

prevent disclosure of an individual’s name, address, and social security number.  The name and 

address of Contractor awarded Contract or performing Contract shall not be marked or obliterated. 

26.3.8 Contractor shall inform County of the location of the records enumerated 

hereunder, including the street address, city, and county, and shall, within five (5) working days, 

provide a notice of change of location and address. 

26.3.9 In the event of noncompliance with the requirements of this section, 

Contractor shall have ten (10) days in which to comply subsequent to receipt of written notice 

specifying in what respects Contractor must comply with this section.  Should noncompliance still be 

evident after the ten (10) day period, Contractor shall, as a penalty to County, forfeit twenty-five 

dollars ($25) for each calendar day, or portion thereof, for each worker, until strict compliance is 

effectuated.  Upon the request of Division of Apprenticeship Standards or Division of Labor 

Standards Enforcement, these penalties shall be withheld from progress payments then due. 

26.3.10 It shall be the responsibility of Contractor to ensure compliance with the 

provisions of Labor Code section 1776. 

26.4 Apprentices 

26.4.1 Contractor acknowledges and agrees that, if this Contract involves a dollar 

amount greater than or a number of working days greater than that specified in Labor Code section 

1777.5, then this Contract is governed by the provisions of Labor Code Section 1777.5.  It shall be 

the responsibility of Contractor to ensure compliance with this Article and with Labor Code section 

1777.5 for all apprenticeship occupations. 

26.4.2 Apprentices of any crafts or trades may be employed and, when required by 

Labor Code section 1777.5, shall be employed provided they are properly registered in full 

compliance with the provisions of the Labor Code. 

26.4.3 Every such apprentice shall be paid the standard wage paid to apprentices 

under the regulations of the craft or trade at which he/she is employed, and shall be employed only at 

the work of the craft or trade to which she/he is registered. 

26.4.4 Only apprentices, as defined in section 3077 of the Labor Code, who are in 

training under apprenticeship standards and written apprentice agreements under Chapter 4 

(commencing at section 3070), division 3, of the Labor Code, are eligible to be employed.  The 

employment and training of each apprentice shall be in accordance with the provisions of the 

apprenticeship standards and apprentice agreements under which he/she is training. 

26.4.5 Pursuant to Labor Code section 1777.5, if that section applies to this Contract 

as indicated above, Contractor and any Subcontractors employing workers in any apprenticeable craft 

or trade in performing any Work under this Contract shall apply to the applicable joint apprenticeship 

committee for a certificate approving the Contractor or Subcontractor under the applicable 

apprenticeship standards and fixing the ratio of apprentices to journeymen employed in performing 

the Work. 



 

 

26.4.6 Pursuant to Labor Code section 1777.5, if that section applies to this Contract 

as indicated above, Contractor and any Subcontractor may be required to make contributions to the 

apprenticeship program. 

26.4.7 If Contractor or Subcontractor willfully fails to comply with Labor Code 

section 1777.5, then, upon a determination of noncompliance by the Administrator of 

Apprenticeship, it shall: 

26.4.7.1 Be denied the right to bid on any subsequent project for one (1) year 

from the date of such determination; 

26.4.7.2 Forfeit as a penalty to County the full amount as stated in Labor Code 

section 1777.7.  Interpretation and enforcement of these provisions 

shall be in accordance with the rules and procedures of the California 

Apprenticeship Council and under the authority of the Chief of the 

Division of Apprenticeship Standards. 

26.4.8 Contractor and all Subcontractors shall comply with Labor Code section 

1777.6, which section forbids certain discriminatory practices in the employment of apprentices. 

26.4.9 Contractor shall become fully acquainted with the law regarding apprentices 

prior to commencement of the Work.  Special attention is directed to sections 1777.5, 1777.6, and 

1777.7 of the Labor Code, and title 8, California Code of Regulations, section 200 et seq.  Questions 

may be directed to the State Division of Apprenticeship Standards, 455 Golden Gate Avenue, San 

Francisco, California 94102. 

26.5 Non-Discrimination 

26.5.1 Contractor herein agrees not to discriminate in its recruiting, hiring, 

promotion, demotion, or termination practices on the basis of race, religious creed, national origin, 

ancestry, sex, age, or physical handicap in the performance of this Contract and to comply with the 

provisions of the California Fair Employment and Housing Act as set forth in part 2.8 of division 3 of 

the California Government Code, commencing at section 12900; the Federal Civil Rights Act of 

1964, as set forth in Public Law 88-352, and all amendments thereto; Executive Order 11246, and all 

administrative rules and regulations found to be applicable to Contractor and Subcontractor. 

26.5.2 Special requirements for Federally Assisted Construction Contracts:  During 

the performance of this Contract, Contractor agrees to incorporate in all subcontracts the provisions 

set forth in Chapter 60-1.4(b) of Title 41 published in Volume 33 No. 104 of the Federal Register 

dated May 28, 1968. 

26.6 Labor First Aid 

Contractor shall maintain emergency first aid treatment for Contractor’s workers on the Project 

which complies with the Federal Occupational Safety and Health Act of 1970 (29 U.S.C. § 651 et 

seq.) and the California Occupational Safety and Health Act of 1973 (8 Cal. Code of Regs., §1 et 

seq.). 

27. MISCELLANEOUS 

27.1 Assignment of Antitrust Actions 

27.1.1 Section 7103.5(b) of the Public Contract Code states: 

In entering into a public works contract or subcontract to supply goods, services, or materials 

pursuant to a public works contract, the Contractor or subcontractor  offers and agrees to assign to 



 

 

the awarding body all rights, title, and interest in and to all causes of action it may have under 

Section 4 of the Clayton Act (15 U.S.C. Sec. 15) or under the Cartwright Act (Chapter 2 

(commending with Section 16700) of Part 2 of Division 7 of the Business and Professions Code), 

arising from purchases of goods, made and become effective at the time the awarding body tenders 

final payment to the Contractor, without further acknowledgment by the parties. 

27.1.2 Section 4552 of the Government Code states: 

In submitting a bid to a public purchasing body, the bidder offers and agrees that if the bid is 

accepted, it will assign to the purchasing body all rights, title, and interest in and to all causes of 

action it may have under Section 4 of the Clayton Act (15 U.S.C. Sec. 15) or under the Cartwright 

Act (Chapter 2 (commencing with Section 16700) of Part 2 of Division 7 of the Business and 

Professions Code), arising from purchases of goods, materials, or services by the bidder for sale to 

the purchasing body pursuant to the bid.  Such assignment shall be made and become effective at the 

time the purchasing body tenders final payment to the bidder. 

27.1.3 Section 4553 of the Government Code states: 

If an awarding body or public purchasing body receives, either through judgment or settlement, a 

monetary recovery for a cause of action assigned under this chapter, the assignor shall be entitled to 

receive reimbursement for actual legal costs incurred and may, upon demand, recover from the 

public body any portion of the recovery, including treble damages, attributable to overcharges that 

were paid by the assignor but were not paid by the public body as part of the bid price, less the 

expenses incurred in obtaining that portion of the recovery. 

27.1.4 Section 4554 of the Government Code states: 

Upon demand in writing by the assignor, the assignee shall, within one year from such demand, 

reassign the cause of action assigned under this part if the assignor has been or may have been 

injured by the violation of law for which the cause of action arose and (a) the assignee has not been 

injured thereby, or (b) the assignee declines to file a court action for the cause of action. 

27.1.5 Under this Article, “public purchasing body” is County and “bidder” is 

Contractor. 

27.2 Excise Taxes 

If, under Federal Excise Tax Law, any transaction hereunder constitutes a sale on which a Federal 

Excise Tax is imposed and the sale is exempt from such Federal Excise Tax because it is a sale to a 

State or Local Government for its exclusive use, County, upon request, will execute documents 

necessary to show (1) that County is a political subdivision of the State for the purposes of such 

exemption, and (2) that the sale is for the exclusive use of County.  No Federal Excise Tax for such 

materials shall be included in any Contract Price. 

27.3 Taxes 

Contract Price is to include any and all applicable sales taxes or other taxes that may be due in 

accordance with section 7051 of the Revenue and Taxation Code; Regulation 1521 of the State Board 

of Equalization or any other tax code that may be applicable. 



 

 

27.4 Shipments 

All shipments must be F.O.B. destination to Site or sites, as indicated in the Contract Documents.  

There must be no charge for containers, packing, unpacking, drayage, or insurance.  The total 

Contract Price shall be all inclusive (including sales tax) and no additional costs of any type will be 

considered. 

END OF DOCUMENT 
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SPECIAL CONDITIONS 

 

[THIS DOCUMENT MUST BE MODIFIED AND ADAPTED FOR EACH SPECIFIC 

PROJECT] 

 

1. Mitigation Measures 

 

Contractor shall comply with all applicable mitigation measures, if any, adopted by any 

public agency with respect to this Project pursuant to the California Environmental 

Quality Act.  (Public Resources Code section 21000 et. seq.) 

 

2. Substitution for Specified Items  
 

2.2. Requests for substitutions prior to award of the Contract shall be done within the time 

period indicated in the Instructions to Bidders. 

 

[AND/OR] 

 

Requests for substitutions after award of the Contract shall be within THIRTY-

FIVE (35) days of the date of the Notice of Award. 

 

2.3. Whenever in the Specifications any materials, process, or article is indicated or specified 

by grade, patent, or proprietary name, or by name of manufacturer, that Specification 

shall be deemed to be followed by the words “or equal.”  Contractor may, unless 

otherwise stated, offer any material, process, or article that shall be substantially equal or 

better in every respect to that so indicated or specified.   

2.3.1. If the material, process, or article offered by Contractor is not, in the 

opinion of the  <INSERT PARTICIPATING AGENCY NAME>, 

substantially equal or better in every respect to that specified, then 

Contractor shall furnish the material, process, or article specified in the 

Specifications without any additional compensation or change order. 

2.3.2. This provision shall not be applicable with respect to any material, 

product, thing or service for which  <INSERT PARTICIPATING 

AGENCY NAME> made findings and gave notice in accordance with 

Public Contract Code section 3400(b); therefore, Contractor shall not be 

entitled to request a substitution with respect to those materials, products 

or services.   

2.4. A request for a substitution shall be in writing and shall include: 

 

2.4.1. All variations of the proposed substitute from the material specified 

including, but not limited to, principles of operation, materials, or 

construction finish, thickness or gauge of materials, dimensions, weight, 

and tolerances; 



 

 

 

2.4.2. Available maintenance, repair or replacement services; 

 

2.4.3. Increases or decreases in operating, maintenance, repair, replacement, and 

spare parts costs; 

 

2.4.4. Whether or not acceptance of the substitute will require other changes in 

the Work (or in work performed by the  <INSERT PARTICIPATING 

AGENCY NAME> or others under Contract with the  <INSERT 

PARTICIPATING AGENCY NAME>); and 

 

2.4.5. The time impact on any part of the Work resulting directly or indirectly 

from acceptance of the proposed substitute. 

 

2.5. No substitutions shall be made until approved, in writing, by the  <INSERT 

PARTICIPATING AGENCY NAME>.  The burden of proof as to equality of any 

material, process, or article shall rest with Contractor.  The Contractor warrants 

that if substitutes are approved:  

 

2.5.1. The proposed substitute is equal or superior in all respects to that 

specified, and that such proposed substitute is suitable and fit for the 

intended purpose and will perform adequately the function and achieve the 

results called for by the general design and the Contract Documents; 

 

2.5.2. The Contractor provides the same warranties and guarantees for the 

substitute that would be provided for that specified; 

 

2.5.3. The Contractor shall be fully responsible for the installation of the 

substitute and any changes in the Work required, either directly or 

indirectly, because of the acceptance of such substitute, with no increase 

in Contract Price or Contract Time.  Incidental changes or extra 

component parts required to accommodate the substitute will be made by 

the Contractor without a change in the Contract Price or Contract Time; 

 

2.5.4. The Contractor shall be responsible for any re-design costs occasioned by  

<INSERT PARTICIPATING AGENCY NAME>'s acceptance and/or 

approval of any substitute; and 

 

2.5.5. The Contractor shall, in the event that a substitute is less costly than that 

specified, credit the  <INSERT PARTICIPATING AGENCY NAME> 

with one hundred percent (100%) of the net difference between the 

substitute and the originally specified material.  In this event, the 

Contractor agrees to execute a deductive Change Order to reflect that 

credit. 

 



 

 

2.6. In the event Contractor furnishes a material, process, or article more expensive 

than that specified, the difference in the cost of that material, process, or article so 

furnished shall be borne by Contractor.  

 

2.7. In no event shall the  <INSERT PARTICIPATING AGENCY NAME> be liable 

for any increase in Contract Price or Contract Time due to any claimed delay in 

the evaluation of any proposed substitute or in the acceptance or rejection of any 

proposed substitute.  

 

3. Weather Days 

 

3.1 Delays due to adverse weather conditions will only be permitted in compliance 

with the provisions in the General Conditions and only if the number of days of 

adverse weather exceeds the following parameters and only if Contractor can 

verify that adverse weather caused delays exceeded the following number of days: 

 

January [11] July [0] 

February [10] August [0] 

March [10] September [1] 

April [6] October [4] 

May [3] November [7] 

June [1] December [10] 

 

4. Insurance Policy Limits.  All of Contractor’s insurance shall be with insurance 

companies with an A.M. Best rating of no less than A: XI. [AMOUNTS SHALL 

AGREE WITH MINIMUMS SET BY RISK MANAGEMENT.  PM MAY ELECT 

TO SET LIMITS HIGHER THAN THE REQUIRED MINIMUMS] 

 

The limits of insurance shall not be less than: 

 

Commercial General 

Liability 

Each Occurrence [$2,000,000] 

 

 General Aggregate [$2,000,000] 

 

 Product Liability and 

Completed Operations 

[$1,000,000] 

 

Automobile Liability 

– Any Auto 

 

Combined Single Limit [$2,000,000] 

Excess Liability 

 

 [$4,000,000] 

Workers 

Compensation 

 

 Statutory limits 

pursuant to state law 

Employers’ Liability 

 

 [$1,000,000] 



 

 

Builders Risk (Course 

of Construction) 

 Issued for the value of 

the Contract 

 

5. Permits, Certificates, Licenses, Fees, Approval 
 

5.1 Payment for Permits, Certificates, Licenses, and Fees.  As required in the 

General Conditions, the Contractor shall secure and pay for all permits, licenses and 

certificates necessary for the prosecution of the Work with the exception of the 

following: 

 

2.7.1. E.g. (water connection fees) 

 

2.7.2. E.g. (sewer connection fees) 

 

With respect to the above listed items, Contractor shall be responsible for 

securing such items, however,  <INSERT PARTICIPATING AGENCY NAME> 

will be responsible for payment of these charges or fees.  Contractor shall notify 

the  <INSERT PARTICIPATING AGENCY NAME> of the amount due with 

respect to such items and to whom the amount is payable.  Contractor shall 

provide the  <INSERT PARTICIPATING AGENCY NAME> with an invoice 

and receipt with respect to such charges or fees. 

 

6. Work Restrictions 

Hours of Work 

Access to Site 

Phasing 

7. Qualification Regarding Overall System Warrantee.  The Surety’s liability under the 

Construction Performance Bond for the overall system warrantee provided by the Contractor 

shall not apply to a breach of any such warrantee under the Contract that occurs more than 

one year after the applicable warranty commencement date under the Contract.  

 

8. Security Clearances.  All Contractor and Subcontractors employees working onsite at Santa 

Rita Jail will be screened for security site clearances.  Before being onsite, all employees 

must complete, sign, and submit Security Procedure and Security Site Clearance forms to the  

<INSERT PARTICIPATING AGENCY NAME>’s project manager.  Employees must be 

approved by the Sheriff’s department to work at the jail prior to arrival.  Allow at least ten 

days for the processing of all security site clearances. 

 

 

 

END OF DOCUMENT 

  



 

 

INSERT PARTICIPATING AGENCY NAME>SECURITY SITE CLEARANCE 

 

PLEASE TYPE OR PRINT 

 

 

Last Name:_______________________________________ First:_________________________ MI____ 

DOB_________________ 

Address:__________________________________________________ City:_____________________ Apt.:______ 

Zip:__________ 

Home Phone:(______)_______________________ Work Phone: (______) _____________________ 

SSN:____________________ 

Age: ___________ HT:_________ WT:_________ Eyes:_________ Hair:____________ Race:____________ Sex: 

_____________ 

Driver’s License # ______________________________ State:______ 

Employer:_________________________________________ 

Position:___________________________________ Perm. Position:_____ Temp. Position:_____ 

Supv.:_______________________ 

Reason for Visit:_____________________________________ Date (s) of 

Visit:__________________________________________ 

Person to Notify In Case of Emergency:_____________________________________ Phone 

(_____)_________________________ 

Do you currently have any relative in the Alameda County Jail System? Yes_____ No_____ 

Have you ever been arrested by any law enforcement agency?  Yes_____ No_____ 

Have you ever been convicted of any type of criminal offense?  Yes_____ No_____ 

If yes, complete the following 

Date  Charge   Arresting Agency   Disposition 

______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________

__________________ 



 

 

(If more space is required, use additional sheet of paper) 

 

I understand that I am subject to and give my consent to be searched, including my person, 

affects and vehicle at all times that I am on Jail property.  This statement is true and correct to 

the best of my knowledge and any false statement given is cause for my site clearance to be 

evoked. 

 

 

Applicant 

Signature:________________________________________________________________ 

Date:_____________________ 

 

For official use only  

 

DMV:______________________________

__________ 

Remarks:____________________________________

______________ 

JPQN:______________________________

__________ 

Remarks:____________________________________

______________ 

JPPS:_______________________________

__________ 

Remarks:____________________________________

______________ 

WPS:_______________________________

__________ 

Remarks:____________________________________

______________ 

CN:________________________________

__________ 

Remarks:____________________________________

______________ 

Clearance 

Deputy:_____________________________

_  

Badge #:_________________________ 

Date:_____________________ 

Supervisor:__________________________

__________ 

Badge #:_________________________ 

Date:_____________________ 

(     ) Approved (     ) Denied                      ___________________________________________



 

 

Comments: _______________ 

NCJ _______   SRJ_______   CRC_______ ID Badge Issue 

Date____________________________ 

_____ FAX to Backgrounds:______________________________________ 
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HAZARDOUS MATERIALS 

PROCEDURES & REQUIREMENTS 

 

1. Summary 

 

This document includes information applicable to hazardous materials and hazard waste 

abatement.  

 

2. Notice of Hazardous Waste or Materials Conditions 

 

a. Contractor shall give notice in writing, including by e-mail, to the <INSERT 

PARTICIPATING AGENCY NAME> <INSERT PARTICIPATING AGENCY 

NAME>, the Construction Manager, and the Architect promptly, before any of 

the following conditions are disturbed, and in no event later than twenty-four (24) 

hours after first observance, of any:  

 

(1) Material that Contractor believes may be material that is hazardous waste 

or hazardous material, as defined in section 25117 of the Health and 

Safety Code, that is required to be removed to a Class I, Class II, or Class 

III disposal site in accordance with provisions of existing law; 

 

(2) Other material that may present a substantial danger to persons or property 

exposed thereto in connection with Work at the site.  

 

b. Contractor's written notice shall indicate whether the hazardous waste or material 

was shown or indicated in the Contract Documents to be within the scope of 

Work, and whether the materials were brought to the site by Contractor, its 

Subcontractors, suppliers, or anyone else for whom Contractor is responsible.  As 

used in this section the term "hazardous materials" shall include, without 

limitation, asbestos, lead, Polychlorinated biphenyl (PCB), petroleum and related 

hydrocarbons, and radioactive material.  

 

c. In response to Contractor's written notice, the  <INSERT PARTICIPATING 

AGENCY NAME> shall investigate the identified conditions.  

 

d. If the  <INSERT PARTICIPATING AGENCY NAME> determines that 

conditions do not involve hazardous materials or that no change in terms of 

Contract is justified, the  <INSERT PARTICIPATING AGENCY NAME> shall 

so notify Contractor in writing, stating reasons.  If the  <INSERT 

PARTICIPATING AGENCY NAME> and Contractor cannot agree on whether 

conditions justify an adjustment in Contract Price or Contract Times, or on the 

extent of any adjustment, Contractor shall proceed with the Work as directed by 

the  <INSERT PARTICIPATING AGENCY NAME>. 

 



 

 

e. If after receipt of notice from the  <INSERT PARTICIPATING AGENCY 

NAME>, Contractor does not agree to resume Work based on a reasonable belief 

it is unsafe, or does not agree to resume Work under special conditions, then  

<INSERT PARTICIPATING AGENCY NAME> may order such portion of 

Work that is in connection with such hazardous condition or such affected area to 

be deleted from the Work, or performed by others, or  <INSERT 

PARTICIPATING AGENCY NAME> may invoke its rights to terminate the 

Contract in whole or in part.   <INSERT PARTICIPATING AGENCY NAME> 

will determine entitlement to or the amount or extent of an adjustment, if any, in 

Contract Price or Contract Times as a result of deleting such portion of Work, or 

performing the Work by others.   

 

f. If Contractor stops Work in connection with any hazardous condition and in any 

area affected thereby, Contractor shall immediately redeploy its workers, 

equipment, and materials, as necessary, to other portions of the Work to minimize 

delay and disruption.  

 

3. Additional Warranties and Representations 

 

a. Contractor represents and warrants that it, its employees, and its subcontractors 

and their employees, shall at all times have the required levels of familiarity with 

the Site and the Work, training, and ability to comply fully with all applicable law 

and contract requirements for safe and expeditious performance of the Work, 

including whatever training is or may be required regarding the activities to be 

performed (including, but not limited to, all training required to address 

adequately the actual or potential dangers of Contract performance). 

 

b. Contractor represents and warrants that it, its employees, and its subcontractors 

and their employees, shall at all times have and maintain in good standing any and 

all certifications and licenses required by applicable federal, state, and other 

governmental and quasi-governmental requirements applicable to the Work. 

 

c. Contractor represents and warrants that it has studied carefully all requirements of 

the Specifications regarding procedures for demolition, hazardous waste 

abatement, or safety practices, specified in the Contract, and prior to submitting 

its bid, has either (a) verified to its satisfaction that the specified procedures are 

adequate and sufficient to achieve the results intended by the Contract 

Documents, or (b) by way of approved "or equal" request or request for 

clarification and written Addenda, secured changes to the specified procedures 

sufficient to achieve the results intended by the Contract Documents.  Contractor 

accepts the risk that any specified procedure will result in a completed Project in 

full compliance with the Contract Documents. 

 

4. Monitoring and Testing  

 



 

 

a.  <INSERT PARTICIPATING AGENCY NAME> reserves the right, in its sole 

discretion, to conduct air monitoring, earth monitoring, Work monitoring, and any 

other tests (in addition to testing required under the agreement or applicable law), 

to monitor Contract requirements of safe and statutorily compliant work methods 

and (where applicable) safe re-entry level air standards under state and federal law 

upon completion of the job, and compliance of the work with periodic and final 

inspection by public and quasi-public entities having jurisdiction.  

 

b. Contractor acknowledges that  <INSERT PARTICIPATING AGENCY NAME> 

has the right to perform, or cause to be performed, various activities and tests 

including, but not limited to, pre-abatement, during abatement, and post-

abatement air monitoring, that  <INSERT PARTICIPATING AGENCY NAME> 

shall have no obligation to perform said activities and tests, and that a portion of 

said activities and tests may take place prior to the completion of the Work by 

Contractor.  In the event  <INSERT PARTICIPATING AGENCY NAME> elects 

to perform these activities and tests, Contractor shall afford  <INSERT 

PARTICIPATING AGENCY NAME> ample access to the Site and all areas of 

the Work as may be necessary for the performance of these activities and tests.  

Contractor will include the potential impact of these activities or tests by  

<INSERT PARTICIPATING AGENCY NAME> in the Contract Price and the 

Scheduled Completion Date. 

 

c. Notwithstanding  <INSERT PARTICIPATING AGENCY NAME>'s rights 

granted by this paragraph, Contractor may retain its own industrial hygiene 

consultant at Contractor’s own expense and may collect samples and may perform 

tests including, but not limited to, pre-abatement, during abatement, and post-

abatement personal air monitoring, and  <INSERT PARTICIPATING AGENCY 

NAME> reserves the right to request documentation of all such activities and tests 

performed by Contractor relating to the Work and Contractor shall immediately 

provide that documentation upon request. 

 

5. Compliance with Laws 

 

a. Contractor shall perform safe, expeditious, and orderly work in accordance with 

the best practices and the highest standards in the hazardous waste abatement, 

removal, and disposal industry, the applicable law, and the Contract Documents, 

including, but not limited to, all responsibilities relating to the preparation and 

return of waste shipment records, all requirements of the law, delivering of all 

requisite notices, and obtaining all necessary governmental and quasi-

governmental approvals. 

 

b. Contractor represents that it is familiar with and shall comply with all laws 

applicable to the Work or completed Work including, but not limited to, all 

federal, state, and local laws, statutes, standards, rules, regulations, and 

ordinances applicable to the Work relating to:  

 



 

 

(1) The protection of the public health, welfare and environment; 

 

(2) Storage, handling, or use of asbestos, PCB, lead, petroleum based products 

or other hazardous materials; 

 

(3) The generation, processing, treatment, storage, transport, disposal, 

destruction, or other management of asbestos, PCB, lead, petroleum, or 

hazardous waste materials or other waste materials of any kind; and  

 

(4) The protection of environmentally sensitive areas such as wetlands and 

coastal areas. 

 

6. Disposal 
 

a. Contractor has the sole responsibility for determining current waste storage, 

handling, transportation, and disposal regulations for the job Site and for each 

waste disposal facility.  Contractor must comply fully at its sole cost and expense 

with these regulations and any applicable law.   <INSERT PARTICIPATING 

AGENCY NAME> may, but is not obligated to, require submittals with this 

information for it to review consistent with the Contract Documents. 

 

b. Contractor shall develop and implement a system acceptable to  <INSERT 

PARTICIPATING AGENCY NAME> to track hazardous waste from the Site to 

disposal, including appropriate "Hazardous Waste Manifests" on the EPA form, 

so that  <INSERT PARTICIPATING AGENCY NAME> may track the volume 

of waste it put in each landfill and receive from each landfill a certificate of 

receipt.  

 

c. Contractor shall provide  <INSERT PARTICIPATING AGENCY NAME> with 

the name and address of each waste disposal facility prior to any disposal, and  

<INSERT PARTICIPATING AGENCY NAME> shall have the express right to 

reject any proposed disposal facility.  Contractor shall not use any disposal 

facility to which  <INSERT PARTICIPATING AGENCY NAME> has objected.  

Contractor shall document actual disposal or destruction of waste at a designated 

facility by completing a disposal certificate or certificate of destruction 

forwarding the original to the  <INSERT PARTICIPATING AGENCY NAME>.  

 

7. Permits 

 

a. Before performing any of the Work, and at such other times as may be required 

by applicable law, Contractor shall deliver all requisite notices and obtain the 

approval of all governmental and quasi-governmental authorities having 

jurisdiction over the Work.  Contractor shall submit evidence satisfactory to  

<INSERT PARTICIPATING AGENCY NAME> that it and any disposal facility  

 



 

 

(1) have obtained all required permits, approvals, and the like in a timely 

manner both prior to commencement of the Work and thereafter as and 

when required by applicable law, and  

 

(2) are in compliance with all such permits, approvals and the regulations.   

 

For example, before commencing any work in connection with the Work 

involving asbestos-containing materials, or PCBs, or other hazardous materials 

subject to regulation, Contractor agrees to provide the required notice of intent to 

renovate or demolish to the appropriate state or federal agency having 

jurisdiction, by certified mail, return receipt requested, or by some other method 

of transmittal for which a return receipt is obtained, and to send a copy of that 

notice to  <INSERT PARTICIPATING AGENCY NAME>.  Contractor shall not 

conduct any Work involving asbestos-containing materials or PCBs unless 

Contractor has first confirmed that the appropriate agency having jurisdiction is in 

receipt of the required notification.  All permits, licenses, and bonds that are 

required by governmental or quasi-governmental authorities, and all fees, 

deposits, tap fees, offsite easements, and asbestos and PCB disposal facilities 

expenses necessary for the prosecution of the Work, shall be procured and paid 

for by Contractor.  Contractor shall give all notices and comply with the all 

applicable laws bearing on the conduct of the Work as drawn and specified.  If 

Contractor observes or reasonably should have observed that Plans and 

Specifications and other Contract Documents are at variance therewith, it shall be 

responsible for promptly notifying  <INSERT PARTICIPATING AGENCY 

NAME> in writing, including by e-mail, of such fact.  If Contractor performs any 

Work contrary to applicable laws, it shall bear all costs arising therefrom. 

 

b. In the case of any permits or notices held in  <INSERT PARTICIPATING 

AGENCY NAME>'s name or of necessity to be made in  <INSERT 

PARTICIPATING AGENCY NAME>'s name,  <INSERT PARTICIPATING 

AGENCY NAME> shall cooperate with Contractor in securing the permit or 

giving the notice, but the Contractor shall prepare for  <INSERT 

PARTICIPATING AGENCY NAME> review and execution upon approval, all 

necessary applications, notices, and other materials. 

 

8. Indemnification 

 

a. To the extent permitted by law, the indemnities and limitations of liability 

expressed throughout the Contract Documents apply with equal force and effect 

to any claims or liabilities imposed or existing by virtue of the removal, 

abatement, and disposal of hazardous waste.  This includes, but is not limited to, 

liabilities connected to the selection and use of a waste disposal facility, personal 

injury, property damage, loss of use of property, damage to the environment or 

natural resources, or “disposal” and  “release” of materials associated with the 

Work (as defined in 42 U.S.C. § 960l et seq.). 

 



 

 

9. Termination 

 

a.  <INSERT PARTICIPATING AGENCY NAME> shall have an absolute right to 

terminate for default immediately without notice and without an opportunity to 

cure should Contractor knowingly or recklessly commit a material breach of the 

terms of the Contract Documents, or any applicable law, on any matter involving 

the exposure of persons or property to hazardous waste.  However, if the breach 

of contract exposing persons or property to hazardous waste is due solely to an 

ordinary, unintentional, and non-reckless failure to exercise reasonable care, then 

the procedures for termination for cause shall apply without modification.  

 

END OF DOCUMENT 

 

  



 

 

DOCUMENT 01 11 00 
 

SUMMARY OF WORK 

 

PART 1 - GENERAL 

 

1.01 RELATED DOCUMENTS AND PROVISIONS: 

 

 All Contract Documents must be reviewed for applicable provisions related to the 

provisions in this document, including without limitation: 

 

A. General Conditions 

B. Special Conditions. 

C. Construction Waste Management Document 01 35 13.26  

 

1.02 SUMMARY OF WORK COVERED BY CONTRACT DOCUMENTS 

 

The Work of this Contract may consist of the following: 

 

1. Include all elements necessary to provide complete, fully operational, facility-integrated, PV 

system that maximize the amount of energy delivered at the  <INSERT PARTICIPATING 

AGENCY NAME> Facility, while protecting the operations and facilities, including but not 

limited to:  

 

A. Planning, Design and Engineering 

B. Labor 

C. Services 

D. Materials 

E. Taxes 

F. Delivery 

G. Installation 

H. Construction 

I. Metering, including kW, kWh, solar insolation, ambient temperature, and wind speed 

J. Monitoring, including kW, kWh, solar insolation, ambient temperature, and wind speed 

K. PG&E Interconnection & Net-Metering 

L. Acquiring CSI Incentive 

M. Commissioning 

N. Operation and Maintenance 

O. Public Solar Kiosk and Display 

 

2. Measure Results 

The Contractor shall measure and store the results of the systems’ energy production for the 

duration of the maintenance agreement. 

A. Metering: The Contractor shall provide meters as follows: 



 

 

1) Interval KWh meters installed to measure AC output of the PV, in a location 

accessible to utility personnel. 

 

B. Monitoring: The Contractor shall provide a monitoring system that shall collect and store 

all 15-minute interval metered information, and post this information on their Web site, 

in order to allow the  <INSERT PARTICIPATING AGENCY NAME> to access this 

information no later than 24 hours after the data is collected. Data shall include the date, 

time, and all meter data listed above.  Ongoing monitoring shall last for the duration of 

the maintenance agreement and period. 

 

C. The interval kWh meter shall be utility grade, with accuracy of: 

1) Within 1% of full scale and within 3% at 5% of the full system output; or 

2) Within utility grade tolerances, whichever is more stringent. 

 

3. Protect Facility Operations and Infrastructure 

 

The Contractor will be expected to protect each facility and avoid negatively impacting its 

operation, including: 

A. Integrating their modifications into each system at the site so that all systems function 

properly. 

 

B. Arranging the PV construction schedule around activities at the  <INSERT 

PARTICIPATING AGENCY NAME> facility. 

 

C. Minimizing Electrical Interruptions: The scope, timing and frequency of electrical 

interruptions shall be subject to mutual agreement between the  <INSERT 

PARTICIPATING AGENCY NAME> and the CONTRACTOR and shall be limited as 

necessary to not disrupt the operations at the  <INSERT PARTICIPATING AGENCY 

NAME> facility. 

 

4. Regulatory Requirements 

 

A. The Work shall comply with the requirements of all of the following without limitation, 

and shall apply to this contract as though incorporated herein by reference: 

1) Federal laws 

2) State laws 

3) Local laws 

4) Rules and regulations of governing utility districts 

5) Rules and regulations other authorities with jurisdiction over the procurement, 

products, Work and services associated with this contract 

 

B. The laws, rules, codes and regulations shall include, but not be limited to: 

1) The National Electrical Code (NFPA 70)  

2) The Uniform Building Code (UBC) 



 

 

3) Occupational Safety and Health Administration (OSHA) requirements 

4) Underwriters Laboratory (UL) or spell out (ETL) listed components, including but 

not limited to UL Subject 1741 (inverters and controllers) 

5) PG&E rules and requirements regarding interconnectivity including Rule 21- 

Generating Facility Interconnections. 

6) IEEE 1547 (interconnections) 

7) Contractor’s License: The prime contractor must have a valid State of California C10 

or C46 contractor’s license. 

 

5. Standards 

A. The Work shall be performed in accordance with applicable national, state, and local 

Standards, with particular attention to issues related to PV electricity generation systems.  

Standards will include publications of: 

 

1) The Institute for Electrical and Electronic Engineers (IEEE) 

2) The American Society of Heating Refrigeration and Air conditioning Engineers 

(ASHRAE) 

3) The International Performance Measurement and Verification Protocol 

4) CSI Construction Specification Institute 

5) Standards of the National Fire Protection Association 

 

6. Planning, Project Management, Design and Engineering 

A. In general, the Contractor shall provide planning, project management, design and 

engineering for each site according to the Scope of Work in its agreement with the  

<INSERT PARTICIPATING AGENCY NAME>, including, but not be limited to, 

providing all: 

 

1) Arranging and participating in meetings 

2) Applications 

3) Studies 

4) Planning 

5) Engineering 

6) Construction Documents 

7) Printing and duplicating 

 

B. Provide qualified, and properly licensed, personnel for each of these elements of the 

Work. The  <INSERT PARTICIPATING AGENCY NAME> will expect that, during the 

preparation of proposals, the Contractor has ascertained all Observable Conditions that 

may impact project results, and will meet or exceed the minimum performance levels 

indicated in the proposal and subsequent agreement. Members of the Contractor will be 

the professionals of record, including Engineers of Record, each working in the area of 

licensure and specialization. 

  



 

 

C. Management and Key Employees: The Contractor shall retain it key employees. 

 

1) Provide a Project Manager to operate as the central person with respect to the Work 

under this Agreement and to handle all obligations, issues or proposals that may arise 

during the term of this Agreement.   

 

2) The Project Manager shall be available, as reasonably required by  <INSERT 

PARTICIPATING AGENCY NAME> onsite for the management and coordinator of 

the Work hereunder. The Contractor shall not change the designated Project Manager 

during the term of the Agreement without the prior written consent of  <INSERT 

PARTICIPATING AGENCY NAME> 

 

3) Subject to  <INSERT PARTICIPATING AGENCY NAME>’s prior written 

approval, the Contractor shall identify its team of employees and/or subcontractors 

(“Key Employees”) responsible for the day-to-day execution of the Work. The 

Contractor shall not change the designated Key Employees during the term of the 

Agreement without the prior written consent of  <INSERT PARTICIPATING 

AGENCY NAME>, provided however, that if a Key Employee terminates with 

Contractor, then Contractor shall replace such Key Employee within five business 

days of such termination. 

 

4) The Contractor shall, upon  <INSERT PARTICIPATING AGENCY NAME>’s 

written request, remove any of the Contractor’s employees or subcontractors from 

performing any services under this Agreement. The Contractor shall replace such 

employee with an employee of equal or greater experience within three business days 

after removal of such employee. The Contractor shall indemnify and hold  <INSERT 

PARTICIPATING AGENCY NAME> harmless if such employee brings any claim 

against Contractor or  <INSERT PARTICIPATING AGENCY NAME> for such 

removal. 

 

D. Contractor shall prepare and submit all applications for the Work, including but not 

limited to: 

 

1) California Solar Initiative (CSI) Incentive 

2) Interconnection Agreements 

3) Appropriate Jurisdiction Permits (where applicable) 

 

E. Contractor shall modify their planned construction as necessary to deliver the agreed 

Work in a manner that keeps the Contractor’s Work on schedule at no additional cost to 

the  <INSERT PARTICIPATING AGENCY NAME>. 

 

F. If uncertainties arise during the planning stage, the Contractor may be required to provide 

additional project performance analysis, at no additional cost to the  <INSERT 



 

 

PARTICIPATING AGENCY NAME>.  The analysis method will be tailored to the issue 

at hand. 

 

G. The  <INSERT PARTICIPATING AGENCY NAME>’s Representative shall be given 

clear opportunities, beginning in the earliest stages of scope development, to accept, 

reject and refine the recommendations, or require that alternate scope items be considered 

in order to meet the project objectives.  

 

H. Systems must be designed to have minimal maintenance requirements and high 

reliability.  They shall: 

1) Have a minimum 30-year design life. 

2) Be designed for normal unattended operation. 

3) Be configured to allow easy assessment of individual panels or groups to help 

identify and isolate problem areas. 

 

7. Submittals 

 

A. The Contractor shall provide submittals of Construction Documents throughout the 

project to solicit periodic approvals from the  <INSERT PARTICIPATING AGENCY 

NAME> and to confirm the performance of Work to the satisfaction of the  <INSERT 

PARTICIPATING AGENCY NAME>. Periodic submittals will include updates to any 

Construction Documents that have changed since their previous submittal. Provide two 

sets of submittal, unless directed otherwise, at the following intervals: 

1) Schematic Design 

2) 80% 

3) 100% 

4) As-built Construction Documents 

 

B. During the planning stage, the Contractor will be responsible for completing and 

delivering planning submittals to the  <INSERT PARTICIPATING AGENCY NAME> 

for review and comment, including: 

 

1) Statement of Design Intent 

 

2) Calculations and data to confirm the final performance of the completed project.  The 

Contractor shall make these as accurate as necessary to demonstrate the energy 

production, cost effectiveness and performance of the PV system and to maximize 

incentive funds from PG&E CSI program. Therefore, Contractor shall confirm the 

following: 

 

(a) PG&E interconnection requirements. 

(b) The life cycle output and degradation warranties for the system. 

(c) A five-year System operation and maintenance agreement included in the system 

price, and an annual cost for maintenance after the initial five years. 

(d) Calculations confirming that the Contractor has maximized the amount of 

electrical generation while meeting other project criteria. 



 

 

 

3) Projection for degradation rates for each and that total system over a 25-year period. 

 

4) Construction documents that thoroughly communicate the design to the satisfaction of 

the  <INSERT PARTICIPATING AGENCY NAME> confirming that the design will 

provide the agreed Scope of Work, including details for: 

(a) Type and location of metering equipment. 

(b) Type, location and operation of monitoring equipment.  

(c) Type and location of related, supporting or ancillary equipment and components, 

  

C. Construction Document Submittals shall include but not be limited to the following: 

1) Catalog of: 

(a) Design intent 

(b) Design life 

(c) Structural requirements 

(d) System description 

(e) Design standards  

(f) All voltages, inputs and outputs on system DC and AC sides 

(g) PV energy production calculations 

(h) Balance of system components 

(i) Installation, start-up, and commissioning plan. 

(j) Inspection  and maintenance schedule 

(k) Other documents as necessary to facilitate project construction in accordance with 

applicable Regulatory Requirements (see Section V.5) and   <INSERT 

PARTICIPATING AGENCY NAME> construction policies. 

(l) Prior to final acceptance by the  <INSERT PARTICIPATING AGENCY 

NAME>, the Contractor shall provide four sets of as-built drawings. Final 

Payment will not be authorized until these drawings are accurate to the 

satisfaction of the  <INSERT PARTICIPATING AGENCY NAME>. Contractors 

are advised to prepare to keep records throughout construction that simplify the 

submission of accurate as-built drawings. 

(m) Operation and Maintenance (O&M) Manual prior to final acceptance by the  

<INSERT PARTICIPATING AGENCY NAME>, the Contractor shall provide 

six sets of site-specific operation, maintenance, and parts manuals for the PV 

system.  The manuals shall cover all components, options, accessories supplied 

and maintenance schedules.   They shall clearly describe mandatory and 

recommended maintenance, trouble-shooting, and safety precautions specific to 

the supplied equipment 

(n) Copies of Interconnection Agreement 

 

Furthermore, in addition to progress submittals and prior to receiving Final Payment 

from the  <INSERT PARTICIPATING AGENCY NAME>, the Contractor shall 

submit copies of all permits and agreements to the  <INSERT PARTICIPATING 

AGENCY NAME> and shall transfer all permits necessary for continuing operation 

to the  <INSERT PARTICIPATING AGENCY NAME>. 

 



 

 

2) Detailed Construction Drawings: Plans associated with the Construction Documents 

shall be in electronic format using AutoCAD 2000 or higher. 

 

Drawings shall be complete with all details relating to proper installation of the 

systems; suitable for acquiring all permits, approvals and agreements necessary for 

providing the Work; and demonstrating conformance to Scope of Work requirements 

of the agreement with the  <INSERT PARTICIPATING AGENCY NAME>, 

including but not limited to:  

 

(a) Single line diagram including details on integration of the PV system with other 

power sources at each site, including: 

(i) Electrical grid interconnection requirements 

(ii) Controls, meters and monitoring equipment 

(iii)Corrosion Control 

 

(b) Stamps and original signatures of design professionals. 

 

3) Specifications shall be prepared according to the standards of the Construction 

Specification Institute, and shall include: 

(a) Divisions One through Sixteen 

(b) Equipment requirements 

(c) Installation requirements 

(d) Statements obligating the Contractor to conform to the Regulatory Requirements 

(see Section V.5). 

 

4) Product Submittals 

At a minimum, the Contractor shall provide the following product submittals at 

appointed times throughout the project: 

(a) PV Panels 

(b) Major electrical Equipment, including inverters and transformers 

(c) PV Panel Mounting Hardware 

(d) Controls 

(e) Meters and related equipment 

(f) Public Solar Generation Kiosk and Display 

 

5) Construction schedules, submitted in electronic format using MS Project 2003. 

 

D. If a stakeholder with jurisdiction, such as the PG&E, determines that refinements of a 

submittal is necessary to improve its accuracy or relevance, the Contractor shall make the 

changes at no additional cost to the  <INSERT PARTICIPATING AGENCY NAME>. 

 

8. Interconnection Agreements 



 

 

 

A. The Contractor shall acquire the utility interconnection agreements and other approvals 

necessary to provide the Work at each site. 

 

B. The  <INSERT PARTICIPATING AGENCY NAME> will only sign applications and 

utility agreements where it is necessary that the owner be a signatory. 

 

C. The Contractor will connect the PV system to the  <INSERT PARTICIPATING 

AGENCY NAME> facility under the PG&E rules for net metering. The Contractor shall 

be very familiar the rules regarding interconnection to PG&E and shall follow the rules in 

the design, including: the arranging for the  <INSERT PARTICIPATING AGENCY 

NAME> to be treated as a customer-owned generator. 

 

9. CSI Incentive 

 

A. The Contractor will assist the  <INSERT PARTICIPATING AGENCY NAME> in 

administering the process of acquiring CSI incentive checks that are payable to the  

<INSERT PARTICIPATING AGENCY NAME>. 

 

10. Construction 

 

A. The Contractor shall provide all construction for a complete and operating PV system 

according to the Scope of Work in the agreement with the  <INSERT PARTICIPATING 

AGENCY NAME>.  

  

B. Pre-construction Requirements: No portion of the Work requiring submission of a shop 

drawing, construction drawing, product data, sample, Work description, subcontractor 

qualifications, field stamp, government agency approvals, or PG&E approvals will be 

allowed to commence until a copy is submitted to the  <INSERT PARTICIPATING 

AGENCY NAME>’s Representative and the  <INSERT PARTICIPATING AGENCY 

NAME>’s Representative has confirmed in writing that the submittal is accepted. The  

<INSERT PARTICIPATING AGENCY NAME>’s Representative may indicate their 

acceptance by writing on documents in the field. 

 

C. Construction Scope: The Contractor’s construction methods, products and finished Work 

shall comply with the requirements of the Construction Documents approved by the  

<INSERT PARTICIPATING AGENCY NAME>. 

 

D. Construction Administration: The Contractor shall provide construction administration 

personnel as necessary for completion of the Work in accordance with the Contract 

Documents. 

 

E. On-site training for Operations and & Maintenance: Within ten (10) days of completion 

of the startup and acceptance test, the Contractor shall train  <INSERT 

PARTICIPATING AGENCY NAME> personnel in all aspects of routine operation, 

maintenance, and safety of the PV system, as well as the monitoring system. 



 

 

 

F. Startup and Acceptance Test: The Contractor shall provide the following: 

 

1) The Contractor shall provide services related to startup prior to transfer of the 

equipment to the  <INSERT PARTICIPATING AGENCY NAME>. The 

Contractor’s recommended testing protocols and conditions for acceptance will be 

reviewed by the  <INSERT PARTICIPATING AGENCY NAME> and may be 

modified during contract negotiations and design.   During startup,  <INSERT 

PARTICIPATING AGENCY NAME> staff or its independent engineer shall be 

allowed to observe the system’s performance.   

 

2) Starting up and operating the PV system until it achieves the Minimum Energy 

Production in AC kW at the delivery point to the existing electrical system at each 

site and the other performance criteria of the agreement between the Contractor and 

the  <INSERT PARTICIPATING AGENCY NAME> 

 

3) Performance testing to certify system and component performance. 

 

4) Conducting successful acceptance tests and proving period tests to demonstrate that 

the Work is substantially complete. 

  

G. Commissioning: The Contractor shall provide the following: 

 

1) The Contractor shall provide the Engineer and Contractor-related portions of 

commissioning of the Work according to the  <INSERT PARTICIPATING 

AGENCY NAME>’s General Commissioning Specification, Document 01 91 13. 

 

2) Commissioning will begin at the earliest stages of the project.  The  <INSERT 

PARTICIPATING AGENCY NAME> will oversee the commissioning effort.  

Commissioning shall include performance tests and provide copies of results to 

confirm that the Work operates properly and does not conflict with the existing 

facility, it operation or its existing equipment and systems. These tests shall isolate 

each of the main operating scenarios to confirm that the system performs properly. 

 

3) Testing operating equipment for performance. For example, tests performed shall 

include, but not be limited to: 

(a) Testing metering equipment for performance within parameters. 

(b) Preparing the system for operation; cleaning all of the panels.  

(c) Measuring outputs of the PV and other operating equipment for performance. 

Since the timing of commissioning and measuring the power production of the 

system may not coincide with optimal conditions, a method will be necessary to 

account for the relationship between local conditions at the time of measurement 

and each systems’ agreed production. 

 

4) Providing adjustments and modifications to complete the system to deliver the agreed 

AC kW. 



 

 

 

11. Integration: The Contractor’s Work shall not be complete until it is fully integrated into 

the whole system.  The Contractor’s Work shall not subvert or conflict with the operation 

of other elements at the site.  It will not be allowable for the Contractor to require that 

other  <INSERT PARTICIPATING AGENCY NAME> systems or operations be 

deactivated or compromised in order for the Work to function or meet the requirements in 

any agreement between the  <INSERT PARTICIPATING AGENCY NAME> and the 

Contractor. 

 

12. Warranties: Upon acceptance of the system by the  <INSERT PARTICIPATING 

AGENCY NAME>, the Contractor must provide the following warranties. 

 

A. In general, the ESCO shall warrant that the work, equipment provided, and 

commissioned pursuant to the Contract Documents is of the quality specified or of 

industry standard grade if no quality is specified, and shall comply in all ways with the 

specification, drawings, samples and other descriptions, if any, set forth in the Contract 

Documents. 

 

B. The following warranty shall be provided: 

 

1) 10-year Complete System Warranty 

 

The Contractor shall warrant that the complete installed and operational system 

including all equipment and materials furnished and all Work performed by the 

Contractor under the Contract against defective design, materials, workings for a 

period of ten years after the  <INSERT PARTICIPATING AGENCY NAME> 

accepts the Work for beneficial use.  

 

2) 25-year Solar Panel Manufacturer’s Warranty 

 

The Contractor shall provide to the  <INSERT PARTICIPATING AGENCY 

NAME> the solar panel manufacturer’s limited warranty of 25 years for all solar 

photovoltaic panels. 

 

 

 

 

 

 

 

1.04 CODES, REGULATIONS, AND STANDARDS 

 

A. The codes, regulations, and standards adopted by the state and federal agencies 

having jurisdiction shall govern minimum requirements for this project.  Where 

codes, regulations, and standards conflict with the Contract Documents, these 



 

 

conflicts shall be brought to the immediate attention of the  <INSERT 

PARTICIPATING AGENCY NAME> and the Architect. 

 

B. Codes, regulations, and standards shall be as published effective as of date of bid 

opening, unless otherwise specified or indicated. 

 
PART 2 – PRODUCTS.  

 

A. Approved Mono Crystalline Solar Panels. 

 

B. Approved Inverter & Isolation Transformer. 

 

C. Approved mounting system. 

 

D. One (1) Public Kiosk and Solar Power Display. 

 

E. Balance of system including terminal and combiner boxes, quick-connect multi-

contact connectors, DC wiring, DC disconnect, grid-connected inverter, AC 

disconnect, and a data acquisition and monitoring system (DAS). 

 
PART 3 – EXECUTION.  (Not Used) 

 

END OF DOCUMENT 

  



 

 

DOCUMENT 01 31 19 

  

PROJECT MEETINGS 

PART I – GENERAL 

 

1.01 RELATED DOCUMENTS AND PROVISIONS: 

 

 All Contract Documents should be reviewed for applicable provisions related to the 

provisions in this document, including without limitation: 

 

D. General Conditions 

 

E. Special Conditions 

 
1.02 PRECONSTRUCTION CONFERENCE: 

 

 The contractor shall attend a conference a the Project Site prior to the start of construction for the 

purpose of determining Contractor’s access to, and use of the site, verifying utilities, review 

construction administrative procedures, and such other items as may be pertinent to the start of 

construction. 

 

1.03 PROGRESS MEETINGS: 

 

A. Construction Manager shall schedule and hold regular weekly progress meetings 

after a minimum of one week's prior written notice of the meeting date and time 

to all Invitees as indicated below. 

 

B. Location: Contractor's field office. 

 

C. The Contractor shall notify and invite the following entities (“Invitees”): 

 

(1)  <INSERT PARTICIPATING AGENCY NAME> INSERT 

PARTICIPATING AGENCY NAME> Representative(s). 

 

(2) Contractor. 

 

(3) Contractor's Project Manager. 

 

(4) Contractor's Superintendent. 

 

(5) Subcontractors/suppliers, as appropriate to the agenda of the meeting. 

 

(6) Inspector of record. 

 

(7) Construction Manager, if any. 

 

(8) Project Manager 



 

 

 

(9) Architect 

 

(10) Engineer(s), if any and as appropriate to the agenda of the meeting. 

 

(11) Others, as appropriate to the agenda of the meeting. 

 

D. The  <INSERT PARTICIPATING AGENCY NAME>'s, the Architect’s, and/or 

an engineer's Consultants will attend at their discretion, in response to the agenda. 

 

E. The  <INSERT PARTICIPATING AGENCY NAME> representative, the 

Construction Manager, and/or another  <INSERT PARTICIPATING AGENCY 

NAME> Agent shall take and distribute meeting notes to attendees and other 

concerned parties.  If exceptions are taken to anything in the meeting notes, those 

exceptions shall be stated in writing to the  <INSERT PARTICIPATING 

AGENCY NAME> within five (5) working days following  <INSERT 

PARTICIPATING AGENCY NAME>'s distribution of the meeting notes. 

 

1.04 PRE-INSTALLATION/PERFORMANCE MEETING: 

 

A. Contractor shall schedule a meeting prior to the start of each of the following 

portions of the Work: cutting and patching of plaster and roofing, and other 

weather-exposed and moisture-resistant products.  Contractor shall invite all 

Invitees to this meeting, and others whose work may affect or be affected by the 

quality of the cutting and patching work. 

 

B. Contractor shall review in detail prior to this meeting, the manufacturer's 

requirements and specifications, applicable portions of the Contract Documents, 

Shop Drawings, and other submittals, and other related work.  At this meeting, 

invitees shall review and resolve conflicts, incompatibilities, or inadequacies 

discovered or anticipated. 

 

C. Contractor shall review in detail Project conditions, schedule, requirements for 

performance, application, installation, and quality of completed Work, and 

protection of adjacent Work and property. 

 

D. Contractor shall review in detail means of protecting the completed Work during 

the remainder of the construction period.  

 
1.05 SPECIAL MEETINGS: 

 

Special meetings may be requested by the  <INSERT PARTICIPATING AGENCY NAME>.  

Contractor, subcontractors, material suppliers and any other members of the project team may be 

required to attend. 

 

END OF DOCUMENT 



 

 

DOCUMENT 01 33 00 

SUBMITTAL PROCEDURES 

 

PART 1 - GENERAL  

1.01 RELATED DOCUMENTS AND PROVISIONS: 

 All Contract Documents should be reviewed for applicable provisions related to the 

provisions in this document, including without limitation: 

F. General Conditions, including, without limitation, Contractor’s Submittals and 

Schedules, Drawings and Specifications; 

 

G. Special Conditions. 

 

1.02 SECTION INCLUDES: 

A. Definitions: 

 

(1) Shop Drawings and Product Data are as indicated in the General 

Conditions and include, but are not limited to, fabrication, erection, layout 

and setting drawings, formwork and falsework drawings, manufacturers' 

standard drawings, descriptive literature, catalogues, brochures, 

performance and test data, wiring and control diagrams.  In addition, there 

are other drawings and descriptive data pertaining to materials, equipment, 

piping, duct and conduit systems, and methods of construction as may be 

required to show that the materials, equipment or systems and all positions 

conform to the requirement of the Contract Documents, including, without 

limitation, the Drawings. 

 

(2) "Manufactured" applies to standard units usually mass-produced; 

"fabricated" means specifically assembled or made out of selected 

materials to meet design requirements.  Shop Drawings shall establish the 

actual detail of manufactured or fabricated items, indicate proper relation 

to adjoining work and amplify design details of mechanical and electrical 

equipment in proper relation to physical spaces in the structure. 

 

(3) Manufacturer's Instructions: Where any item of Work is required by the 

Contract Documents to be furnished, installed, or performed, at a 

minimum, in accordance with a specified product manufacturer's 

instructions, the Contractor shall procure and distribute copies of these to 

the  <INSERT PARTICIPATING AGENCY NAME>, the Architect, and 

all other concerned parties and shall furnish, install, or perform the work, 

at a minimum, in accordance with those instructions.  



 

 

 

B. Samples, Shop Drawings, Product Data, and other items as specified, in 

accordance with the following requirements: 

 

(1) Contractor shall submit all Shop Drawings, Product Data, and Samples to 

the  <INSERT PARTICIPATING AGENCY NAME>, the Architect, and 

the Construction Manager. 

 

(2) Contractor shall comply with all time frames herein and in the General 

Conditions and, in any case, shall submit required information in sufficient 

time to permit proper consideration and action before ordering any 

materials or items represented by such Shop Drawings, Product Data, 

and/or Samples. 

 

(3) Contractor shall comply with all time frames herein and in the General 

Conditions and, in any case, shall allow sufficient time so that no delay 

occurs due to required lead time in ordering or delivery of any item to the 

Site.  Contractor shall be responsible for any delay in progress of Work 

due to its failure to observe these requirements. 

 

(4) Time for completion of Work shall not be extended on account of 

Contractor's failure to promptly submit Shop Drawings, Product Data, 

and/or Samples. 

 

(5) Reference numbers on Shop Drawings shall have Architectural and/or 

Engineering Contract Drawings reference numbers for details, sections, 

and “cuts” shown on Shop Drawings.  These reference numbers shall be in 

addition to any numbering system that Contractor chooses to use or has 

adopted as standard. 

 

(6) When the magnitude or complexity of submittal material prevents a 

complete review within the stated time frame, Contractor shall make this 

submittal in increments to avoid extended delays. 

 

(7) Contractor shall certify on submittals for review that submittals conform 

to Contract requirements.  In event of any variance, Contractor shall 

specifically state in transmittal and on Shop Drawings, portions vary and 

require approval of a substitute.  Also certify that Contractor-furnished 

equipment can be installed in allocated space. 

 

(8) Unless specified otherwise, sampling, preparation of samples, and tests 

shall be in accordance with the latest standard of the American Society for 

Testing and Materials. 

 

(9) Upon demand by Architect or  <INSERT PARTICIPATING AGENCY 

NAME>, Contractor shall submit samples of materials and/or articles for 



 

 

tests or examinations and consideration before Contractor incorporates 

same in Work.  Contractor shall be solely responsible for delays due to 

sample(s) not being submitted in time to allow for tests.  Acceptance or 

rejection will be expressed in writing.  Work shall be equal to approved 

samples in every respect.  Samples that are of value after testing will 

remain the property of Contractor. 

 

C. Submittal Schedule: 

 

(1) Contractor shall prepare its proposed submittal schedule that is 

coordinated with its proposed construction schedule and submit both to the  

<INSERT PARTICIPATING AGENCY NAME> within ten (10) days 

after the date of the Notice to Proceed.  Contractor's proposed schedules 

shall become the Project Construction Schedule and the Project Submittal 

Schedule after each is approved by the  <INSERT PARTICIPATING 

AGENCY NAME>. 

 

(2) Contractor is responsible for all lost time should the initial submittal be 

rejected, marked "revised and resubmit", etc. 

 

(3) All Submittals shall be forwarded to the  <INSERT PARTICIPATING 

AGENCY NAME> by the date indicated on the approved Submittal 

Schedule, unless an earlier date is necessary to maintain the Construction 

Schedule, in which case those Submittals shall be forwarded to the  

<INSERT PARTICIPATING AGENCY NAME> so as not to delay the 

Construction Schedule. 

 

1.03 SHOP DRAWINGS: 

A. Contractor shall submit one reproducible transparency and six (6) opaque 

reproductions.  The  <INSERT PARTICIPATING AGENCY NAME> will 

review and return the reproducible copy and one (1) opaque reproduction to 

Contractor. 

 

B. Before commencing installation of any Work, the Contractor shall submit and 

receive approval of all drawings, descriptive data, and material list(s) as required 

to accomplish Work. 

 

C. Review of Shop Drawings is regarded as a service to assist Contractor and in all 

cases original Contract Documents shall take precedence as outlined under 

General Conditions. 

 

D. No claim for extra time or payment shall be based on work shown on Shop 

Drawings unless the claim is (1) noted on Contractor's transmittal letter 

accompanying Shop Drawings and (2) Contractor has complied with all 

applicable provisions of the General Conditions, including, without limitation, 

provisions regarding changes and payment, and all required written approvals. 



 

 

 

E.  <INSERT PARTICIPATING AGENCY NAME> shall not review Shop 

Drawings for quantities of materials or number of items supplied.  

 

F.  <INSERT PARTICIPATING AGENCY NAME>'s and/or Architect’s review of 

Shop Drawings will be general.   <INSERT PARTICIPATING AGENCY 

NAME> and/or Architect review does not relieve Contractor of responsibility for 

accuracy, proper fitting, construction of Work, furnishing of materials, or Work 

required by Contract Documents and not indicated on Shop Drawings.  Shop 

Drawings reviewed by  <INSERT PARTICIPATING AGENCY NAME> and/or 

Architect is not to be construed as approving departures from Contract 

Documents.  

 

G. Review of Shop Drawings and Schedules does not relieve Contractor from 

responsibility for any aspect of those Drawings or Schedules that is a violation of 

local,  <INSERT PARTICIPATING AGENCY NAME>, State, or Federal laws, 

rules, ordinances, or rules and regulations of commissions, boards, or other 

authorities or utilities having jurisdiction.  

 

H. Before submitting Shop Drawings for review, Contractor shall check Shop 

Drawings of its subcontractors for accuracy, and confirm that all Work contiguous 

with and having bearing on other work shown on Shop Drawings is accurately 

drawn and in conformance with Contract Documents. 

 

I. Submitted drawings and details must bear stamp of approval of Contractor: 

 

(1) Stamp and signature shall clearly certify that Contractor has checked Shop 

Drawings for compliance with Drawings. 

 

(2) If Contractor submits a Shop Drawing without an executed stamp of 

approval, or whenever it is evident (despite stamp) that Drawings have not 

been checked, the  <INSERT PARTICIPATING AGENCY NAME> 

and/or Architect will not consider them and will return them to the 

Contractor for revision and resubmission.  In that event, it will be deemed 

that Contractor has not complied with this provision and Contractor shall 

bear risk of all delays to same extent as if it had not submitted any Shop 

Drawings or details. 

 

J. Submission of Shop Drawings (in either original submission or when resubmitted 

with correction) constitutes evidence that Contractor has checked all information 

thereon and that it accepts and is willing to perform Work as shown. 

 

K. Contractor shall pay for cost of any changes in construction due to improper 

checking and coordination.  Contractor shall be responsible for all additional 

costs, including coordination.  Contractor shall be responsible for costs incurred 

by itself, the  <INSERT PARTICIPATING AGENCY NAME>, the Architect, the 



 

 

Construction Manager, any other Subcontractor or contractor, etc., due to 

improperly checked and/or coordination of submittals. 

 

 

 

L. Shop Drawings must clearly delineate the following information:  

 

(1) Project name and address. 

 

(2) Architect's name and project number. 

 

(3) Shop Drawing title, number, date, and scale. 

 

(4) Names of Contractor, Subcontractor(s) and fabricator. 

 

(5) Working and erection dimensions. 

 

(6) Arrangements and sectional views. 

 

(7) Necessary details, including complete information for making connections 

with other Work. 

 

(8) Kinds of materials and finishes. 

 

(9) Descriptive names of materials and equipment, classified item numbers, 

and locations at which materials or equipment are to be installed in the 

Work.  Contractor shall use same reference identification(s) as shown on 

Contract Drawings. 

 

M. Contractor shall prepare composite drawings and installation layouts when 

required to solve tight field conditions. 

 

(1) Shop Drawings shall consist of dimensioned plans and elevations and 

must give complete information, particularly as to size and location of 

sleeves, inserts, attachments, openings, conduits, ducts, boxes, structural 

interferences, etc. 

 

(2) Contractor shall coordinate these composite Shop Drawings and 

installation layouts in the field between itself and its Subcontractor(s) for 

proper relationship to the Work, the work of other trades, and the field 

conditions.  The Contractor shall check and approve the submittal(s) 

before submission for final review. 

 

1.04 PRODUCT DATA OR NON REPRODUCIBLE SUBMITTALS: 

A. Contractor shall submit manufacturer's printed literature in original form.  Any 

fading type of reproduction will not be accepted.  Contract must submit a 



 

 

minimum of six (6) each, to the  <INSERT PARTICIPATING AGENCY 

NAME>.   <INSERT PARTICIPATING AGENCY NAME> shall return one (1) 

to the Contractor, who shall reproduce whatever additional copies it requires for 

distribution. 

 

B. Contractor shall submit six (6) copies of a complete list of all major items of 

mechanical, plumbing, and electrical equipment and materials in accordance with 

the approved Submittal Schedule, except as required earlier to comply with the 

approved Construction Schedule.  Other items specified are to be submitted prior 

to commencing Work.  Contractor shall submit items of like kind at one time in a 

neat and orderly manner.  Partial lists will not be acceptable. 

 

C. Submittals shall include manufacturer's specifications, physical dimensions, and 

ratings of all equipment.  Contractor shall furnish performance curves for all 

pumps and fans.  Where printed literature describes items in addition to that item 

being submitted, submitted item shall be clearly marked on sheet and superfluous 

information shall be crossed out.  If highlighting is used, Contractor shall mark all 

copies. 

 

D. Equipment submittals shall be complete and include space requirements, weight, 

electrical and mechanical requirements, performance data, and supplemental 

information that may be requested.  

 

1.05 SAMPLES: 

A. Contractor shall submit for approval Samples as required and within the time 

frame in the Contract Documents.  Materials such as concrete, mortar, etc., which 

require on-site testing will be obtained from Project Site. 

 

B. Contractor shall submit six (6) samples except where greater or lesser number is 

specifically required by Contract Documents including, without limitation, the 

Specifications. 

 

(1) Samples must be of sufficient size and quality to clearly illustrate 

functional characteristics, with integrally related parts and attachment 

devices. 

 

(2) Samples must show full range of texture, color, and pattern.  

 

C. Contractor shall make all Submittals, unless it has authorized Subcontractor(s) to 

submit and Contractor has notified the  <INSERT PARTICIPATING AGENCY 

NAME> in writing to this effect. 

 

D. Samples to be shipped prepaid or hand-delivered to the  <INSERT 

PARTICIPATING AGENCY NAME>. 

 



 

 

E. Contractor shall mark samples to show name of Project, name of Contractor 

submitting, Contract number and segment of Work where representative Sample 

will be used, all applicable Specifications Sections and documents, Contract 

Drawing Number and detail, and ASTM or FS reference, if applicable. 

 

F. Contractor shall not deliver any material to Site prior to receipt of  <INSERT 

PARTICIPATING AGENCY NAME>'s and/or Architect’s completed written 

review and approval.  Contractor shall furnish materials equal in every respect to 

approved Samples and execute Work in conformance therewith. 

 

G.  <INSERT PARTICIPATING AGENCY NAME>'s and/or Architect’s review, 

acceptance, and/or approval of Sample(s) will not preclude rejections of any 

material upon discovery of defects in same prior to final acceptance of completed 

Work. 

 

H. After a material has been approved, no change in brand or make will be permitted. 

 

I. Contractor shall prepare its Submittal Schedule and submit Samples of materials 

requiring laboratory tests to specified laboratory for testing not less than ninety 

(90) days before such materials are required to be used in Work. 

 

J. Samples which are rejected must be resubmitted promptly after notification of 

rejection and be marked "Resubmitted Sample" in addition to other information 

required.  

 

K. Field Samples and Mock-Ups are to be removed by Contractor at  <INSERT 

PARTICIPATING AGENCY NAME>’s direction: 

 

(1) Size: As Specified. 

 

(2) Furnish catalog numbers and similar data, as requested. 

 

1.06 REVIEW AND RESUBMISSION REQUIREMENTS: 

A. The  <INSERT PARTICIPATING AGENCY NAME> will arrange for review of 

Sample(s), Shop Drawing(s), Product Data, and other submittal(s) by appropriate 

reviewer and return to Contractor as provided below within twenty one (21) days 

after receipt or within twenty one (21) days after receipt of all related information 

necessary for such review, whichever is later.  

 

B. One (1) copy of product or materials data will be returned to Contractor with the 

review status. 

 

C. Samples to be incorporated into the Work will be returned to Contractor, together 

with a written notice designating the Sample with the appropriate review status 

and indicating errors discovered on review, if any.  Other Samples will not be 



 

 

returned, but the same notice will be given with respect thereto, and that notice 

shall be considered a return of the Sample. 

 

D. Contractor shall revise and resubmit any Sample(s), Shop Drawing(s), Product 

Data, and other submittal(s) as required by the reviewer.  Such resubmittals will 

be reviewed and returned in the same manner as original Sample(s), Shop 

Drawing(s), Product Data, and other submittal(s), within fourteen (14) days after 

receipt thereof or within fourteen (14) days after receipt of all related information 

necessary for such review.  

 

E. Contractor may proceed with any of the Work covered by Sample(s), Shop 

Drawing(s), Product Data, and other submittal(s) upon its return if designated as 

no exception taken, or revise as noted, provided the Contractor proceeds in 

accordance with the  <INSERT PARTICIPATING AGENCY NAME>’s and/or 

the Architect’s notes and comments. 

 

F. Contractor shall not begin any of the work covered by a Sample(s), Shop 

Drawing(s), Product Data, and other submittal(s), designated as revise and 

resubmit or rejected, until a revision or correction thereof has been reviewed and 

returned to Contractor. 

 

G. Sample(s), Shop Drawing(s), Product Data, and other submittal(s) designated as 

revise and resubmit or rejected and requiring resubmittal, shall be revised or 

corrected and resubmitted to the  <INSERT PARTICIPATING AGENCY 

NAME> no later than fourteen (14) days or a shorter period as required to comply 

with the approved Construction Schedule, after its return to Contractor.  

 

H. Neither the review nor the lack of review of any Sample(s), Shop Drawing(s), 

Product Data, and other submittal(s) shall waive any of the requirements of the 

Contract Documents, or relieve Contractor of any obligation thereunder. 

 

I.  <INSERT PARTICIPATING AGENCY NAME>'s and/or Architect’s review of 

Shop Drawings does not relieve the Contractor of responsibility for any errors that 

may exist.  Contractor is responsible for the dimensions and design of adequate 

connections and details and for satisfactory construction of all the Work. 

 

END OF DOCUMENT 

  



 

 

DOCUMENT 01 35 13.26 

CONSTRUCTION WASTE MANAGEMENT 
 

PART 1 – GENERAL 

 

1.01 SUMMARY 

 

A. This section specifies the requirements for the diversion of demolition (non-hazardous) and construction 

debris from landfill and submittal of the Waste Management Plan. 

 

B. Related requirements specified elsewhere include: 

  

1. Requirements for temporary facilities and controls are indicated in Section 01500 – Temporary 

Facilities and Controls. 

 

C. Performance Requirement:  This project has a debris diversion goal of [75] %.  Per the Alameda  

<INSERT PARTICIPATING AGENCY NAME> Green Building Ordinance, a minimum of 50% 

diversion of construction and demolition (non-hazardous) debris from landfill is mandated.  

 

1.03 DEFINITIONS 

 

A. "Conversion Rate" means the rate set forth in the standardized Conversion Rate Table (see Page 8) 

approved by the  <INSERT PARTICIPATING AGENCY NAME> of Alameda for use in estimating the 

weight of materials identified in the Waste Management Plan and Waste Management Table (see Page 7). 

 

B. "Divert" means to use material for any purpose other than disposal in a landfill or transfer facility. 

 

C. "Good faith" shall be as defined by law. 

 

D. "Recycling Service" means an off-site service that provides processing of material and diversion from 

landfill. 

 

E. "Hauler" means the entity that transports construction and demolition debris to either a landfill or a 

recycling service. 

 

1.04 QUALITY ASSURANCE 

 

A. The Contractor shall obtain all special permits and licenses and meet all special requirements for 

performance and completion of the work of this section. 

 

B. Regulatory requirements 

 

1. Approval of the Waste Management Plan and Waste Management Table by the  <INSERT 

PARTICIPATING AGENCY NAME> of Alameda is required before beginning construction or 

demolition. 

 

C. Recycling service company qualifications – any of the following: 

   



 

 

1. Listed in the Alameda  <INSERT PARTICIPATING AGENCY NAME> Waste Management 

Authority’s “Builder’s Guide to Reuse and Recycling:  A Directory for Construction and 

Demolition Materials,” latest edition.  A copy of this brochure can be obtained by calling 1-877-

STOPWASTE or by visiting www.BuildGreenNow.Org. 

 

  2. If not listed, submit certification in writing from any recycling services that accepted waste will be 

diverted from landfill.   

 

1.05 SUBMITTALS 

 

A. Submit specified Waste Management Plan to indicate how waste will be diverted from landfills.  Plan to 

include procedures and schedule for debris disposal.  Submittal is required within 7-calendar days after 

receipt of Notice to Proceed and prior to any waste removal. 

 

 B. Submit certification from recycling services that are not listed in the Alameda  <INSERT 

PARTICIPATING AGENCY NAME> Waste Management Authority’s “Builders’ Guide to Reuse & 

Recycling:  A Directory For Construction and Demolition Materials.”  Written documentation must be 

provided identifying where the construction and demolition material is taken, what method or process is 

being used to recycle the material, and identifying applicable state and local permits held by the recycling 

service provider and recycling facility. 

 

C. Submit completed Waste Management Plan, of this Section, at 50 percent progress payment and at 100 

percent status report completion of the Work.  100 percent status report is required before full release of 

retention. 

 

1.06 WASTE MANAGEMENT PLAN  

 

A. Plan Development:  Develop a plan for diverting the specified percentage of construction debris from 

landfill.  The plan shall include the following: 

 

1. Submit within 7-calendar days after receipt of Notice to Proceed and prior to any waste removal. 

 

2. Propose means and methods for collecting and separating each type of debris deemed reusable or 

recyclable. 

 

3. Identify the off-site recycling service and hauler of each designated debris item, who has agreed to 

accept and divert that item from landfill, in the proposed quantities anticipated.  Schedule each item 

and list off-site recycling service and hauler company name, telephone number, address, and person 

contacted. 

 

4. Include a "good faith" estimate of each type of construction waste that would be generated if no 

diversion methods were implemented.  Submit with calculations based upon weight of each.  The 

following items are subject to the "good faith" estimate and diversion requirement:  

 

a. Asphalt & Concrete 

 

b. Brick/Masonry/Tiles 

 

c. Building Materials (doors, windows, fixtures, etc.) 

 

d. Cardboard and other paper products 

 



 

 

e. Carpet/Carpet Padding/Foam 

 

f. Ceiling Tiles (acoustic) 

 

g. Drywall  

 

h. Electrical Components (light fixtures, cables, etc) 

 

i. Film Plastic & Styrofoam Blocks 

 

j. Landscape Debris (Plant & tree trimmings) 

 

k. Mechanical Debris (ducts, controls, plumbing fixtures, etc) 

 

l. Scrap Metal 

 

m. Unpainted Wood and Pallets 

 

n. Other (painted wood & drywall, roofing, etc) 

 

o. Mixed C&D (defined as a mixture of three or more materials from construction or demolition 

sites that will be taken to a “qualified” facility for recycling.) 

 

p. Trash/garbage 

 

5. Calculate quantities, and convert volume measurements to weights in accordance with the defined 

Conversion Rate. 

 

B. Plan Implementation 

 

1. Maintain log of each load, of each category item diverted from landfill.  Log in separately debris 

sent to a Class III landfill and materials sent to recycling facilities. 

 

a. Include in log, type of load, load weight, name of hauling service; recycling service or landfill, 

and date accepted by recycling service or by landfill. 

 

b. Owner reserves the right to audit the log at any time.  Contractor shall retain and provide to the 

Owner all weight tickets, copies of receipts and invoices and any other documentation related 

to the disposal or recycling of generated waste/debris from demolition and construction 

activities. 

 

c. Units of measure: Use same units as stated in the approved plan "good faith" estimate of 

construction waste that would be generated if no remedial methods were implemented.   

 

2. Material handling  

 

a. Separation facilities 

 

1) Designate a specific on site area or areas to facilitate separation of materials for potential 

reuse, salvage, recycling, and return. 

 

2) Keep waste bins and pile areas neat and clean.  Clearly mark bins for each category of 

waste.  Do not co-mingle non-recyclable waste with materials designated for reuse or 

recycling. 



 

 

 

b. Environmental controls during handling, storage, or transport: Do not permit designated 

materials to become contaminated or to contaminate site or surrounding areas. 

 

3. Training and coordination 

 

a. Furnish copies of the Waste Management Plan to all on-site supervisors, each subcontractor, 

the Owner, and the Architect. 

 

b. Instruction: Provide on-site instruction of appropriate separation, handling, and recycling, 

salvage, reuse, and return methods to be used by all entities at the appropriate stages of the 

Project. 

 

c. Meetings: Include construction waste management on the agenda of meetings.  At a minimum, 

discuss waste management goals and issues at the following meetings:  

1) Pre-bid meetings. 

2) Pre-construction meeting. 

3) Regularly scheduled job-site meetings. 

 

 

PART 2 - PRODUCTS 

 

 MATERIALS, EQUIPMENT AND FACILITIES 

 

A. Furnish all materials, tools, equipment, devices, appurtenances, facilities, and services required for 

performing waste management of debris covered under this Section’s scope of work. 

 

B. Facilities authorized to accept mixed C&D waste for recycling and facilities that accept other types of 

waste are listed in the Alameda  <INSERT PARTICIPATING AGENCY NAME> Waste Management 

Authority’s “Builders’ Guide to Reuse and Recycling:  A Directory for Construction and Demolition 

Materials,” latest edition .  A copy of this brochure can be obtained by calling 1-877-STOPWASTE or 

by visiting www.BuildGreenNow.Org. 

 

PART 3 - EXECUTION 

 

3.01 EXAMINATION AND PREPARATION 

 

A. Perform as required in the approved Waste Management Plan. 

 

3.02 DISPOSAL OF DEBRIS 

 

A. Dispose of waste, trash and debris in a safe, acceptable manner, in accordance with applicable laws and 

ordinances and as prescribed by authorities having jurisdiction.  Burying of trash and debris on the site 

will not be permitted. 



 

 

 

B. Remove demolished materials from site as work progresses.  Remove debris from the site so that its 

presence will not delay the progress of the work. 

 

C. Debris shall be the property of the Contractor and shall be removed and disposed of in a legal manner 

off the  <INSERT PARTICIPATING AGENCY NAME>’s property in accordance with the approved 

Waste Management Plan described herein.  Location of recycling facility or dump and length of haul 

shall be the Contractor’s responsibility. 

 

 

  



 

 

Waste Management Plan  

 

 

Many of the materials generated from your project can be recycled.  You are required to list materials that will be 

reused, recycled or disposed from your project.   

The performance requirement is to reuse or recycle at least 50% of project waste.  Diversion of 75% of the project 

waste is a desired goal.   

Use tons to quantify total estimated waste and percentages for materials.  Ask your hauler, recycler or site cleanup 

vendor to assist you with this plan.  Receipts of all recycling and disposal must be submitted after project 

completion. 

 

Project Name:    

Location:    

Type of Project:  New Construction  Demolition   Renovation 

Square Footage:  ____________________________  

Type of Construction (wood frame, concrete, steel, etc.):    

Total Project Value:  $  

Company Name:       Contact:    

Address:       Phone:    

Recycler #1:       Contact:    

Address:       Phone:    

Recycler #2:       Contact:    

Address:       Phone:    

Recycler #3:       Contact:    

Address:       Phone:    

Questions?  Call Alameda  <INSERT PARTICIPATING AGENCY NAME> Project Manager, GSA/TSD . 

Submit this form and the attached Waste Management table to: 

 Project Manager 

  <INSERT PARTICIPATING AGENCY NAME> of Alameda GSA 

 1401 Lakeside Drive, Suite 800 

 Oakland, CA  94512 

 



 

 

 

 

 

Waste Management Plan 

Project Name:            

Total Estimated Waste Generated by Project:    tons 

(Ask your hauler, recycler or site cleanup vendor to assist you.  Use receipts from your previous jobs for estimates) 

Complete and return within 7-calendar days after receipt of 

Notice to Proceed, or prior to beginning demolition or 

construction, whichever occurs sooner. 

Complete and return with receipts at 50% progress 

payment and at 100% status report. 

Material Type Estimated 

Reused/ 

Recycled  

Estimated 

Disposed/ 

Landfilled 

Actual 

Reused/ 

Recycled 

Actual 

Disposed/ 

Landfilled 

Vendor or Facility Used 

(Destination) 

Asphalt & Concrete      

Bricks/Masonry/Tiles      

Building Materials (doors, 

windows, fixtures, etc.) 

     

Cardboard & other paper 

products 

     

Carpet/Carpet Padding/Foam      

Ceiling Tiles (acoustic)      

Drywall (new, unpainted)      

Electrical Components (light 

fixtures, cables, etc) 

     

Film Plastic & Styrofoam Blocks      

Landscape Debris (Plant & Tree 

Trimmings) 

     

Mechanical Debris (ducts, 

controls, plumbing fixtures, etc) 

     

Scrap Metal      

Unpainted Wood & Pallets      

Other (painted wood & drywall, 

roofing, etc.) 

     

Mixed C&D      

Trash/Garbage      

TOTAL      

 

                                                 

 



 

 

* Mixed C&D is defined as a mixture of three or more materials (e.g. wood, drywall, roofing, insulation, etc) 

from construction or demolition sites that will be taken to a “qualified” facility for recycling (See C&D Rebates 

Program Insert). 

* Recycling rates for mixed C&D debris loads vary among the facilities listed on the attached sheet.  For the 

purposes of calculating your Waste Management Table, assume that 70% by weight of the “mixed C&D 

debris” are reused/recycled and 30% are disposed/land-filled. 

 

Did you have difficulties finding recycling vendors?  `   Yes    No 

 

If the estimated amount reused/recycled is less than 50%, please explain why: 

  

 

If the actual amount reused/recycled is less than 50%, please explain why: 

  

 

 

Prepared by:    Date:    

 

Signature:    

 

Conversion Rates 

The following conversion rates are estimates.  The ranges vary widely, depending on how the materials are handled 

(compacted, loose, chipped, etc.).  Use the conversion factors and receipts from previous projects to help you 

estimate the potential amount of materials and waste.  Take into consideration the type and load of vehicles that will 

be used to haul the materials.  Ask your hauler or recycler to assist you in estimating these numbers. 

 

Material Lbs/cy  Tons/cy 

Asphalt 1,400 lbs/cy 0.7 tons/cy 

Cardboard 100 lbs/cy 0.05 tons/cy 

Concrete 
2,600 lbs/cy  (Sources range from 1,000 to 4,000) 

1.3 tons/cy 

Drywall 700 lbs/cy 0.35 tons/cy 

Wood (chipped) 300 - 650 lbs/cy 0.15 – 0.3 tons/cy 



 

 

Mixed C&D Debris 900 lbs/cy 0.45 tons/cy 

Mixed Waste/Trash 100 - 350 lbs/cy 0.5 - 0.175 tons/cy 

 

 

 

END OF DOCUMENT 
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QUALITY ASSURANCE - MATERIALS AND EQUIPMENT 

 

PART 1 - GENERAL 

 

1.01 RELATED DOCUMENTS AND PROVISIONS 

 

 All Contract Documents should be reviewed for applicable provisions related to the 

provisions in this document, including without limitation: 

 

H. General Conditions, including, without limitation, Purchase of Materials and 

Equipment; 

 

I. Special Conditions; 

 

J. Imported Materials Certification. 

 

1.02 MATERIAL AND EQUIPMENT 

 

A. Only items approved by the  <INSERT PARTICIPATING AGENCY NAME> 

and/or Architect shall be used. 

 

B. Contractor shall submit lists of products and other product information in 

accordance with the Contract Documents, including, without limitation, the 

provisions regarding the submittals. 

 

1.03 MATERIAL AND EQUIPMENT COLORS 

 

A. The  <INSERT PARTICIPATING AGENCY NAME> and/or Architect will 

provide a schedule of colors. 

 

B. No individual color selections will be made until after approval of all pertinent 

materials and equipment and after receipt of appropriate samples in accordance 

with the Contract Documents, including, without limitation, the provisions 

regarding the submittals. 

 

C. Contractor shall request priority in writing for any item requiring advance 

ordering to maintain the approved Construction Schedule.  

 

1.04 DELIVERY, STORAGE, AND HANDLING 

 

A. Contractor shall deliver manufactured materials in original packages, containers, 

or bundles (with seals unbroken), bearing name or identification mark of 

manufacturer. 

 



 

 

B. Contractor shall deliver fabrications in as large assemblies as practicable; where 

specified as shop-primed or shop-finished, package or crate as required to 

preserve such priming or finish intact and free from abrasion. 

 

C. Contractor shall store materials in such a manner as necessary to properly protect 

them from damage.  Materials or equipment damaged by handling, weather, dirt, 

or from any other cause will not be accepted. 

 

D. Materials are not be acceptable that have been warehoused for long periods of 

time, stored or transported in improper environment, improperly packaged, 

inadequately labeled, poorly protected, excessively shipped, deviated from normal 

distribution pattern, or reassembled. 

 

E. Contractor shall store material so as to cause no obstructions of sidewalks, 

roadways, and underground services.  Contractor shall protect material and 

equipment furnished under Contract. 

 

F. Contractor may store materials on Site with prior written approval by the  

<INSERT PARTICIPATING AGENCY NAME>, all material shall remain under 

Contractor's control and Contractor shall remain liable for any damage to the 

materials.  Should the Project Site not have storage area available, the Contractor 

shall provide for off-site storage at no cost to  <INSERT PARTICIPATING 

AGENCY NAME>. 

 

G. When any room in Project is used as a shop or storeroom, the Contractor shall be 

responsible for any repairs, patching, or cleaning necessary due to that use.  

Location of storage space shall be subject to prior written approval by  <INSERT 

PARTICIPATING AGENCY NAME>. 

 

PART 2 - PRODUCTS  

 

2.01 MANUFACTURERS 

 

A. Manufacturers listed in various sections of Contract Documents are names of 

those manufacturers that are believed to be capable of supplying one or more of 

items specified therein. 

 

B. The listing of a manufacturer does not imply that every product of that 

manufacturer is acceptable as meeting the requirements of the Contract 

Documents.  

 

2.02 FACILITIES AND EQUIPMENT 

 

A. Contractor shall provide, install, maintain, and operate a complete and adequate 

facility for handling, the execution, disposal, and distribution of material and 



 

 

equipment as required for proper and timely performance of Work connected with 

Contract.  

 

2.03 MATERIAL REFERENCE STANDARDS 

 

A. Where material is specified solely by reference to “standard specifications” and if 

requested by  <INSERT PARTICIPATING AGENCY NAME>, Contractor shall 

submit for review data on actual material proposed to be incorporated into Work 

of Contract listing name and address of vendor, manufacturer, or producer, and 

trade or brand names of those materials, and data substantiating compliance with 

standard specifications.  

 

PART 3 - EXECUTION 

 

3.01 WORKMANSHIP 

 

A. Where not more specifically described in any other Contract Documents, 

workmanship shall conform to methods and operations of best standards and 

accepted practices of trade or trades involved and shall include items of 

fabrication, construction, or installation regularly furnished or required for 

completion (including finish and for successful operation, as intended). 

 

B. Work shall be executed by tradespersons skilled in their respective lines of Work.  

When completed, parts shall have been durably and substantially built and present 

a neat appearance.  

 

3.02 COORDINATION 

 

A. Contractor shall coordinate installation of Work so as to not interfere with 

installation of others.  Adjustment or rework because of Contractor’s failure to 

coordinate will be at no additional cost to  <INSERT PARTICIPATING 

AGENCY NAME>. 

 

B. Contractor shall examine in-place work for readiness, completeness, fitness to be 

concealed or to receive other work, and in compliance with Contract Documents.  

Concealing or covering Work constitutes acceptance of additional cost which will 

result should in-place Work be found unsuitable for receiving other Work or 

otherwise deviating from the requirements of the Contract Documents. 

 

3.03 COMPLETENESS 

 

A. Contractor shall provide all portions of the Work, unless clearly stated otherwise, 

installed complete and operational with all elements, accessories, anchorages, 

utility connections, etc., in manner to assure well-balanced performance, in 

accordance with manufacturer's recommendations and by Contract Documents.  

For example, electric water coolers require water, electricity, and drain services; 



 

 

roof drains require drain system; sinks fit within countertop, etc.  Terms such as 

"installed complete," "operable condition," "for use intended," "connected to all 

utilities," "terminate with proper cap," "adequately anchored," "patch and 

refinish," "to match similar," should be assumed to apply in all cases, except 

where completeness of functional or operable condition is specifically stated as 

not required.  

 

3.04 APPROVED INSTALLER OR APPLICATOR 

 

A. Installation by a manufacturer’s approved installer or applicator is an understood 

part of Specifications and only approved installer or applicator is to provide on-

site Work where specified manufacturer has on-going program of approving (i.e. 

certifying, bonding, re-warranting) installers or applicators.  Newly established 

relationships between a manufacturer and an installer or applicator that does not 

have other approved applicator work in progress or completed is not approved for 

this Project.  

 

3.05 MANUFACTURER'S RECOMMENDATIONS 

 

A. All installations shall be in accordance with manufacturer's published 

recommendations and specific written directions of manufacturer's representative.  

Should Contract Documents differ from recommendations of manufacturer or 

directions of his representative, Contractor shall analyze differences, make 

recommendations to the  <INSERT PARTICIPATING AGENCY NAME> and 

the Architect in writing, and shall not proceed until interpretation or clarification 

has been issued by the  <INSERT PARTICIPATING AGENCY NAME> and/or 

the Architect. 

 

 

 

END OF DOCUMENT 
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DELIVERY, STORAGE AND HANDLING 

 

PART 1 - GENERAL 

 

1.01 RELATED DOCUMENTS AND PROVISIONS 

 

 All Contract Documents should be reviewed for applicable provisions related to the 

provisions in this document, including without limitation: 

 

K. General Conditions, including, without limitation, Site Access, Conditions and 

Requirements; 

 

L. Special Conditions. 

 

1.02 PRODUCTS 

 

A. Products are as defined in the General Conditions. 

 

B. Contractor shall not use and/or reuse materials and/or equipment removed from 

existing Premises, except as specifically permitted by the Contract Documents. 

 

C. Contractor shall provide interchangeable components of the same manufacturer, 

for similar components. 

 

1.03 TRANSPORTATION AND HANDLING 

 

A. Contractor shall transport and handle Products in accordance with manufacturer's 

instructions. 

 

B. Contractor shall promptly inspect shipments to confirm that Products comply with 

requirements, quantities are correct, and products are undamaged. 

 

C. Contractor shall provide equipment and personnel to handle Products by methods 

to prevent soiling, disfigurement, or damage.  

 

1.04 STORAGE AND PROTECTION 

 

A. Contractor shall store and protect Products in accordance with manufacturer's 

instructions, with seals and labels intact and legible.  Contractor shall store 

sensitive products in weather-tight, climate controlled enclosures. 

 

B. For exterior storage of fabricated Products, Contractor shall place on sloped 

supports, above ground. 

 



 

 

C. Contractor shall provide off-site storage and protection when Site does not permit 

on-site storage or protection. 

 

D. Contractor shall cover products subject to deterioration with impervious sheet 

covering and provide ventilation to avoid condensation. 

 

E. Contractor shall store loose granular materials on solid flat surfaces in a well-

drained area and prevent mixing with foreign matter. 

 

F. Contractor shall provide equipment and personnel to store Products by methods to 

prevent soiling, disfigurement, or damage. 

 

G. Contractor shall arrange storage of Products to permit access for inspection and 

periodically inspect to assure Products are undamaged and are maintained under 

specified conditions. 

 

 

 

 

 

END OF DOCUMENT 
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CUTTING AND PATCHING 

 

1. PART 1 – GENERAL 

 

1.01 RELATED DOCUMENTS AND PROVISIONS: 

 

 All Contract Documents should be reviewed for applicable provisions related to the 

provisions in this document, including without limitation: 

 

M. General Conditions; 

 

N. Special Conditions; 

 

O. Hazardous Materials Procedures and Requirements; 

 

P. Hazardous Materials Certification; 

 

Q. Imported Materials Certification. 

 

1.02 CUTTING AND PATCHING: 

 

A. Contractor shall be responsible for all cutting, fitting, and patching, including 

associated excavation and backfill, required to complete the Work or to: 

 

(1) Make several parts fit together properly. 

 

(2) Uncover portions of Work to provide for installation of ill-timed Work. 

 

(3) Remove and replace defective Work. 

 

(4) Remove and replace Work not conforming to requirements of Contract 

Documents. 

 

(5) Remove Samples of installed Work as specified for testing. 

 

(6) Provide routine penetrations of non-structural surfaces for installation of 

piping and electrical conduit. 

 

(7) Attach new materials to existing remodeling areas, including painting (or 

other finishes) to match existing conditions. 

 

B. In addition to Contract requirements, upon written instructions from the  

<INSERT PARTICIPATING AGENCY NAME>, Contractor shall uncover Work 

to provide for observations of covered Work in accordance with the Contract 



 

 

Documents; remove samples of installed materials for testing as directed by  

<INSERT PARTICIPATING AGENCY NAME>; and remove Work to provide 

for alteration of existing Work.  

 

C. Contractor shall not cut or alter Work, or any part of it, in such a way that 

endangers or compromises the integrity of the Work, the Project, or work of 

others. 

 

1.03 SUBMITTALS: 

 

A. Prior to any cutting or alterations that may affect the structural safety of Project, 

or work of others, and well in advance of executing such cutting or alterations, 

Contractor shall submit written notice to  <INSERT PARTICIPATING AGENCY 

NAME> pursuant to the applicable notice provisions of the Contract Documents, 

requesting consent to proceed with the cutting or alteration, including the 

following: 

 

(1) The Work of the  <INSERT PARTICIPATING AGENCY NAME> or 

other trades. 

 

(2) Structural value or integrity of any element of Project. 

 

(3) Integrity or effectiveness of weather-exposed or weather-resistant 

elements or systems. 

 

(4) Efficiency, operational life, maintenance or safety of operational elements. 

 

(5) Visual qualities of sight-exposed elements. 

 

B. Contractor's Request shall also include:  

 

(1) Identification of Project.  

 

(2) Description of affected Work.  

 

(3) Necessity for cutting, alteration, or excavations.  

 

(4) Effects of Work on  <INSERT PARTICIPATING AGENCY NAME>, 

other trades, or structural or weatherproof integrity of Project. 

 

(5) Description of proposed Work:  

 

(a) Scope of cutting, patching, alteration, or excavation. 

 

(b) Trades that will execute Work. 

 



 

 

(c) Products proposed to be used. 

 

(d) Extent of refinishing to be done. 

 

(6) Alternates to cutting and patching. 

 

(7) Cost proposal, when applicable. 

 

(8) The scheduled date the Contractor intends to perform the Work and the 

duration of time to complete the Work. 

 

(9) Written permission of other trades whose Work will be affected. 

 

1.04 QUALITY ASSURANCE: 

 

A. Contractor shall ensure that cutting, fitting, and patching shall achieve security, 

strength, weather protection, appearance for aesthetic match, efficiency, 

operational life, maintenance, safety of operational elements, and the continuity of 

existing fire ratings. 

 

B. Contractor shall ensure that cutting, fitting, and patching shall successfully 

duplicate undisturbed adjacent profiles, materials, textures, finishes, colors, and 

that materials shall match existing construction.  Where there is dispute as to 

whether duplication is successful or has been achieved to a reasonable degree, the  

<INSERT PARTICIPATING AGENCY NAME>'s decision shall be final. 

 

1.05 PAYMENT FOR COSTS: 

 

A. Cost caused by ill-timed or defective Work or Work not conforming to Contract 

Documents, including costs for additional services of the  <INSERT 

PARTICIPATING AGENCY NAME>, its consultants, including but not limited 

to the Construction Manager, the Architect, the Project Inspector(s), Engineers, 

and Agents, will be paid by Contractor and/or deducted from the Contract by the  

<INSERT PARTICIPATING AGENCY NAME>. 

 

B.  <INSERT PARTICIPATING AGENCY NAME> shall only pay for cost of Work 

if it is part of the original Contract Price or if a change has been made to the 

contract in compliance with the provisions of the General Conditions.  Cost of 

Work performed upon instructions from the  <INSERT PARTICIPATING 

AGENCY NAME>, other than defective or nonconforming Work, will be paid by  

<INSERT PARTICIPATING AGENCY NAME> on approval of written Change 

Order.  Contractor shall provide written cost proposals prior to proceeding with 

cutting and patching. 

 

PART 2 - PRODUCTS 

 



 

 

2.01 MATERIALS: 

 

A. Contractor shall provide for replacement and restoration of Work removed.  

Contractor shall comply with the Contract Documents and with the Industry 

Standard(s), for the type of Work, and the Specification requirements for each 

specific product involved.  If not specified, Contractor shall first recommend a 

product of a manufacturer or appropriate trade association for approval by the  

<INSERT PARTICIPATING AGENCY NAME>. 

 

B. Materials to be cut and patched include those damaged by the performance of the 

Work. 

 

PART 3 – EXECUTION 

 

3.01 INSPECTION: 

 

A. Contractor shall inspect existing conditions of the Site and the Work, including 

elements subject to movement or damage during cutting and patching, excavating 

and backfilling.  After uncovering Work, Contractor shall inspect conditions 

affecting installation of new products. 

 

B. Contractor shall report unsatisfactory or questionable conditions in writing to  

<INSERT PARTICIPATING AGENCY NAME> as indicated in the General 

Conditions and shall proceed with Work as indicated in the General Conditions by  

<INSERT PARTICIPATING AGENCY NAME>. 

 

3.02 PREPARATION: 

 

A. Contractor shall provide shoring, bracing and supports as required to maintain 

structural integrity for all portions of the Project, including all requirements of the 

Project. 

 

B. Contractor shall provide devices and methods to protect other portions of Project 

from damage. 

 

C. Contractor shall, provide all necessary protection from weather and extremes of 

temperature and humidity for the Project, including without limitation, any work 

that may be exposed by cutting and patching Work.  Contractor shall keep 

excavations free from water. 

 

3.03 ERECTION, INSTALLATION AND APPLICATION: 

 

A. With respect to performance, Contractor shall: 

 

(1) Execute fitting and adjustment of products to provide finished installation 

to comply with and match specified tolerances and finishes. 



 

 

 

(2) Execute cutting and demolition by methods that will prevent damage to 

other Work, and provide proper surfaces to receive installation of repairs 

and new Work. 

 

(3) Execute cutting, demolition excavating, and backfilling by methods that 

will prevent damage to other Work and damage to settlement. 

 

B. Contractor shall employ original installer or fabricator to perform cutting and 

patching for: 

 

(1) Weather-exposed surfaces and moisture-resistant elements such as 

roofing, sheet metal, sealants, waterproofing, and other trades. 

 

(2) Sight-exposed finished surfaces. 

 

C. Contractor shall execute fitting and adjustment of products to provide a finished 

installation to comply with specified products, functions, tolerances, and finishes 

as shown or specified in the Contract Documents including, without limitation, 

the Drawings and Specifications. 

 

D. Contractor shall fit Work airtight to pipes, sleeves, ducts, conduit, and other 

penetrations through surfaces.  Contractor shall conform to all Code requirements 

for penetrations or the Drawings and Specifications, whichever calls for a higher 

quality or more thorough requirement.  Contractor shall maintain integrity of both 

rated and non-rated fire walls, ceilings, floors, etc. 

 

E. Contractor shall restore Work which has been cut or removed.  Contractor shall 

install new products to provide completed Work in accordance with requirements 

of the Contract Documents and as required to match surrounding areas and 

surfaces. 

 

F. Contractor shall refinish all continuous surfaces to nearest intersection as 

necessary to match the existing finish to any new finish. 

 

END OF DOCUMENT 
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PROTECTING INSTALLED CONSTRUCTION 

 

PART 1 – GENERAL 

 

1.01 RELATED DOCUMENTS AND PROVISIONS: 

 

 All Contract Documents should be reviewed for applicable provisions related to the 

provisions in this document, including without limitation: 

 

R. General Conditions; 

 

S. Special Conditions. 

 

PART 2 - PRODUCTS  

 

2.01 PRODUCTS FOR PATCHING AND EXTENDING WORK:  

 

A. New Materials: As specified in the Contract Documents including, without 

limitation, in the Specifications, Contractor shall match existing products, 

conditions, and work for patching and extending work.  

 

B. Type and Quality of Existing Products: Contractor shall determine by inspection, 

by testing products where necessary, by referring to existing conditions and to the 

Work as a standard. 

 

PART 3 - EXECUTION  

 

3.01 EXAMINATION:  

 

A. Contractor shall verify that demolition is complete and that areas are ready for 

installation of new Work. 

 

B. By beginning restoration Work, Contract or acknowledges and accepts the 

existing conditions. 

 

3.02 PREPARATION:  

 

A. Contractor shall cut, move, or remove items as necessary for access to alterations 

and renovation Work.  Contractor shall replace and restore these at completion.  

 

B. Contractor shall remove unsuitable material not as salvage unless otherwise 

indicated in the Contract Documents.  Unsuitable material may include, without 

limitation, rotted wood, corroded metals, and deteriorated masonry and concrete.  

Contractor shall replace materials as specified for finished Work. 



 

 

 

C. Contractor shall remove debris and abandoned items from all areas of the Site and 

from concealed spaces. 

 

D. Contractor shall prepare surface and remove surface finishes to provide for proper 

installation of new Work and finishes. 

 

E. Contractor shall close openings in exterior surfaces to protect existing work from 

weather and extremes of temperature and humidity.  Contractor shall insulate 

ductwork and piping to prevent condensation in exposed areas.  Contractor shall 

insulate building cavities for thermal and/or acoustical protection, as detailed.  

 

3.03 INSTALLATION: 

 

A. Contractor shall coordinate Work of all alternations and renovations to expedite 

completion and to accommodate  <INSERT PARTICIPATING AGENCY 

NAME> occupancy. 

 

B. Designated Areas and Finishes: Contractor shall complete all installations in all 

respects, including operational, mechanical work and electrical work. 

 

C. Contractor shall remove, cut, and patch Work in a manner to minimize damage 

and to provide a means of restoring Products and finishes to original or specified 

condition. 

 

D. Contractor shall refinish visible existing surfaces to remain in renovated rooms 

and spaces, to specified condition for each material, with a neat transition to 

adjacent finishes. 

 

E. Contractor shall install products as specified in the Contract Documents, 

including without limitation, the Specifications. 

 

3.04 TRANSITIONS:  

 

A. Where new Work abuts or aligns with existing, Contractor shall perform a smooth 

and even transition.  Patched Work must match existing adjacent work in texture 

and appearance.  

 

B. When finished surfaces are cut so that a smooth transition with new Work is not 

possible, Contractor shall terminate existing surface along a straight line at a 

natural line of division and make a recommendation for resolution to the  

<INSERT PARTICIPATING AGENCY NAME> and the Architect for review 

and approval. 

 

3.05 ADJUSTMENTS: 

 



 

 

A. Where removal of partitions or walls results in adjacent spaces becoming one, 

Contractor shall rework floors, walls, and ceilings to a smooth plane without 

breaks, steps, or bulkheads.  

 

B. Where a change of plane of 1/4 inch or more occurs, Contractor shall submit a 

recommendation for providing a smooth transition to the  <INSERT 

PARTICIPATING AGENCY NAME> and the Architect for review and approval. 

 

C. Contractor shall trim existing doors as necessary to clear new floor finish and 

refinish trim as required. 

 

D. Contractor shall fit Work at penetrations of surfaces. 

 

3.06 REPAIR OF DAMAGED SURFACES: 

 

A. Contractor shall patch or replace portions of existing surfaces which are damaged, 

lifted, discolored, or showing other imperfections. 

 

B. Contractor shall repair substrate prior to patching finish. 

 

3.07 CULTIVATED AREAS AND OTHER SURFACE IMPROVEMENTS:  

 

A. Cultivated or planted areas and other surface improvements which are damaged 

by actions of the Contractor shall be restored by Contractor to their original 

condition or better, where indicated. 

 

B. Contractor shall protect and replace, if damaged, all existing guard posts, 

barricades, and fences. 

 

C. Contractor shall give special attention to avoid damaging or killing trees, bushes 

and/or shrubs on the Premises and/or identified the Contract Documents, 

including without limitation, the Drawings. 

 

3.08 FINISHES: 

 

A. Contractor shall finish surfaces as specified in the Contract Documents, including 

without limitations, the provisions of all Divisions of the Specifications. 

 

B. Contractor shall finish patches to produce uniform finish and texture over entire 

area.  When finish cannot be matched, Contractor shall refinish entire surface to 

nearest intersections. 

 

3.09 CLEANING: 

 



 

 

A. Contractor shall continually clean the Site and the Premises as indicated in the 

Contract Documents, including without limitation, the provisions in the General 

Conditions and the Specifications regarding cleaning. 

 

END OF DOCUMENT 
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OPERATION AND MAINTENANCE INSTRUCTIONS 

 

PART 1 – GENERAL 

 

1.01 RELATED DOCUMENTS AND PROVISIONS: 

 

 All Contract Documents should be reviewed for applicable provisions related to the 

provisions in this document, including without limitation: 

 

T. General Conditions, including, without limitation, Completion of the Work; 

 

U. Special Conditions. 

 

1.02 QUALITY ASSURANCE: 

 

A. Contractor shall prepare instructions and data by personnel experienced in 

maintenance and operation of described products. 

 

1.03 FORMAT: 

 

A. Contractor shall prepare data in the form of an instructional manual entitled 

“OPERATIONS AND MAINTENANCE MANUAL & INSTRUCTIONS” 

(“Manual”). 

 

B. Binders: Contractor shall use commercial quality, 8-1/2 by 11 inch, three-side 

rings, with durable plastic covers; two inch maximum ring size. When multiple 

binders are used, Contractor shall correlate data into related consistent groupings. 

 

C. Cover: Contractor shall identify each binder with typed or printed title 

"OPERATION AND MAINTENANCE MANUAL & INSTRUCTIONS"; and 

shall list title of Project and identify subject matter of contents. 

 

D. Contractor shall arrange content by systems process flow under section numbers 

and sequence of Table of Contents of the Contract Documents. 

 

E. Contractor shall provide tabbed fly leaf for each separate product and system, 

with typed description of product and major component parts of equipment. 

 

F. Text: The content shall include Manufacturer's printed data, or typewritten data 

on 24 pound paper. 

 

G. Drawings: Contractor shall provide with reinforced punched binder tab and shall 

bind in with text; folding larger drawings to size of text pages. 

 



 

 

1.04 CONTENTS, EACH VOLUME: 

 

A. Table of Contents: Contractor shall provide title of Project; names, addresses, and 

telephone numbers of the Architect, any engineers, subconsultants, 

Subcontractor(s), and Contractor with name of responsible parties; and schedule 

of products and systems, indexed to content of the volume. 

 

B. For Each Product or System: Contractor shall list names, addresses, and telephone 

numbers of Subcontractor(s) and suppliers, including local source of supplies and 

replacement parts. 

 

C. Product Data: Contractor shall mark each sheet to clearly identify specific 

products and component parts, and data applicable to installation. Delete 

inapplicable information. 

 

D. Drawings: Contractor shall supplement product data to illustrate relations of 

component parts of equipment and systems, to show control and flow diagrams.  

Contractor shall not use Project Record Documents as maintenance drawings. 

 

E. Text: The Contractor shall include any and all information as required to 

supplement product data.  Contractor shall provide logical sequence of 

instructions for each procedure, incorporating manufacturer's instructions. 

 

F. Warranties and Bonds:  Contractor shall bind in one copy of each. 

 

1.05 MANUAL FOR MATERIALS AND FINISHES: 

 

A. Building Products, Applied Materials, and Finishes:  Contractor shall include 

product data, with catalog number, size, composition, and color and texture 

designations.  Contractor shall provide information for re-ordering custom 

manufactured products. 

 

B. Instructions for Care and Maintenance:  Contractor shall include Manufacturer's 

recommendations for cleaning agents and methods, precautions against 

detrimental agents and methods, and recommended schedule for cleaning and 

maintenance. 

 

C. Moisture Protection and Weather Exposed Products:  Contractor shall include 

product data listing applicable reference standards, chemical composition, and 

details of installation.  Contractor shall provide recommendations for inspections, 

maintenance, and repair. 

 

D. Additional Requirements:  Contractor shall include all additional requirements as 

specified in the Specifications. 

 



 

 

E. Contractor shall provide a listing in Table of Contents for design data, with tabbed 

fly sheet and space for insertion of data. 

 

1.06 MANUAL FOR EQUIPMENT AND SYSTEMS: 

 

A. Each Item of Equipment and Each System:  Contractor shall include description 

of unit or system, and component parts and identify function, normal operating 

characteristics, and limiting conditions.  Contractor shall include performance 

curves, with engineering data and tests, and complete nomenclature, and 

commercial number of replaceable parts. 

 

B. Panelboard Circuit Directories:  Contractor shall provide electrical service 

characteristics, controls, and communications. 

 

C. Contractor shall include color coded wiring diagrams as installed. 

 

D. Operating Procedures:  Contractor shall include start-up, break-in, and routine 

normal operating instructions and sequences.  Contractor shall include regulation, 

control, stopping, shut-down, and emergency instructions.  Contractor shall 

include summer, winter, and any special operating instructions. 

 

E. Maintenance Requirements:  Contractor shall include routine procedures and 

guide for trouble-shooting; disassembly, repair, and reassembly instructions; and 

alignment, adjusting, balancing, and checking instructions. 

 

F. Contractor shall provide servicing and lubrication schedule, and list of lubricants 

required.  

 

G. Contractor shall include manufacturer's printed operation and maintenance 

instructions. 

 

H. Contractor shall include sequence of operation by controls manufacturer. 

 

I. Contractor shall provide original manufacturer's parts list, illustrations, assembly 

drawings, and diagrams required for maintenance. 

 

J. Contractor shall provide control diagrams by controls manufacturer as installed. 

 

K. Contractor shall provide Contractor's coordination drawings, with color coded 

piping diagrams as installed. 

 

L. Contractor shall provide charts of valve tag numbers, with location and function 

of each valve, keyed to flow and control diagrams. 

 

M. Contractor shall provide list of original manufacturer's spare parts, current prices, 

and recommended quantities to be maintained in storage. 



 

 

 

N. Additional Requirements:  Contractor shall include all additional requirements as 

specified in Specification(s). 

 

O. Contractor shall provide a listing in Table of Contents for design data, with tabbed 

fly sheet and space for insertion of data. 

 

1.08 SUBMITTAL: 

 

A. Contractor shall submit to the  <INSERT PARTICIPATING AGENCY NAME> 

for review two (2) copies of preliminary draft or proposed formats and outlines of 

the contents of the Manual within thirty (30) days of Contractor’s start of Work. 

 

B. For equipment, or component parts of equipment put into service during 

construction and to be operated by  <INSERT PARTICIPATING AGENCY 

NAME>, Contractor shall submit draft content for that portion of the Manual 

within ten (10) days after acceptance of that equipment or component. 

 

C. Contractor shall submit two (2) copies of a complete Manual in final form prior to 

final Application for Payment. Copy will be returned with Architect/Engineer 

comments.  Contractor must revise the content of the Manual as required by  

<INSERT PARTICIPATING AGENCY NAME> prior to  <INSERT 

PARTICIPATING AGENCY NAME>'s approval of Contractor’s final 

Application for Payment. 

 

D. Contractor must submit two (2) copies of revised Manual in final form within ten 

(10) days after final inspection. 

 

 

 

 

END OF DOCUMENT 
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WARRANTIES 

 

PART 1 - GENERAL 

 

1.01 RELATED DOCUMENTS AND PROVISIONS 

 

 All Contract Documents should be reviewed for applicable provisions related to the 

provisions in this document, including without limitation: 

 

V. General Conditions, including, without limitation, Warranty/Guarantee 

Information; 

 

W. Special Conditions. 

 

1.02 FORMAT 

 

A. Binders:  Contractor shall use commercial quality, 8-1/2 by 11 inch, three-side 

rings, with durable plastic covers; two inch maximum ring size. 

 

B. Cover:  Contractor shall identify each binder with typed or printed title 

"WARRANTIES” and shall list title of Project. 

 

C. Table of Contents:  Contractor shall provide title of Project; name, address, and 

telephone number of Contractor and equipment supplier, and name of responsible 

principal.  Contractor shall identify each item with the number and title of the 

specific Specification, document, provision, or section in which the name of the 

product or work item is specified. 

 

D. Contractor shall separate each warranty with index tab sheets keyed to the Table 

of Contents listing, providing full information and using separate typed sheets as 

necessary.  Contractor shall list each applicable and/or responsible 

subcontractor(s), supplier(s), and/or manufacturer(s), with name, address, and 

telephone number of each responsible principal(s).  

 

1.03 PREPARATION:  

 

A. Contractor shall obtain warranties, executed in duplicate by each applicable 

and/or responsible subcontractor(s), supplier(s), and manufacturer(s), within ten 

(10) days after completion of the applicable item or work.  Except for items put 

into use with  <INSERT PARTICIPATING AGENCY NAME>'s permission, 

Contractor shall leave date of beginning of time of warranty until the date of 

completion is determined. 

 



 

 

B. Contractor shall verify that documents are in proper form, contain full 

information, and are notarized, when required. 

 

C. Contractor shall co-execute submittals when required. 

 

D. Contractor shall retain warranties until time specified for submittal. 

 

1.04 TIME OF SUBMITTALS:  

 

A. For equipment or component parts of equipment put into service during 

construction with  <INSERT PARTICIPATING AGENCY NAME>'s permission, 

Contractor shall submit a draft warranty for that equipment or component within 

ten (10) days after acceptance of that equipment or component. 

 

B. Contractor shall submit for  <INSERT PARTICIPATING AGENCY NAME> 

approval all warranties and related documents within ten (10) days after date of 

completion.  Contractor must revise the warranties as required by the  <INSERT 

PARTICIPATING AGENCY NAME> prior to  <INSERT PARTICIPATING 

AGENCY NAME>'s approval of Contractor’s final Application for Payment. 

 

C. For items of work delayed beyond date of completion, provide updated submittal 

within ten days after acceptance, listing the date of acceptance as start of warranty 

period. 

 

 

 

 

END OF DOCUMENT 
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PROJECT RECORD DOCUMENTS 

 

PART 1 - GENERAL  

 

1.01 RELATED DOCUMENTS AND PROVISIONS: 

 

 All Contract Documents should be reviewed for applicable provisions related to the 

provisions in this document, including without limitation: 

 

X. General Conditions, including, without limitation, Documents on Work; 

 

Y. Special Conditions. 

 

PART 2 - RECORD DRAWINGS 

 

2.01 GENERAL: 

 

A. As indicated in the Contract Documents, the  <INSERT PARTICIPATING 

AGENCY NAME> will provide Contractor with one set of reproducible (mylars) 

plans of the original Contract Drawings. 

 

B. Contractor shall maintain at each Project Site one set of marked-up blueline prints 

and each month, or as otherwise agreed, shall transfer all changes and information 

to those marked-up blueline prints.  Contractor shall submit to the Project  

<INSERT PARTICIPATING AGENCY NAME> one set of reproducible vellums 

of the Project Record Drawings (“As-Builts”) showing all changes incorporated 

into the Work since the preceding monthly submittal. The Record Drawings shall 

be available at the Project Site. The Contractor shall submit reproducible vellums 

at the conclusion of the Project following review of the blueline prints. 

 

C. Label and date each Record Drawing "RECORD DOCUMENT" in legibly 

printed letters. 

 

D. All deviations in construction, including but not limited to pipe and conduit 

locations and deviations caused by without limitation Change Orders, 

Construction Claim Directives, RFI’s, and Addenda, shall be accurately and 

legibly recorded by Contractor. 

 

E. Locations and changes shall be done by Contractor in a neat and legible manner 

and, where applicable, indicated by drawing a "cloud" around the changed or 

additional information. 

 

2.02 RECORD DRAWING INFORMATION: 

 



 

 

A. Contractor shall record the following information: 

 

(1) Locations of Work buried under or outside each building, including, 

without limitation, all utilities, plumbing and electrical lines, and conduits. 

 

(2) Actual numbering of each electrical circuit. 

 

(3) Locations of significant Work concealed inside each building whose 

general locations are changed from those shown on the Contract 

Drawings. 

 

(4) Locations of all items, not necessarily concealed, which vary from the 

Contract Documents. 

 

(5) Installed location of all cathodic protection anodes. 

 

(6) Deviations from the sizes, locations, and other features of installations 

shown in the Contract Documents. 

 

(7) Locations of underground work, points of connection with existing 

utilities, changes in direction, valves, manholes, catch basins, capped 

stubouts, invert elevations, etc. 

 

(8) Sufficient information to locate Work concealed in each building with 

reasonable ease and accuracy. In some instances, this may be by 

dimension, in others, it may be in relation to the spaces in the building 

near which it was installed. 

 

B. Contractor shall provide additional drawings as necessary for clarification. 

 

C. Contractor shall provide reproducible record drawings, made from final Shop 

Drawings marked "No Exceptions Taken" or "Approved as Noted." 

 

PART 3 - RECORD SPECIFICATIONS 

 

3.01 GENERAL: 

 

A. Contractor shall mark each section legibly to record manufacturer, trade name, 

catalog number, and supplier of each Product and item of equipment actually 

installed. 

 

 

 

 

 

 



 

 

 

PART 4 - MAINTENANCE OF RECORD DOCUMENTS 

 

4.01 GENERAL 

 

A. Contractor shall store Record Documents apart from documents used for 

construction: 

 

(1) Provide files and racks for storage of Record Documents. 

 

(2) Maintain Record Documents in a clean, dry, legible condition and in good 

order. 

 

B. Do not use Record Documents for construction purposes. 

 

END OF DOCUMENT 
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GENERAL COMMISSIONING REQUIREMENTS 

PART 1 - GENERAL 

1.01 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section. 

B. OPR and BoD documentation prepared by Owner and Architect contains requirements 

that apply to this Section. 

1.02 SUMMARY 

A. This Section includes general requirements that apply to implementation of commissioning 

without regard to systems, subsystems, and equipment being commissioned. 

B. Related Sections include the following: 

1. Division 1 Section "HVAC Commissioning Requirements" for specific 

requirements for commissioning HVAC systems. 

1.2 DEFINITIONS 

A. BoD:  Basis of Design. 

B. CxA:  Commissioning Authority. 

C. OPR:  Owner's Project Requirements. 

D. Systems, Subsystems, and Equipment:  Where these terms are used together or 

separately, they shall mean "as-built" systems, subsystems, and equipment. 

E. TAB:  Testing, Adjusting, and Balancing. 

1.3 COMMISSIONING TEAM 

A. Members Appointed by Contractor(s):  Individuals, each having authority to act on 

behalf of the entity he or she represents, explicitly organized to implement the 

commissioning process through coordinated actions.  The commissioning team shall 

consist of, but not be limited to, representatives of [each ]Contractor, including Project 



 

 

superintendent and subcontractors, installers, suppliers, and specialists deemed 

appropriate by the CxA. 

B. Members Appointed by Owner: 

1. CxA:  The designated person, company, or entity that plans, schedules, and 

coordinates the commissioning team to implement the commissioning process.  

Owner will engage the CxA under a separate contract. 

2. Representatives of the facility user and operation and maintenance personnel. 

3. Architect and engineering design professionals. 

1.4 OWNER'S RESPONSIBILITIES 

A. Provide the OPR documentation to the CxA and [each ]Contractor for use in 

developing the commissioning plan; systems manual; operation and maintenance 

training plan; and testing plans and checklists. 

B. Assign operation and maintenance personnel and schedule them to participate in 

commissioning team activities including, but not limited to, the following: 

1. Coordination meetings. 

2. Training in operation and maintenance of systems, subsystems, and equipment. 

3. Testing meetings. 

4. Demonstration of operation of systems, subsystems, and equipment. 

C. Provide utility services required for the commissioning process. 

D. Provide the BoD documents, prepared by Architect and approved by Owner, to the CxA 

and [each ]Contractor for use in developing the commissioning plan, systems manual, 

and operation and maintenance training plan. 

1.5 CONTRACTOR'S RESPONSIBILITIES 

A. Provide utility services required for the commissioning process. 

B. [Each ]Contractor shall assign representatives with expertise and authority to act on 

behalf of the Contractor and schedule them to participate in and perform commissioning 

team activities including, but not limited to, the following: 

1. Participate in design- and construction-phase coordination meetings. 

2. Participate in maintenance orientation and inspection. 

3. Participate in operation and maintenance training sessions. 

4. Participate in final review at acceptance meeting. 

5. Certify that Work is complete and systems are operational according to the 

Contract Documents, including calibration of instrumentation and controls. 



 

 

6. Evaluate performance deficiencies identified in test reports and, in collaboration 

with entity responsible for system and equipment installation, recommend 

corrective action. 

7. Review and approve final commissioning documentation. 

C. Subcontractors shall assign representatives with expertise and authority to act on behalf 

of subcontractors and schedule them to participate in and perform commissioning team 

activities including, but not limited to, the following: 

1. Participate in design- and construction-phase coordination meetings. 

2. Participate in maintenance orientation and inspection. 

3. Participate in procedures meeting for testing. 

4. Participate in final review at acceptance meeting. 

5. Provide schedule for operation and maintenance data submittals, equipment 

startup, and testing to CxA for incorporation into the commissioning plan.  

Update schedule on a weekly basis throughout the construction period. 

6. Provide information to the CxA for developing construction-phase commissioning 

plan. 

7. Participate in training sessions for Owner's operation and maintenance personnel. 

8. Provide updated Project Record Documents to the CxA on a daily basis. 

9. Gather and submit operation and maintenance data for systems, subsystems, and 

equipment to the CxA, as specified in Division 1 Section "Operation and 

Maintenance Data." 

10. Provide technicians who are familiar with the construction and operation of 

installed systems and who shall develop specific test procedures and participate in 

testing of installed systems, subsystems, and equipment. 

1.6 CxA'S RESPONSIBILITIES 

A. Organize and lead the commissioning team. 

B. Prepare a construction-phase commissioning plan.  Collaborate with [each ]Contractor 

and with subcontractors to develop test and inspection procedures.  Include design 

changes and scheduled commissioning activities coordinated with overall Project 

schedule.  Identify commissioning team member responsibilities, by name, firm, and 

trade specialty, for performance of each commissioning task. 

C. Review and comment on submittals from [each ]Contractor for compliance with the 

OPR, BoD, Contract Documents, and construction-phase commissioning plan.  Review 

and comment on performance expectations of systems and equipment and interfaces 

between systems relating to the OPR and BoD. 

D. Convene commissioning team meetings for the purpose of coordination, 

communication, and conflict resolution; discuss progress of the commissioning 

processes.  Responsibilities include arranging for facilities, preparing agenda and 

attendance lists, and notifying participants.  The CxA shall prepare and distribute 



 

 

minutes to commissioning team members and attendees within [five] <Insert number> 

workdays of the commissioning meeting. 

E. At the beginning of the construction phase, conduct an initial construction-phase 

coordination meeting for the purpose of reviewing the commissioning activities and 

establishing tentative schedules for operation and maintenance submittals; operation 

and maintenance training sessions; TAB Work; and Project completion. 

F. Observe and inspect construction and report progress and deficiencies.  In addition to 

compliance with the OPR, BoD, and Contract Documents, inspect systems and 

equipment installation for adequate accessibility for maintenance and component 

replacement or repair. 

G. Prepare Project-specific test and inspection procedures and checklists. 

H. Schedule, direct, witness, and document tests, inspections, and systems startup. 

I. Compile test data, inspection reports, and certificates and include them in the systems 

manual and commissioning report. 

J. Certify date of acceptance and startup for each item of equipment for start of warranty 

periods. 

K. Review Project Record Documents for accuracy.  Request revisions from Contractor to 

achieve accuracy.  Project Record Documents requirements are specified in Division 1 

Section "Project Record Documents." 

L. Review and comment on operation and maintenance documentation and systems 

manual outline for compliance with the OPR, BoD, and Contract Documents.  

Operation and maintenance documentation requirements are specified in Division 1 

Section "Operation and Maintenance Data." 

M. Prepare operation and maintenance training program and provide qualified instructors to 

conduct operation and maintenance training.  Operation and maintenance training is 

specified in Division 1 Section "Demonstration and Training." 

N. Videotape and edit training sessions. 

O. Videotape construction progress including hidden shafts. 

P. Prepare commissioning reports. 

Q. Assemble the final commissioning documentation, including the commissioning report 

and Project Record Documents. 



 

 

1.7 COMMISSIONING DOCUMENTATION 

A. Index of Commissioning Documents:  CxA shall prepare an index to include storage 

location of each document. 

B. OPR:  A written document, prepared by Owner, which details the functional 

requirements of Project and expectations of how it will be used and operated.  This 

document includes Project and design goals, measurable performance criteria, budgets, 

schedules, success criteria, and supporting information. 

C. BoD Document:  A document, prepared by Architect, that records concepts, 

calculations, decisions, and product selections used to meet the OPR and to satisfy 

applicable regulatory requirements, standards, and guidelines.  The document includes 

both narrative descriptions and lists of individual items that support the design process. 

D. Commissioning Plan:  A document, prepared by CxA, that outlines the schedule, 

allocation of resources, and documentation requirements of the commissioning process, 

and shall include, but is not limited to the following: 

1. Plan for delivery and review of submittals, systems manuals, and other documents 

and reports.  Identification of the relationship of these documents to other 

functions and a detailed description of submittals that are required to support the 

commissioning processes.  Submittal dates shall include the latest date approved 

submittals must be received without adversely affecting commissioning plan. 

2. Description of the organization, layout, and content of commissioning 

documentation (including systems manual) and a detailed description of 

documents to be provided along with identification of responsible parties. 

3. Identification of systems and equipment to be commissioned. 

4. Description of schedules for testing procedures along with identification of parties 

involved in performing and verifying tests. 

5. Identification of items that must be completed before the next operation can 

proceed. 

6. Description of responsibilities of commissioning team members. 

7. Description of observations to be made. 

8. Description of requirements for operation and maintenance training, including 

required training materials. 

9. Description of expected performance for systems, subsystems, equipment, and 

controls. 

10. Schedule for commissioning activities with specific dates coordinated with 

overall construction schedule. 

11. Identification of installed systems, subsystems, and equipment, including design 

changes that occurred during the construction phase. 

12. Process and schedule for documenting changes on a continuous basis to appear in 

Project Record Documents. 

13. Process and schedule for completing prestart and startup checklists for systems, 

subsystems, and equipment to be verified and tested. 



 

 

14. Step-by-step procedures for testing systems, subsystems, and equipment with 

descriptions for methods of verifying relevant data, recording the results obtained, 

and listing parties involved in performing and verifying tests. 

E. Test Checklists:  CxA[, with assistance of Architect,] shall develop test checklists for 

each system, subsystem, or equipment including interfaces and interlocks, and include a 

separate entry, with space for comments, for each item to be tested.  Prepare separate 

checklists for each mode of operation and provide space to indicate whether the mode 

under test responded as required.  Provide space for testing personnel to sign off on 

each checklist.  Specific checklist content requirements are specified in Division 1 

Section "HVAC Commissioning Requirements."  Each checklist, regardless of system, 

subsystem, or equipment being tested, shall include, but not be limited to, the following: 

1. Name and identification code of tested item. 

2. Test number. 

3. Time and date of test. 

4. Indication of whether the record is for a first test or retest following correction of 

a problem or issue. 

5. Dated signatures of the person performing test and of the witness, if applicable. 

6. Individuals present for test. 

7. Deficiencies. 

8. Issue number, if any, generated as the result of test. 

F. Certificate of Readiness:  Certificate of Readiness shall be signed by [each ]Contractor, 

Subcontractor(s), Installer(s), and CxA certifying that systems, subsystems, equipment, 

and associated controls are ready for testing.  Completed test checklists signed by the 

responsible parties shall accompany this certificate. 

G. Test and Inspection Reports:  CxA shall record test data, observations, and 

measurements on test checklists.  Photographs, forms, and other means appropriate for 

the application shall be included with data.  CxA shall compile test and inspection 

reports and test and inspection certificates and include them in systems manual and 

commissioning report. 

H. Corrective Action Documents:  CxA shall document corrective action taken for systems 

and equipment that fail tests.  Include required modifications to systems and equipment 

and revisions to test procedures, if any.  Retest systems and equipment requiring 

corrective action and document retest results. 

I. Issues Log:  CxA shall prepare and maintain an issues log that describes design, 

installation, and performance issues that are at variance with the OPR, BoD, and 

Contract Documents.  Identify and track issues as they are encountered, documenting 

the status of unresolved and resolved issues. 

1. Creating an Issues Log Entry: 

a. Identify the issue with unique numeric or alphanumeric identifier by which 

the issue may be tracked. 



 

 

b. Assign a descriptive title of the issue. 

c. Identify date and time of the issue. 

d. Identify test number of test being performed at the time of the observation, 

if applicable, for cross-reference. 

e. Identify system, subsystem, and equipment to which the issue applies. 

f. Identify location of system, subsystem, and equipment. 

g. Include information that may be helpful in diagnosing or evaluating the 

issue. 

h. Note recommended corrective action. 

i. Identify commissioning team member responsible for corrective action. 

j. Identify expected date of correction. 

k. Identify person documenting the issue. 

2. Documenting Issue Resolution: 

a. Log date correction is completed or the issue is resolved. 

b. Describe corrective action or resolution taken.  Include description of 

diagnostic steps taken to determine root cause of the issue, if any. 

c. Identify changes to the OPR, BoD, or Contract Documents that may require 

action. 

d. State that correction was completed and system, subsystem, and equipment 

is ready for retest, if applicable. 

e. Identify person(s) who corrected or resolved the issue. 

f. Identify person(s) documenting the issue resolution. 

3. Issues Log Report:  On a periodic basis, but not less than for each commissioning 

team meeting, CxA shall prepare a written narrative for review of outstanding 

issues and a status update of the issues log.  As a minimum, CxA shall include the 

following information in the issues log and expand it in the narrative: 

a. Issue number and title. 

b. Date of the identification of the issue. 

c. Name of the commissioning team member assigned responsibility for 

resolution. 

d. Expected date of correction. 

J. Commissioning Report:  CxA shall document results of the commissioning process 

including unresolved issues and performance of systems, subsystems, and equipment.  

The commissioning report shall indicate whether systems, subsystems, and equipment 

have been completed and are performing according to the OPR, BoD, and Contract 

Documents.  The commissioning report shall include, but is not limited to, the 

following: 

1. Lists and explanations of substitutions; compromises; variances in the OPR, BoD, 

and Contract Documents; record of conditions; and, if appropriate, 

recommendations for resolution.  This report shall be used to evaluate systems, 

subsystems, and equipment and shall serve as a future reference document during 



 

 

Owner occupancy and operation.  It shall describe components and performance 

that exceed requirements of the OPR, BoD, and Contract Documents and those 

that do not meet requirements of the OPR, BoD, and Contract Documents.  It may 

also include a recommendation for accepting or rejecting systems, subsystems, 

and equipment. 

2. OPR and BoD documentation. 

3. Commissioning plan. 

4. Testing plans and reports. 

5. Corrective modification documentation. 

6. Issues log. 

7. Completed test checklists. 

8. Listing of off-season test(s) not performed and a schedule for their completion. 

K. Systems Manual:  CxA shall gather required information and compile systems manual.  

Systems manual shall include, but is not limited to, the following: 

1. OPR and BoD, including system narratives, schematics, and changes made 

throughout the Project. 

2. Project Record Documents as specified in Division 1 Section "Project Record 

Documents." 

3. Final commissioning plan. 

4. Commissioning report. 

5. Operation and maintenance data as specified in Division 1 Section "Operation and 

Maintenance Data." 

1.8 SUBMITTALS 

A. Commissioning Plan Prefinal Submittal:  CxA shall submit [two] <Insert number> 

hard copies of prefinal commissioning plan.  Deliver one copy to [each ]Contractor, one 

to Owner, and one to Architect.  Present submittal in sufficient detail to evaluate data 

collection and arrangement process.  One copy, with review comments, will be returned 

to the CxA for preparation of the final construction-phase commissioning plan. 

B. Commissioning Plan Final Submittal:  CxA shall submit [two] <Insert number> hard 

copies and two sets of electronically formatted information of final commissioning plan.  

Deliver one hard copy and one set of discs to Owner, and one copy to Architect.  The 

final submittal must address previous review comments.  The final submittal shall 

include a copy of the prefinal submittal review comments along with a response to each 

item. 

C. Test Checklists and Report Forms:  CxA shall submit sample checklists and forms to 

[each ]Contractor quality-control manager and subcontractors for review and comment.  

Submit [two] <Insert number> copies of each checklist and report form. 

D. Certificates of Readiness:  CxA shall submit Certificates of Readiness. 

E. Test and Inspection Reports:  CxA shall submit test and inspection reports. 



 

 

F. Corrective Action Documents:  CxA shall submit corrective action documents. 

G. Prefinal Commissioning Report Submittal:  CxA shall submit [two] <Insert number> 

hard copies of the prefinal commissioning report.  Include a copy of the preliminary 

submittal review comments along with CxA's response to each item.  CxA shall deliver 

one copy to Owner and one copy to Architect.  One copy, with review comments, will 

be returned to the CxA for preparation of final submittal. 

H. Final Commissioning Report Submittal:  CxA shall submit [two] <Insert number> 

hard copies and [two] <Insert number> sets of electronically formatted information of 

the final commissioning report.  CxA shall deliver one hard copy and one set of discs to 

Owner, and one copy to Architect.  The final submittal must address previous review 

comments and shall include a copy of the prefinal submittal review comments along 

with a response to each item. 

1.9 QUALITY ASSURANCE 

A. Instructor Qualifications:  Factory-authorized service representatives, experienced in 

training, operation, and maintenance procedures for installed systems, subsystems, and 

equipment. 

B. Test Equipment Calibration:  Comply with test equipment manufacturer's calibration 

procedures and intervals.  Recalibrate test instruments immediately whenever 

instruments have been repaired following damage or dropping.  Affix calibration tags to 

test instruments.  Instruments shall have been calibrated within six months prior to use. 

1.10 COORDINATION 

A. Coordinating Meetings:  CxA shall conduct [weekly] [biweekly] [monthly] <Insert 

frequency> coordination meetings of the commissioning team to review progress on 

the commissioning plan, to discuss scheduling conflicts, and to discuss upcoming 

commissioning process activities. 

B. Pretesting Meetings:  CxA shall conduct pretest meetings of the commissioning team to 

review startup reports, pretest inspection results, testing procedures, testing personnel 

and instrumentation requirements, and manufacturers' authorized service representative 

services for each system, subsystem, equipment, and component to be tested. 

C. Testing Coordination:  CxA shall coordinate sequence of testing activities to 

accommodate required quality-assurance and -control services with a minimum of delay 

and to avoid necessity of removing and replacing construction to accommodate testing 

and inspecting. 

1. Schedule times for tests, inspections, obtaining samples, and similar activities. 



 

 

D. Manufacturers' Field Services:  CxA shall coordinate services of manufacturers' field 

services. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 OPERATION AND MAINTENANCE TRAINING REQUIREMENTS 

A. Training Preparation Conference:  Before operation and maintenance training, CxA 

shall convene a training preparation conference to include Owner's operation and 

maintenance personnel, [each ]Contractor, and subcontractors.  In addition to 

requirements specified in Division 1 Section "Demonstration and Training," perform the 

following: 

1. Review the OPR and BoD. 

2. Review installed systems, subsystems, and equipment. 

3. Review instructor qualifications. 

4. Review instructional methods and procedures. 

5. Review training module outlines and contents. 

6. Review course materials (including operation and maintenance manuals). 

7. Inspect and discuss locations and other facilities required for instruction. 

8. Review and finalize training schedule and verify availability of educational 

materials, instructors, audiovisual equipment, and facilities needed to avoid 

delays. 

9. For instruction that must occur outside, review weather and forecasted weather 

conditions and procedures to follow if conditions are unfavorable. 

B. Training Modules:  Develop an instruction program that includes individual training 

modules for each system, subsystem, and equipment as specified in Division 1 Section 

"Demonstration and Training." 

END OF SECTION  

 


