

Lewelling Bid Results

Revised due to extension errors.

	Bay Cities Paving	Gallagher & Burk	Ghillotti	Interstate Grading	Jos Albanese	McGuire & Hester	RGW Construction	Top Grade Construction
Base Bid	\$ 9,147,718.31	\$ 8,587,915.00	\$ 8,887,126.59	\$ 9,505,782.50	\$ 9,681,844.00	\$ 9,990,570.00	\$ 9,687,712.00	\$ 10,029,763.50
Additional Bid Item 1	\$ 377,709.00	\$ 401,720.00	\$ 352,927.00	\$ 468,275.00	\$ 551,258.00	\$ 391,147.00	\$ 289,375.00	\$ 401,992.50
Additional Bid Item 2-17	\$ 2,996,356.59	\$ 2,211,258.00	\$ 2,869,835.00	\$ 2,377,624.00	\$ 3,014,585.00	\$ 2,640,948.00	\$ 2,112,205.00	\$ 2,410,210.00
Additional Bid Item 8	(\$436,140.00)	(\$306,000.00)	(\$450,000.00)	(\$306,000.00)	(\$342,000.00)	(\$355,788.00)	(\$252,000.00)	(\$237,600.00)
Additional Bid Item 8	(\$204,750.00)	(\$142,500.00)	(\$202,500.00)	(\$135,000.00)	(\$160,500.00)	(\$154,350.00)	(\$120,000.00)	(\$102,000.00)
Additional Bid Item 8	(\$79,022.50)	(\$54,750.00)	(\$21,170.00)	(\$65,700.00)	(\$64,970.00)	(\$66,795.00)	(\$58,400.00)	(\$52,925.00)
Additional Bid Item 9	(\$415,440.00)	(\$288,000.00)	(\$432,000.00)	(\$306,000.00)	(\$313,200.00)	(\$361,800.00)	(\$288,000.00)	(\$237,600.00)
Additional Bid Item 9	(\$198,000.00)	(\$135,000.00)	(\$198,000.00)	(\$90,000.00)	(\$153,000.00)	(\$154,350.00)	(\$135,000.00)	(\$102,000.00)
Additional Bid Item 9	(\$79,022.50)	(\$54,750.00)	(\$67,525.00)	(\$62,050.00)	(\$64,970.00)	(\$66,795.00)	(\$58,400.00)	(\$73,365.00)
Total Bid	\$ 11,109,408.90	\$ 10,219,893.00	\$ 10,738,693.59	\$ 11,386,931.50	\$ 12,149,047.00	\$ 11,862,787.00	\$ 11,177,492.00	\$ 12,036,476.00

3

1

2

5

8

6

4

7

ACTIA certification letters due 11 a.m. October 7 (Addendum 3)

Breakdown tables due 4 p.m. October 7 (Section 13.25)

Escrow Bid Documents due 4 p.m. October 8 (Section 13.21)

Submit to Construction Administration at 951 Turner Court, Room 100, Hayward