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Issue Date: October 24, 2023 
 

FROM:   COUNTY OF ALAMEDA-GSA 
1401 Lakeside Drive, Suite 800  
Oakland, California 94612 
David Barba, Senior Project Manager 
Phone: (510) 208-3990 
Email: david.barba@acgov.org 

 
 

TO  CONTRACTORS:  Request for Proposal (RFP) of General Contractors for 
Santa Rita Jail Enhanced Outdoor Reconfiguration & Recreation Yards Project, 
Project No. 21115 
Dublin, California 

 
This addendum forms a part of the Request for Proposal (RFP) package and modifies the original RFP of 
General Contractors posted to the Counties Contracting Opportunities webpage on October 6, 2023. 
The following amendments, additions and corrections shall govern this RFP.  

 
REVISIONS TO REQUEST FOR PROPOSALS OF GENERAL CONTRACTORS. 

1. NONE. 
 
FOR INFORMATIONAL PURPOSES ONLY 

1. Add Pre-Bid Conference Presentation for MS Team Pre-Bid Conference held on October 20, 
2023.  

2. Add Pre-Bid Conference Presentation Attendance Roster for MS Team Pre-Bid Conference held 
on October 20, 2023. 

 

CLARIFICATIONS 
1. There is not a Request for Qualifications (RFQ) requirement as part of the Request for Proposal 

(RFP) package. The RFP (Bid) due date remains December 13, 2023, by 2:00 P.M.  
 
                                      
 
 

End of Addendum 02 



Alameda County Santa Rita Jail  
Enhanced Outdoor Reconfiguration & 
Recreation Yards Project

October 20, 2023, 10 – 11:00 AM Virtual MS Teams

GENERAL SERVICES AGENCY

CAPITAL PROGRAMS DEPARTMENT
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AGENDA
➢ MS Teams Protocol

➢ Project Team Introductions

➢ Project Description/Scope of Work

➢ Selection Process

➢ Non-Disclosure Agreement (NDA) & Site Clearance Forms Instructions

➢ Rules /Requirements for Pre-Bid Site Walk

➢ Checklist for Bid Submission

➢ Planned Procurement Schedule

➢ PS/CBA Program Requirements

➢ CTAP Resource

➢ Future Opportunities at Santa Rita Jail

➢ Q & A

➢ Contact Information
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MS Teams Protocol
▪ This MS Team Meeting is being recorded.

▪ Please mute your microphones and do not unmute until you are asked by the host to
speak.

▪ Please use the chat box to sign in, include the following information: name, company
name, phone number, e-mail, discipline/trade, and contract license type.

▪ We will have a Q&A at the end of the presentation & address questions.

▪ All questions need to be put in the chat box. If you need further clarification, please raise
your hand in the “Floating Tool Bar”. The host will monitor who is next to speak.

▪ The attendee list including contact information and this presentation will be published on
GSA’s website a few days following this presentation. To that end, ensure you post your
firm's details within the Chat.

▪ During Q&A: only one person can speak at a time. Please state your name and your
company before speaking.

▪ Responses to questions during the meeting are not binding; any formal question must be
submitted via e-mail to david.barba@acgov.org by 5:00 PM on November 29, 2023.
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Project Team Introductions
• GSA – Capital Programs Program Manager: Isabelle Beauchamps

• GSA – Capital Programs Senior Project Manager: David Barba

• GSA – Office of Acquisition Policy: Julie Ackerman

• Architect: HMC Group

• Construction Management Team: Marie Otaya & Jeremy Bordi, Kitchell CEM

• Alameda County Sheriff's Office

• CTAP Consultant: Carol Henry

Alameda County 
SRJ Enhanced Outdoor Reconfiguration & Recreation Yards Project

Addendum No. 02 
Request for Proposal



Project Description/Scope of Work
The Project includes the  construction of three (3) large recreation areas, seven (7) small 
recreation areas, and the conversion of two quasi yards into four (4) smaller quasi yards.  The 
scope includes, but is not limited to:

• anti-climb fencing on posts
• chain-link fence ceiling
• detention grade plumbing fixtures
• concrete masonry unit walls
• concrete floor slabs & striping
• detention grade site furnishings, tables, chairs and equipment
• sports equipment
• security cameras & related work
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Project Description/Scope of Work
• Site is located at 5325

Broder Blvd. in Dublin, CA.

• Installation of new outdoor
recreation spaces and
creating two new Quasi-
Yards
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Selection Process
• County intends to award a contract to a Class B Prime General Contractor
• Contract award will be on the “Lowest Responsive Lump Sum Bid” basis.

Project Bidding Process

• Review Front End Documents including Notice to Bidders posted to the County Website on 10/6/23.

• Submit a Non-Disclosure Agreement (NDA) signed by all firms requesting a link to the Technical
Specifications and Drawings (Document 00 11 16A).

• A link to the full set of drawings and specifications will ONLY be e-mailed to firms with signed
NDAs.

• Subcontractors for a particular Prime Contractor are covered under the respective Prime
Contractors NDA.

• Submit a site clearance form for ALL staff intended to attend the Pre-Bid Site Visit (Document 00
73 13A).

• The last day to submit an NDA & Site Clearance Form is October 25, 2023 at 5:00 p.m.

• General Contractors submit signed and sealed bids by 12/13/23 at 2:00 pm.

Alameda County 
SRJ Enhanced Outdoor Reconfiguration & Recreation Yards Project

Addendum No. 02 
Request for Proposal



Non-Disclosure Agreement (NDA) & 
Site Clearance Forms Instructions

Non-Disclosure Agreement (NDA) form (Document 00 11 16A): 
• Must be completed and submitted to receive drawings and specifications.
• The form must be deemed complete by the County.
• Requestor will receive a copy of the drawings and specifications within 48 hours from receipt of the form.
• Email NDA form to Isabelle.Beauchamps@acgov.org, with cc. to David.Barba@acgov.org
• Due Date: October 25, 2023.   You are encouraged to submit this form as soon as possible to allow ample time for
review of the drawings and specifications.
Alameda County Sheriff’s Office Detention and Corrections Security Clearance form (Document 00 73 13A):
• Must be completed and submitted to participate in the Site Visit.
• Must be completed by each person who intends to participate in the Site Visit.  If a group wishes to participate, every
member of the group must submit a form.
• It is recommended that each submitter be candid about possible past arrests or convictions, as stated on the form.
Past arrests and convictions are not automatic grounds for denial; however, their concealment is.
• Due date: October 25, 2023.
• Please return according to the instructions on the form.  Please also email Motaya@kitchell.com  to advise the date
the form was submitted.
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Rules / Requirements for
Pre-Bid Site Walk
• Pre-Bid Site Walk (non-mandatory) is on 11/14/23 from 10:00A.M. – 11:30A.M.
• Approved Site Clearance Forms are required for all attendees
• Park in the Visitors Parking lot and proceed up the ramp to the Media Room off the Visitors Lobby (door to

the immediate left upon entering the lobby) where the site-walk briefing will be held at 10:00A.M.
• Once in the Media Room, approved Site Clearance Forms will be confirmed.  Please allow time for this

process in advance of the 10:00A.M. start of the site walk briefing.
• After the short briefing in the Media Room, the group will proceed back into the Lobby, where the check-in

process and badging will take place.  Once everyone is checked-in, the group will proceed through the
metal detectors and start the site walk.

• ALL attendees are to bring a current/valid ID.

Site Walk Protocol:
• Everyone must leave all belongings in their cars (no phones are allowed).
• Measuring devices (including laser devices), clip boards, pen/pencils are allowed.
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Checklist for Bid Submission
❑ Bid is signed, sealed and submitted on Document 00 41 13 (Bid Form-Stipulated Sum)

❑ All addenda are acknowledged on the Bid Form

❑ Email questions no later than 5:00 PM on November 29, 2023, to david.barba@acgov.org.

❑ Document 00 43 13 Bid Security Form or other security

❑ Document 00 43 36 Designated Subcontractors List

❑ Document 00 45 01 Site-Visit Certification, if a mandatory site visit was required

❑ Document 00 45 13 Non-Collusion Declaration

❑ Document 00 52 13A Debarment and Suspension Certification Form

Failure to complete and submit the above documents along with Document 00 41 13 will 
render the Bid non-responsive, in which case the Bid will be rejected by the County.

Submission Deadline for Sealed Bids: December 13, 2023, 2:00 PM
Hand-delivered bids will be received in the lobby of 1401 Lakeside Drive, Oakland, CA 94612 

until 2:00 PM
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Planned Procurement Schedule

• 10/25/23 – Last day for submission of Detention and Corrections Security Clearance forms
and Non-Disclosure Agreements (NDA) forms

• 10/26/23 – Contract Documents issued to Contractors with NDA in place

• 11/14/23 at 10:00 AM - Site Visit - Site Visit 5325 Broder Blvd. Dublin CA

• (Park in visitor parking lot and proceed up the ramp to the Media Room off the Visitors
Lobby)

• 11/29/23 at 5:00 PM - Final Submittal of Written Clarifying Questions

• 12/13/23 at 2:00 PM – Receipt of Bids

• 12/15/23 - Notice of Intent to Award

• 1/23/24 – Anticipated Board Award

• 2/20/24 - Contract Execution and Notice to Proceed

NOTE: The above dates are approximate and are subject to change.
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Project Stabilization/Community Benefits 
Agreement Program Requirements
• On October 6, 2020, the County entered in a PS/CBA (Project Labor Agreement)

• This project will comply with the requirements of the PS/CBA Agreement

• The PS/CBA Agreement applies to contracts with a construction value of $1 million or more

• The Prime Contractor is ultimately responsible for labor compliance on the entire project

• The County has a third-party Labor Compliance Program (LCP) administrator

• A LCP Guidebook has been developed for your reference and highlights the requirements,
submittals and timelines necessary to be compliant with the program.
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CTAP Resource
• Contactor Technical Assistance Program (CTAP) is a resource that is available for the Contractor,

it is not a requirement.

• Alameda County’s CTAP puts County construction contracts in reach for smaller, local vendors.

• The CTAP program removes barriers historically faced by minority businesses while ensuring that the County
gets the best use of taxpayer dollars through more competitive bidding.

• CTAP support includes bonding assistance, capacity building and connections for diverse businesses.

• CTAP helps small local contractors obtain bid, payment and performance bonds and/or increase their
bonding capacity for work on Alameda County contracts.

• For Assistance and more information or to participate in CTAP, please complete the Contractor Technical
Assistance Enrollment Form and contact:

Carol Henry, Program Manager

Phone: 510-879-3285
Fax: 510-740-6921
Email: carol@imwis.com
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Future Opportunities at Santa Rita Jail
Santa Rita Jail (SRJ) has extensive facility needs that are being addressed through master planning efforts.

SRJ is a 113-acre decentralized campus, which includes a central building, 18 housing units, a service 
building and warehouse. Future projects in development will address the following facility upgrades:

 Confidential Interview Spaces

Site Drainage  Interior Finishes and Equipment

Electrical/Telecom System Building Exterior Upgrades

Plumbing Fire Protection

HVAC Roof System

Additional General Contractor procurement efforts related to these improvements will begin in 2024 and 
continue over multiple years.
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Q&A
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Contact Information
David Barba, Senior Project Manager

General Services Agency – Capital Programs

County of Alameda

1400 Lakeside Drive, Suite 800

Oakland, CA 94612

(510) 208-3990

david.barba@acgov.org
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The following participants attended the MS TEAMS Pre-Bid Conference on October 20, 2023:  
 

ATTENDANCE ROSTER  

 

  Company Name  Contact Phone E-mail 

1 Alameda County - GSA David Barba 510.208.3990 David.Barba@acgov.org 

2 Alameda County - GSA 
Isabelle 
Beauchamps 510.499.4029 Isabelle.Beauchamps@acgov.org 

3 Alameda County - GSA Lianne  Emam   Lianne.Emam@acgov.org 

4 
Brown 3 Plumbing 
Company, Inc. 

William R. Brown 
III 510.562.5847 Brown3plumbing@sbcglobal.net 

5 
California Plus 
Engineering Inc. Jazmin Reyes   jazmin.r@cpeinc.us 

6 
Chain Link Fence & 
Supply, Inc. Kirk Flaten 925.606.8167 kirk@fencesupply.com 

7 CTAP Consultant Carol Henry   carol@imwis.com 

8 CWS Construction 
Group, Inc. Paige Chittenden 415.209.0229 bidscws@gmail.com 

9 D.Moore Consulting 
Debra Moore-
Ignont  510.673.8300 debram1@dmooreconsulting.com 

10 Davillier-Sloan, Inc. Kitty Creech   kitty@davilliersloan.com 

11 
Dawson Construction 
Management Lamont     

12 
DC Constructions, Inc. Clara Ortega 510.536.1068   

13 
DC Constructions, Inc. Pamela Gibbs 510.536.1068 pamela@dcconstructioninc.com 

14 
FORDERER Mark Koeppen 

510.783.4200 
x 15 mark@fordererdoors.com 

15 
Kitchell, CEM Jeremy Bordi 415.716.8962 jbordi@kitchell.com 

16 
Kitchell, CEM Marie Otaya 209.338.8331 motaya@kitchell.com 

17 Marvin Collins 
Construction Adam Sanchez 510.741.2100 adam@marvincollinsconstruction.com 

18 Marvin Collins 
Construction Christian Aguirre   

christian@marvincollinsconstruction.co
m 

19 
McGuire and Hester Juan Toscano 510.632.7676 estimating@mcguireandhester.com 
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20 
McGuire and Hester  Travis O'Connor   estimating@mcguireandhester.com 

21 
Native Soil Inc. Angelina Gomez 510.590.1361 agomez@nativesoilinc.com 

22 
Plant Construction Alex Libed 408.334.5785 alexl@plantco.com 

23 
Rodan Builders, Inc. Keith Reynolds 650.508.1700 bids@rodanbuilders.com 

24 
Roebbelen Contracting Kevin Hunewill 916.939.4000 estimating@roebbelen.com 

25 
Roebbelen Contracting Russell Green 916.939.4000 estimating@roebbelen.com  

26 
Smith & Sons Electric 

Charleen Smith-
Lighthill   Charleen@smithandsonselectric.com 

27 
Taft Electric Star Cheng 510.342.2626 scheng@taftelectric.com 

28 
  Carlos Gonzalez     

 
 

 
End of Document 
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